| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT 1D : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE DI STRI CT
CONTRACT TIME : 06/15/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NANE BI D LON BI D
1 35-1325036 DEI CHVAN EXCAVATI NG CO $ 320, 008.50 100. 0000%
2 351339168 LAPCRTE CONSTRUCTI ON CO $ 326, 364.28 101.9861%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 330, 478.60 103.2718%
4 351489621 HRP CONSTRUCTI ON, | NC. $ 367, 645. 48 114. 8862%
5  35-1065659 BROOKS CONSTRUCTI ON COMPANY | NC $ 379, 846.32 118. 6988%
6  32-0154474 JO BRIDGE GROP | NC $ 397,913.70 124.3447%
7 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 398, 550. 13  124. 5436%
8  35-1139301 E & B PAVING |NC $ 413,751.29 129.2938%
9  90-0177865 H S CONSTRUCTCRS LLC $ 436, 800. 00 136. 4964%
(1 ) 35 1325036 [( 2 ) 35 1339168 [( 3 ) 35-1212938
| DEI CHVAN EXCAVATI NG CO | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ g o S

SECTI ON 0001  SVALL STRUCTURE REPLACEMENT

| I
7000. 00000 7000. 00| 1235. 00000 1235. 00| 5400. 00000 5400.

|
0001 105-06845 LUWP |
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 MXS | 2500. 00000 15000. 00| 1925. 55000 11553. 30| 2000. 00000 12000.
FIELD OFFI CE, B | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0004 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00 1. 00000 1.
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0005 110-01001 LUWP | 12000. 00000 12000. 00|  16300. 00000 16300. 00|  16538. 00000 16538.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 11000. 00000 11000. 00| 4053. 16000 4053. 16 6615. 00000 6615.
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 200.000 LFT | 4.50000 900. 00| 5. 95000 1190. 00| 4.10000 820.
GUARDRAI L, REMOVE | | |
0008 202-51330 LUWP | 8500. 00000 8500.00]  27343. 97000 27343.97|  15000. 00000 15000.
PRESENT STRUCTURE, REMOVE | | |
0009 203-02000 764.000 CYS | 18. 00000 13752. 00| 27. 93000 21338. 52| 18. 00000 13752.

EXCAVATI ON, COWMON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(1 ) 35 1325036 [( 2 ) 35-1339168 3 ) 35-1212938
| DEI CHVAN EXCAVATI NG CO | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0010 203-02070 441.000 CYS | 25. 00000 11025. 00| 12. 33000 5437. 53| 10. 00000 4410. 00
BORROW | | |
0011 205-06936 22.000 TON | 60. 00000 1320. 00| 76. 15000 1675. 30| 80. 00000 1760. 00
TEMPORARY SEDI MENT TRAP | | |
0012 205- 06937 1020.000 LFT | 1. 75000 1785. 00| 1. 44000 1468. 80| 1. 50000 1530. 00
TEMPORARY SI LT FENCE | | |
0013 206-51220 50.000 CYS | 80. 00000 4000. 00| 33. 54000 1677. 00| 20. 00000 1000. 00
EXCAVATI ON, WET | | |
0014 207-08265 976.000 SYS | 9. 50000 9272. 00| 5. 68000 5543. 68| 8. 00000 7808. 00
SUBGRADE TREATMENT, TYPE 1A | | |
0015 211-07454 110.000 CYS | 35. 00000 3850. 00| 43.39000 4772. 90| 65. 00000 7150. 00
STRUCTURE BACKFI LL [ | |
0016 301-07448 172.000 TON | 34. 00000 5848. 00| 26. 09000 4487. 48] 30. 00000 5160. 00
COMPACTED AGGREGATE, NO 53, BASE | |
0017 303-01180 158.000 TON | 36. 00000 5688. 00| 24. 14000 3814. 12| 24. 00000 3792. 00
COMPACTED AGGREGATE, NO. 53 [ | |
0018 306-08033 350.000 SYS | 6. 00000 2100. 00| 2. 08000 728. 00| 2. 50000 875. 00
MLLING ASPHALT, 1 IN | [ |
0019 306-08034 110.000 SYS | 3. 00000 330. 00| 4. 44000 488. 40| 3. 00000 330. 00
MLLING ASPHALT, 1 1/2 IN | | [
0020 306-08043 927.000 SYS | 3. 00000 2781. 00| 4. 49000 4162. 23| 4.00000 3708. 00
M LLI NG, TRANSI TI ON | |
0021 402-07433 241.000 TON | 65. 50000 15785. 50| 57. 00000 13737. 00| 58. 00000 13978. 00
HVA SURFACE, TYPE B | | |
0022 402-07438 291.000 TON | 62. 00000 18042. 00| 54. 00000 15714. 00| 55. 00000 16005. 00
HVA | NTERVEDI ATE, TYPE B | [ |
0023 402-07441 147.000 TON | 74. 00000 10878. 00| 64. 00000 9408. 00| 65. 00000 9555. 00
HVA BASE, TYPE B | | |
0024 406- 05521 4744.000 SYS | 0. 05000 237. 20| 0. 01000 47. 44) 0. 01000 47. 44
ASPHALT FOR TACK COAT | | |
0025 601-01740 1.000 EACH | 2320. 00000 2320. 00| 2150. 00000 2150. 00| 2100. 00000 2100. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | [
0026 601-06854 2.000 EACH | 3810. 00000 7620. 00 2725. 00000 5450. 00| 3400. 00000 6800. 00
GUARDRAI L, WBEAM NESTED [ | |
0027 601-91147 3.000 EACH | 1950. 00000 5850. 00| 1150. 00000 3450. 00| 1700. 00000 5100. 00
GUARD RAI L END TREATMENT, RESET [ | |
0028 601-94689 1.000 EACH | 2600. 00000 2600. 00| 2350. 00000 2350. 00| 2300. 00000 2300. 00
I I I

GUARDRAI L END TREATMENT, CS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 160 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 1 ) 35 1325036 [( 2 ) 35-1339168 [( 3 ) 35-1212938
| DEI CHVAN EXCAVATI NG CO | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0029 601-97774 1.000 EACH | 1300. 00000 1300. 00| 800. 00000 800. 00| 1150. 00000 1150. 00
GUARDRAI L END TREATMENT, CS, SPARE | | [
PARTS PACKAGE | [
0030 601-99105 25.000 LFT | 23. 00000 575. 00| 18. 30000 457. 50| 20. 50000 512. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [ |
0031 601-99105 194.000 LFT | 15. 00000 2910. 00| 8. 50000 1649. 00| 13. 50000 2619. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
RESET I I I
0032 610-07486 27.000 TON | 111. 50000 3010. 50| 97. 00000 2619. 00| 100. 00000 2700. 00
HVA FOR APPROACHES, TYPE A | | |
0033 615- 06490 12.000 EACH | 150. 00000 1800. 00| 118. 00000 1416. 00| 126. 00000 1512. 00
R GHT OF VAY MARKER | |
0034 615- 06505 3.000 EACH | 700. 00000 2100. 00| 550. 00000 1650. 00| 600. 00000 1800. 00
MONUMVENT, B | | [
0035 616-02320 245.000 SYS | 5. 60000 1372. 00| 4.71000 1153. 95| 2. 00000 490. 00
GEOTEXTI LES | | |
0036 616-06405 218.000 TON | 32. 00000 6976. 00| 38. 70000 8436. 60| 40. 00000 8720. 00
Rl PRAP, REVETMENT | |
0037 621-01004 2.000 EACH | 290. 00000 580. 00| 250. 00000 500. 00| 260. 00000 520. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621-02770 133.000 SYS | 5. 25000 698. 25| 4. 55000 605. 15| 4. 60000 611. 80
EROS| ON CONTROL BLANKET | | |
0039 621-06545 1.000 TON | 880. 00000 880. 00| 765. 00000 765. 00| 800. 00000 800. 00
FERTI LI ZER | | |
0040 621-06557 40.000 LBS | 16. 75000 670. 00| 14. 40000 576. 00| 14. 50000 580. 00
SEED M XTURE, T | [ |
0041 621-06560 1865.000 SYS | 2.00000 3730. 00| 0. 82000 1529. 30| 0. 85000 1585. 25
MULCHED SEEDI NG, U | | |
0042 621-06565 1.000 TON | 675. 00000 675. 00| 585. 00000 585. 00| 600. 00000 600. 00
MULCH NG MATERI AL | | |
0043 714-07534 50.000 LFT | 1236. 00000 61800. 00| 1510. 72000 75536. 00| 1700. 00000 85000. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 16 FT. X 5 FT. | |
0045 801-04308 4.000 EACH | 92. 00000 368. 00| 129. 00000 516. 00| 130. 00000 520. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0046 801-06625 26.000 EACH | 69. 00000 1794. 00| 54. 00000 1404. 00| 55. 00000 1430. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0047 801-06640 8.000 EACH | 138. 00000 1104. 00| 69. 00000 552. 00| 70. 00000 560. 00
I I

CONSTRUCTI ON SIGN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 05
160 -4

ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| 1 ) 35-1325036 [( 2 ) 35-1339168 ) 35-1212938
| DEI CHVAN EXCAVATI NG CO | LAPORTE CONSTRUCTI ON CO | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0048 801- 06645 1.000 EACH | 35. 00000 35. 00| 50. 00000 50. 00| 51. 00000 51. 00
CONSTRUCTI ON SIGN, B [ [ |
0049 801-06775 LUWP | 2500. 00000 2500. 00| 3406. 31000 3406. 31| 530. 00000 530. 00
MAI NTAI NI NG TRAFFI C | | |
0050 801-07118 96.000 LFT | 9. 00000 864. 00| 9. 50000 912. 00| 9. 60000 921. 60
BARRI CADE, I11-A | |
0051 801-07119 96.000 LFT | 9. 00000 864. 00| 9. 50000 912. 00| 9. 60000 921. 60
BARRI CADE, I11-B | |
0052 802-07060 2.000 EACH | 130. 00000 260. 00| 25. 00000 50. 00| 112. 00000 224. 00
SIGN, SHEET, RELOCATE | | |
0053 802- 76055 26.000 LFT | 10. 50000 273. 00| 7. 90000 205. 40| 9. 25000 240. 50
SI GN POST, A | | |
0054 808-06703 1227.000 LFT | 0. 65000 797. 55| 0. 42000 515. 34| 0. 43000 527. 61
LINE, THERVOPLASTIC, SOLID, WHITE, 4 IN | | |
0055 808- 75245 1410.000 LFT | 0. 65000 916. 50| 0. 42000 592. 20| 0. 43000 606. 30
LINE, THERVOPLASTIC, SCLID, YELLON 4 | | |
I'N. I I |
0056 808-75998 10.000 EACH | 86. 00000 860. 00| 85. 00000 850. 00| 86. 00000 860. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | [
0057 714-08514 530.000 SFT | 77. 00000 40810. 00| 91. 59000 48542. 70| 95. 00000 50350. 00
W NGMLL , PRECAST REI NFORCED CONCRETE | | [
SECTI ON TOTALS | $ 320, 008. 50| $ 326, 364. 28| $ 330, 478. 60
------------------------------------------ o m m e m o e e e et et ot e o e e o e e e e e e et e e e e e e e meemeemea—oo--

CONTRACT TOTALS | $ 320, 008. 50| $ 326, 364. 28| $ 330, 478.

60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 349, 296. 78

CALL ORDER : 160 OONTRACT ID : R -27050-A
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT
SET- ASI DE :

COUNTI ES :

RQUTE :

10

MARSHAL L

DATE :
PAGE :

12/ 28/ 05
160 -5

[( 4 ) 35 1489621
| HRP CONSTRUCTI ON, | NC. |

_UJA

LINE NO/ ITEM CODE / ALT

5 ) 35-1065659

ROCKS CONSTRUCTI ON COVPANY

| (

I
ANMOUNT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

------------------------------------------ P S

SECTION 0001  SMALL STRUCTURE REPLACEMVENT

I I I

0001 105-06845 LUWP | 5000. 00000 5000.00]  12500. 00000 12500. 00
CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07039 6.000 MXS | 500. 00000 3000. 00| 1410. 00000 8460. 00
FIELD OFFI CE, B [ | [

0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | [
CONTROL DEVI CES | | |

0004 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | [

0005 110-01001 LUMP | 19000. 00000 19000.00]  18992. 00000 18992. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 201-52370 LUMP | 11000. 00000 11000.00|  15635. 00000 15635. 00
CLEARI NG RI GHT OF WAY | |

0007 202-02241 200.000 LFT | 7.70000 1540. 00| 4. 00000 800. 00
GUARDRAI L, REMOVE | [

0008 202-51330 LUMP | 19000. 00000 19000. 00|  24000. 00000 24000. 00
PRESENT STRUCTURE, REMOVE [ | |

0009 203-02000 764.000 CYS | 6. 00000 4584. 00| 26. 50000 20246. 00
EXCAVATI ON, COVMON [ |

0010 203-02070 441.000 CYS | 8. 00000 3528. 00| 28. 00000 12348. 00
BORROW | |

0011 205-06936 22.000 TON | 45. 00000 990. 00| 42.00000 924. 00
TEMPORARY SEDI MENT TRAP | | |

0012 205-06937 1020. 000 LFT | 1. 44000 1468. 80| 1. 44000 1468. 80
TEMPORARY SI LT FENCE | | |

0013 206-51220 50.000 CYS | 20. 00000 1000. 00| 61. 00000 3050. 00
EXCAVATI ON, WET | | |

0014 207-08265 976.000 SYS | 3.00000 2928. 00| 11. 40000 11126. 40
SUBGRADE TREATMENT, TYPE 1A | | |

0015 211-07454 110.000 CYS | 16. 00000 1760. 00| 41. 00000 4510. 00
STRUCTURE BACKFI LL | | |

0016 301-07448 172.000 TON | 20. 00000 3440. 00| 29. 00000 4988. 00
COMPACTED AGGREGATE, NO 53, BASE | | |

0017 303-01180 158.000 TON | 20. 00000 3160. 00| 24. 50000 3871. 00
COMPACTED AGGREGATE, NO. 53 | |

0018 306-08033 350.000 SYS | 1. 00000 350. 00| 13. 00000 4550. 00

M LLING ASPHALT, 1 IN | |

6 ) 32-0154474
| JC BRI DGE GROUP I NC

5000.

2400.

19000.

9000.

69000.
15.
22.

65.

16.

29.

23.

23.

UNIT PRI CE

00000

00000

. 00000

. 00000

00000
00000

. 95000

00000
54000
76000

00000

. 44000

61000

. 64000

40000
84000

83000

. 90000

5000.

14400.

19000.

9000.

1190.

69000.

11872.

10037.

1430.

1468.

830.

7456.

3234.

4100.

3765.

1715.

00

00

.00

.00

00

00

00

00

56

16

00

80

50

64

00

48

14
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 160 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 35 1489621 [( 5 ) 35-1065659 [( 6 ) 32-0154474
| HRP CONSTRUCTI ON, | NC. | BROOKS CONSTRUCTI ON COMPANY | JCI BRI DGE GROUP | NC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0019 306-08034 110. 000 SYS | 1. 00000 110. 00| 13. 00000 1430. 00| 4.89000 537. 90
MLLING ASPHALT, 1 1/2 IN. | | |
0020 306-08043 927.000 SYS | 3. 25000 3012. 75 0. 01000 9. 27| 4.89000 4533.03
M LLI NG, TRANSI TI ON | | |
0021 402-07433 241.000 TON | 57. 00000 13737. 00| 68. 20000 16436. 20| 57. 00000 13737. 00
HVA SURFACE, TYPE B | | |
0022 402-07438 291.000 TON | 54. 00000 15714. 00| 60. 00000 17460. 00| 54. 00000 15714. 00
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 147.000 TON | 64. 00000 9408. 00| 80. 00000 11760. 00| 64. 00000 9408. 00
HVA BASE, TYPE B | | |
0024 406- 05521 4744.000 SYS | 0. 01000 47. 44) 0. 04000 189. 76| 0. 01000 47. 44
ASPHALT FOR TACK COAT | | |
0025 601-01740 1.000 EACH | 2150. 00000 2150. 00| 2015. 00000 2015. 00| 2150. 00000 2150. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 [ | [
0026 601-06854 2.000 EACH | 2725. 00000 5450. 00| 3310. 00000 6620. 00| 2725. 00000 5450. 00
GUARDRAI L, WBEAM NESTED | | |
0027 601-91147 3.000 EACH | 1150. 00000 3450. 00| 1690. 00000 5070. 00| 1150. 00000 3450. 00
GUARD RAI L END TREATMENT, RESET | | |
0028 601-94689 1.000 EACH | 2350. 00000 2350. 00| 4100. 00000 4100. 00| 2350. 00000 2350. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-97774 1.000 EACH | 800. 00000 800. 00| 1125. 00000 1125. 00| 800. 00000 800. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | |
0030 601-99105 25.000 LFT | 18. 30000 457. 50| 20. 00000 500. 00| 18. 30000 457.50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0031 601-99105 194.000 LFT | 8. 50000 1649. 00| 13. 00000 2522. 00| 8. 50000 1649. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
RESET I I I
0032 610-07486 27.000 TON | 97. 00000 2619. 00| 80. 00000 2160. 00| 97. 00000 2619. 00
HVA FOR APPROACHES, TYPE A | | |
0033 615- 06490 12.000 EACH | 119. 00000 1428. 00| 125. 00000 1500. 00| 393. 85000 4726. 20
R GHT OF WAY MARKER | |
0034 615-06505 3.000 EACH | 550. 00000 1650. 00| 595. 00000 1785. 00| 502. 96000 1508. 88
MONUVENT, B [ | [
0035 616-02320 245.000 SYS | 2. 00000 490. 00| 11. 40000 2793. 00| 3. 34000 818. 30
GEOTEXTI LES | | [
0036 616-06405 218.000 TON | 26. 00000 5668. 00| 31. 00000 6758. 00| 30. 21000 6585. 78
I I

RI PRAP, REVETMENT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 349, 296. 78
CALL CRDER : 160
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT

SET- ASI DE :

CONTRACT ID : R -27050-A
: LAPORTE DI STRI CT

RQUTE : 10
COUNTI ES :

MARSHAL L

DATE :
PAGE :

12/ 28/ 05
160 -7

(4 ) 35 1489621
| HRP CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT

LINE, THERMOPLASTIC, SQLID, YELLOWN 4 |

| (

|
AMOUNT

5 ) 35-1065659
| BROOKS CONSTRUCTI ON COMPANY

| (

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE UNIT PRI CE

------------------------------------------ P S

0037 621-01004 2.000 EACH | 250. 00000 500. 00| 250. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |

0038 621-02770 133.000 SYS | 4. 55000 605. 15| 4.55000 605. 15
EROS| ON CONTROL BLANKET | | |

0039 621-06545 1.000 TON | 765. 00000 765. 00| 765. 00000 765. 00
FERTI LI ZER | | |

0040 621-06557 40.000 LBS | 14. 40000 576. 00| 14. 40000 576. 00
SEED M XTURE, T | [ |

0041 621-06560 1865. 000 SYS | 0. 82000 1529. 30| 0. 82000 1529. 30
MULCHED SEEDI NG, U | | |

0042 621-06565 1.000 TON | 585. 00000 585. 00| 585. 00000 585. 00
MULCH NG MATERI AL | | |

0043 714-07534 50.000 LFT | 3600. 00000 180000. 00| 1775. 00000 88750. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 16 FT. X 5 FT. | |

0045 801-04308 4.000 EACH | 129. 00000 516. 00| 129. 00000 516. 00
ROAD CLOSURE S| GN ASSENMBLY | | |

0046 801- 06625 26.000 EACH | 54. 00000 1404. 00| 54. 00000 1404. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0047 801- 06640 8.000 EACH | 69. 00000 552. 00| 69. 00000 552. 00
CONSTRUCTI ON SI GN, A | | |

0048 801- 06645 1.000 EACH | 50. 00000 50. 00| 50. 00000 50. 00|
CONSTRUCTI ON SIGN, B | |

0049 801-06775 LUWP | 3000. 00000 3000.00]  12100. 00000 12100. 00
MAI NTAI NI NG TRAFFI C | |

0050 801-07118 96.000 LFT | 9. 50000 912. 00| 9. 50000 912. 00
BARRI CADE, |11-A [ [

0051 801-07119 96.000 LFT | 9. 50000 912. 00| 9. 50000 912. 00
BARRI CADE, |11-B [ | [

0052 802-07060 2.000 EACH | 125. 00000 250. 00| 25. 00000 50. 00
SIGN, SHEET, RELCOCATE [ |

0053 802- 76055 26.000 LFT | 15. 00000 390. 00| 7. 90000 205. 40
SIGN POST, A | | |

0054 808-06703 1227.000 LFT | 0. 42000 515. 34| 0. 42000 515. 34
LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN | |

0055 808- 75245 1410.000 LFT | 0. 42000 592. 20| 0. 42000 592. 20

I
|

I'N,

6 ) 32-0154474
| JC BRI DGE GROUP I NC

250

765.

14.

585

1960

129
54.
69
50

9000.

UNIT PRI CE

00000

. 55000

00000

40000

. 82000

00000
00000

00000
00000
00000
00000

00000

. 50000

. 50000

. 00000

. 90000

. 42000

. 42000

576.

1529.

585.
98000

516.
1404.
552.
50
9000.
912.
912.
50.
205.
515.

592

.15

.00

00

30

00
00

00
00
00
00
00
00
00
00
40
34

20



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 160 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE :
[( 4 ) 35 1489621 [( 5 ) 35-1065659 [( 6 ) 32-0154474
| HRP CONSTRUCTI ON, | NC. | BROCKS CONSTRUCTI ON COMPANY | JOI BRI DGE GROUP | NC
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0056 808-75998 10. 000 EACH | 85. 00000 850. 00| 85. 00000 850. 00| 85. 00000 850. 00
SNOWPLOMBLE RAI SED PAVENENT MARKER | |
0057 714-08514 530.000 SFT | 40. 00000 21200. 00 68. 25000 36172. 50| 75. 00000 39750. 00
WNGMLL , PRECAST REI NFORCED CONCRETE | | |
SECTI ON TOTALS | $ 367, 645. 48 $ 379, 846. 32 $ 397, 913. 70
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e meeeeooo-

CONTRACT TOTALS | $ 367, 645. 48| $ 379, 846. 32| $ 397,913.70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

MARSHAL L

DATE :
PAGE :

12/ 28/ 05
160 -9

| (

ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES :
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
| 7 ) 35 1817530 [( 8 ) 35-1139301
| Pl ONEER ASSOCI ATES, | NC. |E & B PAVING
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105-06845 LUWP | 5000. 00000 5000.00]  10500. 00000 10500. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 6.000 M | 2200. 00000 13200. 00| 1800. 00000 10800. 00|
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | [ |
CONTROL DEVI CES [ | |
0004 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0005 110-01001 LUMP | 19900. 00000 19900. 00|  20700. 00000 20700. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP | 12000. 00000 12000.00]  12420. 00000 12420. 00|
CLEARI NG RI GHT OF WAY | | |
0007 202-02241 200.000 LFT | 5. 95000 1190. 00| 14. 00000 2800. 00|
GUARDRAI L, REMOVE | | |
0008 202-51330 LUMP | 74900. 00000 74900.00|  55000. 00000 55000. 00|
PRESENT STRUCTURE, REMOVE | | |
0009 203-02000 764.000 CYS | 24. 00000 18336. 00| 22.00000 16808. 00|
EXCAVATI ON, COWMON | | |
0010 203-02070 441.000 CYS | 28. 00000 12348. 00| 28. 00000 12348. 00|
BORROW | | [
0011 205-06936 22.000 TON | 88. 00000 1936. 00| 40. 00000 880. 00|
TEMPORARY SEDI MENT TRAP | | |
0012 205-06937 1020.000 LFT | 1. 44000 1468. 80| 1. 44000 1468. 80|
TEMPORARY SI LT FENCE | [ |
0013 206-51220 50.000 CYS | 500. 00000 25000. 00| 45. 17000 2258. 50|
EXCAVATI ON, WET | | |
0014 207-08265 976.000 SYS | 11. 00000 10736. 00| 13. 00000 12688. 00|
SUBGRADE TREATMENT, TYPE I1A | | |
0015 211-07454 110.000 CYS | 44. 00000 4840. 00| 45. 00000 4950. 00|
STRUCTURE BACKFI LL | | |
0016 301-07448 172.000 TON | 20. 00000 3440. 00| 55. 00000 9460. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0017 303-01180 158.000 TON | 26. 00000 4108. 00| 20. 00000 3160. 00|
COMPACTED AGGREGATE, NO 53 | [ |
0018 306-08033 350.000 SYS | 3. 00000 1050. 00| 3. 80000 1330. 00|
I

M LLING ASPHALT, 1 IN

9 ) 90-0177865
| H'S CONSTRUCTCRS LLC

5400.
1500.

1.

21500.

12900.

31445.
22.
22.

35.

1600.

42.

39.

39.

UNIT PRI CE

00000

00000

00000

. 00000

00000
00000

. 00000

92000
00000
00000

00000

. 50000

00000

. 00000

00000
00000

00000

. 00000

5400.

9000.

21500.

12900.

1200.

31445.

16808.

9702.

770.

1530.

80000.

8784.

4620.

6708.

6162.

1050.

00

00

.00

.00

00

00

00

92

00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 160 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(7 ) 35 1817530 | 8 ) 35-1139301 [( 9 ) 90-0177865
| Pl ONEER ASSOCI ATES, | NC. | E & B PAVING | H'S CONSTRUCTCRS LLC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0019 306-08034 110.000 SYS | 6. 00000 660. 00| 12. 00000 1320. 00| 3. 50000 385. 00
MLLING ASPHALT, 1 1/2 IN. | | |
0020 306-08043 927.000 SYS | 4.00000 3708. 00| 5. 20000 4820. 40| 5. 50000 5098. 50
M LLI NG, TRANSI TI ON | [ |
0021 402-07433 241.000 TON | 57. 00000 13737. 00| 60. 00000 14460. 00| 59. 00000 14219. 00
HVA SURFACE, TYPE B | | |
0022 402-07438 291.000 TON | 54. 00000 15714. 00| 55. 00000 16005. 00| 56. 00000 16296. 00
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 147.000 TON | 65. 00000 9555. 00| 50. 00000 7350. 00| 66. 00000 9702. 00
HVA BASE, TYPE B | | |
0024 406- 05521 4744.000 SYS | 0. 01000 47. 44 0. 05000 237. 20| 0. 01000 47. 44
ASPHALT FOR TACK COAT | | |
0025 601-01740 1.000 EACH | 2150. 00000 2150. 00| 1800. 00000 1800. 00| 2200. 00000 2200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | [ |
CURVED, 4 | | [
0026 601-06854 2.000 EACH | 2725. 00000 5450. 00| 2400. 00000 4800. 00| 2800. 00000 5600. 00
GUARDRAI L, WBEAM NESTED | | |
0027 601-91147 3.000 EACH | 1150. 00000 3450. 00| 1900. 00000 5700. 00| 1200. 00000 3600. 00
GUARD RAI L END TREATMENT, RESET | | |
0028 601-94689 1.000 EACH | 2350. 00000 2350. 00| 2700. 00000 2700. 00| 2400. 00000 2400. 00
GUARDRAI L END TREATMENT, OS | | |
0029 601-97774 1.000 EACH | 800. 00000 800. 00| 1100. 00000 1100. 00| 810. 00000 810. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE [ | |
0030 601-99105 25.000 LFT | 18. 30000 457. 50| 30. 00000 750. 00| 19. 00000 475. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0031 601-99105 194.000 LFT | 8. 50000 1649. 00| 15. 00000 2910. 00| 9. 00000 1746. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
RESET I I I
0032 610-07486 27.000 TON | 97. 00000 2619. 00| 185. 00000 4995. 00| 100. 00000 2700. 00
HVA FOR APPROACHES, TYPE A | | |
0033 615- 06490 12.000 EACH | 118. 00000 1416. 00| 150. 00000 1800. 00| 120. 00000 1440. 00
R GHT OF VAY MARKER | | |
0034 615- 06505 3.000 EACH | 550. 00000 1650. 00| 550. 00000 1650. 00| 550. 00000 1650. 00
MONUVENT, B | | [
0035 616-02320 245.000 SYS | 3. 00000 735. 00| 6. 00000 1470. 00| 2. 20000 539. 00
GEOTEXTI LES | | |
0036 616-06405 218.000 TON | 36. 00000 7848. 00| 27.00000 5886. 00| 25. 00000 5450. 00
I

RI PRAP, REVETMENT



LINE, THERMOPLASTIC, SCLID, YELLON 4 |

| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 160 - 11
TABULATI ON CF Bl DS
ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
| 7 ) 35 1817530 [( 8 ) 35-1139301 [( 9 ) 90-0177865
| Pl ONEER ASSOCI ATES, | NC. |E & B PAVING | H'S CONSTRUCTORS LLC
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0037 621-01004 2.000 EACH | 250. 00000 500. 00| 250. 00000 500. 00| 255. 00000 510. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG [ | |
0038 621-02770 133.000 SYS | 4. 55000 605. 15| 4. 55000 605. 15| 4.70000 625. 10
EROS| ON CONTROL BLANKET | | |
0039 621-06545 1.000 TON | 765. 00000 765. 00| 765. 00000 765. 00| 780. 00000 780. 00
FERTI LI ZER | | |
0040 621-06557 40.000 LBS | 14. 40000 576. 00| 14. 40000 576. 00| 15. 00000 600. 00
SEED M XTURE, T | | |
0041 621-06560 1865.000 SYS | 0. 82000 1529. 30| 0. 82000 1529. 30| 0. 85000 1585. 25
MULCHED SEEDI NG, U [ | |
0042 621-06565 1.000 TON | 585. 00000 585. 00| 585. 00000 585. 00| 595. 00000 595. 00
MULCHI NG MATERI AL | |
0043 714-07534 50.000 LFT | 1300. 00000 65000. 00| 1408. 00000 70400. 00| 1400. 00000 70000. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 16 FT. X 5 FT. | |
0045 801-04308 4.000 EACH | 129. 00000 516. 00| 129. 00000 516. 00| 170. 00000 680. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0046 801- 06625 26.000 EACH | 54. 00000 1404. 00| 54. 00000 1404. 00| 48. 00000 1248. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0047 801- 06640 8.000 EACH | 69. 00000 552. 00| 69. 00000 552. 00| 89. 00000 712. 00
CONSTRUCTI ON SI G\, A | | |
0048 801- 06645 1.000 EACH | 50. 00000 50. 00| 50. 00000 50. 00| 66. 00000 66. 00
CONSTRUCTI ON SI GN, B | | |
0049 801-06775 LUWP | 4000. 00000 4000. 00|  35155. 00000 35155.00|  10430. 00000 10430. 00
MAI NTAI NI NG TRAFFI C | | |
0050 801-07118 96.000 LFT | 9. 50000 912. 00| 9. 50000 912. 00| 7. 00000 672. 00
BARRI CADE, I11-A | [ |
0051 801-07119 96.000 LFT | 9. 50000 912. 00| 9. 50000 912. 00| 7. 50000 720. 00
BARRI CADE, I11-B [ |
0052 802-07060 2.000 EACH | 25. 00000 50. 00| 25. 00000 50. 00| 66. 00000 132.00
SIGN, SHEET, RELOCATE | |
0053 802- 76055 26.000 LFT | 7.90000 205. 40| 7.90000 205. 40| 7. 50000 195. 00
SIGN POST, A | | |
0054 808-06703 1227.000 LFT | 0. 42000 515. 34| 0. 42000 515. 34| 0. 57000 699. 39
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0055 808- 75245 1410.000 LFT | 0. 42000 592. 20| 0. 42000 592. 20| 0. 44000 620. 40
I I
I I

IN. |



DATE :
PAGE :

12/ 28/ 05
160 - 12

53000. 00

436, 800. 00

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 349, 296. 78 ROUTE : 10
CALL ORDER : 160 CONTRACT ID : R -27050-A COUNTI ES : MARSHALL
LETTI NG DATE : 12/14/05 10: 00 AM DISTRICT  : LAPCRTE Di STRICT
SET- ASI DE :
| 7 ) 35 1817530 [( 8 ) 35-1139301 [( 9 ) 90-0177865
| Pl ONEER ASSOCI ATES, | NC. | E & B PAVING | H'S CONSTRUCTCRS LLC
LINE NO/ |TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMODUNT|  UNIT PRI CE
------------------------------------------ P S
0056 808-75998 10. 000 EACH | 85. 00000 850. 00| 85. 00000 850. 00| 99. 00000
SNOWPLOMBLE RAI SED PAVENENT MARKER | |
0057 714-08514 530.000 SFT | 66. 00000 34980. 00| 75. 00000 39750. 00| 100. 00000
WNGMLL , PRECAST REI NFORCED CONCRETE | |
SECTI ON TOTALS | $ 398, 550. 13| $ 413,751. 29| $
------------------------------------------ P R
CONTRACT TOTALS | $ 398, 550. 13| $ 413, 751. 29| $

436, 800. 00




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL CRDER : 170 CONTRACT ID :

LETTI NG DATE : 12/14/05 10:00 AM Dl STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

R -27367-A
VI NCENNES DI STRI CT
08/31/06 COVPLETI ON DATE

RQUTE
COUNTI ES :

PROJECT( S)

56
DUBA S

DATE :
PAGE :

12/ 28/ 05
170 -1

RANK VENDCR NO. / NAVE
1 35-1878024 RAGLE, I NC
2  35-1618530 AMERI CAN CONTRACTI NG & SERVI CES
3  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
4  35-1385672 FORCE CONSTRUCTION CO. | NC.
5 35-1009310 DEI G BROTHERS LUMBER & CONSTR
6  05-0558668 WEDDLE BROTHERS H G-MAY GROUP LLC

CONDI TI ONAL BI D

1,775, 952.
1, 841, 215.
1, 871, 000.
1, 990, 299.
2,026, 390.
2,078, 334.

. 0000%
. 6748%
. 3519%
. 0694%
.1016%
. 0265%




DATE : 12/28/05
PACE : 180 -1

| NDI ANA DEPARTMENT COF TRANSPCRTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE :

CALL ORDER : 180 CONTRACT 1D : R -27438 A COUNTI ES : LAPORTE

LETTI NG DATE : 12/14/05 10: 00 AM DISTRICT  : LAPCRTE DI STRICT

CONTRACT TIME : 11/22/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D
1 351035122 GARI UP CONSTRUCTI ON GO, | NC. $ 1,098, 006. 00 100. 0000%
2 35-0461550 LARSON- DANI ELSON CONSTRUCTI ON $ 1,149, 683. 44 104. 7065%




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 200 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 400, 000. 00 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27614-A COUNTI ES : LAGRANGE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 09/30/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1 351409114 MAJORI TY BUI LDERS, | NC. $ 1,396, 600. 00 100. 0000%
2 351361712 ANCON CONSTRUCTI ON' CO $ 1,520, 000. 00 108. 8357%
3 350440920 M CHAEL KI NDER & SONS | NC $ 1,634, 974.00 117.0682%
4 35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 1,821, 000.00 130.3881%
5 351035122 GARI UP CONSTRUCTI ON CO. | NC. $ 1,967, 000.00 140. 8420%
[( 1 ) 35 1409114 [( 2 ) 351361712 [( 3 ) 35-0440920
| MAJORI TY BUI LDERS, | NC. | ANCON CONSTRUCTI N CO | M CHAEL KI NDER & SONS | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  ENHANCEMENT, BUI LDI NG
| | |
0001 105-06845 LUWP | 0. 00000 0. 00| 0. 00000 0. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 711-03973 LUMP | 1396600. 00000 1396600. 00| 1520000. 00000 1520000. 00| 1629974. 00000 1629974. 00
BUI LDI NG ARCHI TECTURAL | | |
SECTI ON TOTALS [ $ 1, 396, 600. 00| $ 1, 520, 000. 00| $ 1, 634, 974. 00
------------------------------------------ g o S
CONTRACT TOTALS [ $ 1, 396, 600. 00| $ 1, 520, 000. 00| $ 1, 634, 974. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 200 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 400, 000. 00 ROUTE :
CALL ORDER : 200 CONTRACT ID : R -27614-A COUNTI ES : LAGRANGE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(4 ) 35 1561256 [( 5 ) 35-1035122 I ( )
| KASER- SPRAKER CONSTRUCTI ON | GARI UP CONSTRUCTION GO I NC. |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
SECTI ON 0001  ENHANCEMENT, BUI LDI NG
I I I
0001 105-06845 LUMP |  75000. 00000 75000. 00| 4000. 00000 4000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 711-03973 LUMP | 1746000. 00000 1746000. 00| 1963000. 00000 1963000. 00|
BUI LDI NG ARCHI TECTURAL | | I
SECTI ON TOTALS [ $ 1, 821, 000. 00| $ 1, 967, 000. 00| $
------------------------------------------ o
CONTRACT TOTALS [ $ 1, 821, 000. 00| $ 1, 967, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 220 -1

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 280, 836. 00 ROUTE
CALL ORDER : 220 CONTRACT ID : R -27674-A COUNTI ES : PERRY
LETTI NG DATE : 12/14/05 10: 00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 05/31/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LONBI D
1  35-1503990 HELM NG BROTHERS | NC. REJECTED $ 210, 114.96 100. 0000%
2  35-1009310 DEl G BROTHERS LUVBER & CONSTR $ 663, 700. 00 315. 8747%

ALL BI DS REJECTED - TO BE READVERTI SED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 05
230 -1

. 0000%
. 4287%
. 3151%
. 6030%
. 6437%
. 9883%
. 4598%

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 231
CALL ORDER : 230 CONTRACT ID : R -27702-A COUNTI ES : JASPER
LETTI NG DATE : 12/14/05 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT

CONTRACT TIME : 06/10/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDCR RANKI NG
RANK VENDCR NO. / NAVE
1 351106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $
2 351212938 ATLAS EXCAVATING | NC, $
3 350918397 RIETH RI LEY CONSTRUCTI ON $
4 351817530 Pl ONEER ASSOCI ATES, | NC. $
5 35 1523985 WRTZ & YATES, |INC. $
6  35-1068009 DYER CONSTRUCTI ON CO $
7 90-0177865 H S CONSTRUCTORS LLC $
8  35-1489621 HRP CONSTRUCTI ON, | NC. $

720, 600.

. 9512%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 236 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 20
CALL ORDER : 236 CONTRACT ID : R -27842-B COUNTI ES : LAPORTE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
CONTRACT TIME : 10/20/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

1  35-1058916 WOCDRUFF & SONS, | NC. $ 2,374,137.70 100. 0000%
2  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 2,403,781.98 101.2486%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 242 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE

CALL ORDER : 242 CONTRACT ID : R -27849-B COUNTI ES : MARSHALL

LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE DI STRI CT

CONTRACT TIME : 08/01/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D
1 351657131 M CHI ANA CONTRACTI NG | NC $ 334, 608.05 100. 0000%
2 35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 342,988.00 102.5044%
3 35 1460625 BROWN , LEO CONSTRUCTI ON' GO $ 360, 126. 15 107. 6263%
4 $ 437,769.81 130. 8306%

35-1801998 CLR, INC




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 250 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 21, 141, 059 ROUTE : 37
CALL CRDER : 250 CONTRACT ID : R -27907-A COUNTI ES : MONRCE
LETTI NG DATE : 12/14/05 10: 00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 07/20/07 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1418333 ROGERS GROUP, | NC. $  15,494,000.00 100.0000%
2 351357381 O MARA, DAVE CONTRACTCR $  18,149,000.00 117.1357%
3 35-0918397 RIETH RI LEY CONSTRUCTI ON $  21,546,000.00 139.0603%
(1 ) 35 1418333 [( 2 ) 35 1357381 (3 ) 35-0918397
| ROGERS GROUP, | NC. | O MARA, DAVE CONTRACTCR | R ETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o S

SECTI ON 0001  DESI GN BU LD

0001 104-05404 LuwP
DESI GV BU LD

0002 109-08440 1.000 DQL
QUALI TY ADJUSTMENTS, HVA

0003 109-08443 1.000 DQ-

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C
CONTRCOL DEVI CES
0004 109-08444 1.000 DOL
QUALI TY ADJUSTMENTS, FAI LED MATERI ALS
0005 506-06333 800. 000 SYS
PCCP PATCHI NG FULL DEPTH
0006 718-06529 80. 000 EACH
QUTLET PROTECTOR, 2
SECTI ON TOTALS

CONTRACT TOTALS

| I
| 15389997. 00000 15389997. 00| 17999997. 00000 17999997. 00| 21389997. 00000 21389997.

|| 1. 00000 1. 00|| 1. 00000 1. OO|| 1. 00000 1.

| 1. 00000 1. OO|| 1. 00000 1. OO|| 1. 00000 1.

| | |

|I 1. 00000 1. 00|I 1. 00000 1. 00, 1. 00000 1.

I| 80. 00000 64000. 00{ 138. 75000 111000. 00: 115. 00000 92000.

[ 500. 00000 40000. 00|I 475. 00000 38000. 00: 800. 00000 64000.
| |

| $ 15, 494, 000. 00 $ 18, 149, 000. 00 $ 21, 546, 000.

| $ 15,494, 000. 00| $ 18,149, 000. 00| $ 21,546, 000.

00
00

00

00

00

00

00
00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 270 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 856, 605. 89 ROUTE : | -65
CALL ORDER : 270 CONTRACT ID : R -28015-A COUNTI ES : CLARK
LETTI NG DATE : 12/14/05 10:00 AM DISTRCT  : SEYMOUR Di STRI CT
CONTRACT TIME : 09/30/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 3,320,210.00 100.0000%
2 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 3, 405, 822. 55 102. 5785%
3 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG, | NC. $ 3,408, 144. 43 102. 6485%
4  05-0558668 WEDDLE BROTHERS HI GHWAY GROUP LLC $ 3,535,138.09 106. 4733%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,663, 000.00 110.3243%
[( 1 ) 351128289 [( 2 ) 351618530 |[( 3 ) 35-1487672
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | MAC CONSTRUCTI ON & EXCAVATI NG
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  NO SE BARRI ER | NSTALLATI ON
| | I
0001 105- 06845 LUMP |  24500. 00000 24500. 00|  28000. 00000 28000. 00|  40000. 00000 40000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 06906 12.000 M6 | 160. 00000 1920. 00| 200. 00000 2400. 00| 75. 00000 900. 00
CELLULAR SERVI CE( SUPERVI SOR) | | |
0003 105- 06907 12.000 M | 160. 00000 1920. 00| 100. 00000 1200. 00| 150. 00000 1800. 00
CELLULAR SERVI CE( | NSPECTOR) | | |
0004 105-07038 12.000 MS | 1725. 00000 20700. 00| 1600. 00000 19200. 00| 1050. 00000 12600. 00
FI ELD OFFI CE, A | | |
0005 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES [ | |
0006 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP | 166000. 00000 166000. 00|  150000. 00000 150000. 00| 135650. 00000 135650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON [ [ |
0008 201-52370 LUMP |  33200. 00000 33200.00]  33000. 00000 33000.00]  34000. 00000 34000. 00
CLEARI NG RI GHT OF WAY | | |
0009 202-03783 1.000 EACH | 260. 00000 260. 00| 850. 00000 850. 00| 240. 00000 240. 00
SIGN, PANEL, REMOVE [ [ [
0010 202-74040 1.000 EACH | 108. 00000 108. 00| 850. 00000 850. 00| 100. 00000 100. 00
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | [
0011 202-91840 1711.000 m | 8. 00000 13688. 00| 7. 15000 12233. 65| 7. 05000 12062. 55
I

FENCE, CHAIN LI NK, REMOVE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 270 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 856, 605. 89 ROUTE : | -65
CALL ORDER : 270 CONTRACT ID : R -28015-A COUNTI ES : CLARK
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 35 1128289 [( 2 ) 35-1618530 [( 3 ) 35-1487672
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | MAC CONSTRUCTI ON & EXCAVATI NG
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0012 202-99626 1.000 EACH | 300. 00000 300. 00| 1200. 00000 1200. 00| 150. 00000 150. 00
FOUNDATI ON FOR SI GNI NG REMOVE | | |
0013 203-02000 387.000 n8 | 6. 00000 2322. 00 75. 00000 29025. 00| 71. 00000 27477. 00
EXCAVATI ON, COMMIN | | |
0014 205-06931 137.000 My | 90. 00000 12330. 00| 50. 00000 6850. 00| 58. 00000 7946. 00
TEMPCRARY CHECK DAM REVETMENT RIFPRAP | | |
0015 205- 06937 1936.000 m | 5. 00000 9680. 00| 4.50000 8712. 00| 6. 70000 12971. 20
TEMPORARY SI LT FENCE | | |
0016 211-07454 9.000 n8 | 78. 00000 702. 00| 80. 00000 720. 00| 67. 00000 603. 00
STRUCTURE BACKFI LL [ |
0017 601-06035 100.000 m | 45. 00000 4500. 00| 40. 00000 4000. 00| 39. 00000 3900. 00
GUARDRAI L, RESET | | [
0018 603-04160 6.000 EACH | 3000. 00000 18000. 00| 2600. 00000 15600. 00| 2500. 00000 15000. 00
FENCE GATE, CHAIN LINK, 1220 nmX 9.8 m | | |
0019 603-06045 35.000 m | 75. 00000 2625. 00| 70. 00000 2450. 00| 67. 50000 2362. 50
FENCE, CHAIN LINK, 1220 mm | | |
0020 615-06490 14.000 EACH | 125. 00000 1750. 00| 110. 00000 1540. 00| 108. 00000 1512. 00
R GHT OF VAY MARKER | |
0021 616-02320 1543.000 2 | 3. 00000 4629. 00| 2.00000 3086. 00| 2. 30000 3548. 90
GEOTEXTI LES | | |
0022 616-05689 5.000 My | 90. 00000 450. 00| 50. 00000 250. 00| 78. 00000 390. 00
RIPRAP, CLASS 2 | [ |
0023 616- 06405 20.000 My | 50. 00000 1000. 00| 30. 00000 600. 00| 40. 00000 800. 00
Rl PRAP, REVETMENT | |
0024 616-06451 1170.000 My | 40. 00000 46800. 00| 25. 00000 29250. 00| 21. 00000 24570. 00

RI PRAP, UNI FORM |

|
0025 620-08426 LUMP | 30511. 30000 30511.30|  45000. 00000 45000.00]  28750. 00000 28750. 00
SOUND BARRI ER DESI GN AND LAYQUT | |
0026 620- 08427 10587.000 n2 | 47.50000 502882. 50| 118. 00000 1249266. 00| 122. 00000 1291614. 00
SOUND BARRI ER ERECTI ON [ | |
0027 620-08428 10587.000 n2 | 205. 00000 2170335. 00| 145. 00000 1535115. 00| 143. 00000 1513941. 00
SOUND BARRI ER PANELS | | |
0028 621-01004 2.000 EACH | 500. 00000 1000. 00| 475. 00000 950. 00| 450. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0029 621-06559 24462.000 n2 | 0. 35000 8561. 70| 0. 35000 8561. 70| 0. 32000 7827.84
MULCHED SEEDI NG R | | |
0030 621-06567 118.000 kL | 5. 45000 643. 10| 5. 00000 590. 00| 5. 00000 590. 00
I |

WATER



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/28/05
PACE : 270 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 856, 605. 89 ROUTE : | -65
CALL ORDER : 270 CONTRACT ID : R -28015-A COUNTI ES : CLARK
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(1 ) 351128289 [( 2 ) 35-1618530 [( 3 ) 35-1487672
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | MAC CONSTRUCTI ON & EXCAVATI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0031 621-06574 6526.000 n2 | 4. 60000 30019. 60| 3. 00000 19578. 00 2.99000 19512. 74
SODDI NG |
0032 621-98038 536.000 n8 | 48. 40000 25942. 40| 45. 00000 24120. 00 44. 50000 23852. 00
MULCH, HARDWOOD SHREDDED BARK |
0033 622-05624 119. 000 EACH | 68. 00000 8092. 00| 65. 00000 7735. 00 62. 50000 7437.50

PLANT, CONI FEROQUS EVERGREEN, CONE, [ |
BROAD UPRI GHT, OVER 900 TO 1200 mm [ |

I
I
I
I
I
|
0034 622-05625 95.000 EACH | 79. 00000 7505. 00| 75. 00000 7125. 00| 72. 50000 6887. 50
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 1200 TO 1800 nm | | |
0035 622- 05626 96.000 EACH | 261. 00000 25056. 00| 250. 00000 24000. 00| 240. 00000 23040. 00
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 1800 TO 2400 mm | [ [
0036 622-05639 84.000 EACH | 49. 00000 4116. 00| 50. 00000 4200. 00| 45. 00000 3780. 00
PLANT, DECI DUCUS SHRUB, OVER 450 TO 600 | | |
mm | | |
0037 622-05640 304. 000 EACH | 60. 00000 18240. 00| 60. 00000 18240. 00| 55. 00000 16720. 00
PLANT, DECI DUQUS SHRUB, OVER 600 TO 900 | |
mm I I I
0038 715-02629 1.000 EACH | 1300. 00000 1300. 00| 850. 00000 850. 00| 750. 00000 750. 00
SAFETY METAL END SECTION, 6:1, 450 nm | | |
0039 715-02630 1.000 EACH | 1550. 00000 1550. 00| 1150. 00000 1150. 00| 1000. 00000 1000. 00
SAFETY METAL END SECTION, 6:1, 600 nm | | |
0040 715-05152 2.000 m | 166. 00000 332. 00| 400. 00000 800. 00| 230. 00000 460. 00
PIPE, TYPE 2, CIROULAR 450 mm [ | |
0041 715-05154 12.000 m | 204. 00000 2448. 00| 275. 00000 3300. 00| 140. 00000 1680. 00
PIPE, TYPE 2, CIROULAR 600 mm [ | |
0042 715-97834 4.000 EACH | 4000. 00000 16000. 00| 2750. 00000 11000. 00| 3200. 00000 12800. 00
GRATED BOX END SECTION, |1, 4:1, 450 nm | | |
0043 715-98976 4.000 EACH | 4800. 00000 19200. 00| 3000. 00000 12000. 00| 4300. 00000 17200. 00
GRATED BOX END SECTION, |1, 6:1, 600 nm | | |
0044 801-06640 20.000 EACH | 90. 00000 1800. 00| 125. 00000 2500. 00| 130. 00000 2600. 00
CONSTRUCTI ON SI G\, A | [
0045 801-06775 LUMP | 45700. 00000 45700.00]  50000. 00000 50000. 00|  48000. 00000 48000. 00
MAI NTAI NI NG TRAFFI C | | |
0046 802-07158 1.000 EACH | 4150. 00000 4150. 00| 3500. 00000 3500. 00| 3820. 00000 3820. 00
CANTI LEVER TRAFFI C SI GN SUPPORT | | [
FOUNDATI ON, | | | |
0047 802- 76140 1.000 EACH|  19500. 00000 19500. 00|  20000. 00000 20000. 00|  18000. 00000 18000. 00

OVERHEAD S| GN STRUCTURE, CANTI LEVER | |
DOUBLE ARM | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 270 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 856, 605. 89 ROUTE : | -65
CALL ORDER : 270 CONTRACT ID : R -28015-A COUNTI ES : CLARK
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
[( 1 ) 35 1128289 [( 2 ) 35-1618530 [( 3 ) 35-1487672
| BEATY CONSTRUCTI ON, | NC. | AVERI CAN CONTRACTI NG & SERVI | MAC CONSTRUCTI ON & EXCAVATI NG
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0048 802-76175 5.000 m 850. 00000 4250. 00| 450. 00000 2250. 00| 3000. 00000 15000. 00

I

VALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | | I
ASSEMBLY ( CANTI LEVER) |
I

I
1086. 00000 1086. 00| 125. 00000 125. 00| 1000. 00000 1000. 00

0049 802- 76235 1.000 EACH
I NSTALL OVERHEAD S| GN | | |

0050 805- 86889 37.000 m | 1. 20000 44. 40| 1. 60000 59. 20| 1. 10000 40.70
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |

0051 807-02191 1.000 EACH | 760. 00000 760. 00 800. 00000 800. 00| 700. 00000 700. 00
HANDHOLE, LI GHTI NG | |

0052 807-07580 12.000 m | 17. 40000 208. 80 32. 00000 384. 00| 16. 00000 192. 00

WRE, NO 4, COPPER, | N PLASTIC DUCT, |
IN TRENCH, 4 1/C |

0053 807-86790 2.000 EACH | 652. 00000 1304. 00
|

550. 00000 1100. 00| 600. 00000 1200. 00
LUM NAI RE, SIGN, MERCURY VAPCR, W TH |
GLARE SH ELD, 250 WATT [ |
0054 807-86910 1.000 EACH | 30. 40000 30. 40| 45. 00000 45. 00| 28. 00000 28.00
CONNECTCR KI T, UNFUSED | | |
0055 807-86915 2.000 EACH | 30. 40000 60. 80| 45. 00000 90. 00| 28. 00000 56. 00
CONNECTCR KI T, FUSED | | |
0056 807-86925 4.000 EACH | 19. 00000 76. 00| 35. 00000 140. 00| 18. 00000 72.00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0057 807-86930 3.000 EACH | 13. 00000 39. 00| 30. 00000 90. 00| 12. 00000 36. 00
I NSULATI ON' LI NK, NONWATERPROOFED | [ |
0058 807-86935 4.000 EACH | 20. 00000 80. 00| 35. 00000 140. 00| 18. 00000 72.00
I NSULATI NG LI NK, WATERPROOFED | | |
SECTI ON TOTALS | $ 3, 320, 210. 00| $ 3, 405, 822. 55| $ 3,408, 144. 43
------------------------------------------ o m m et o e e e ettt e o e e o e e e e et e e e e e e e e meeoeaooo-

CONTRACT TOTALS | $ 3,320, 210. 00| $ 3, 405, 822. 55| $ 3, 408, 144. 43




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 270 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 856, 605. 89 ROUTE : | -65
CALL ORDER : 270 CONTRACT ID : R -28015-A COUNTI ES : CLARK
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
|( 4 ) 050558668 [( 5 ) 35-2040801 I (
| WEDDLE BROTHERS H GHWAY GROU | GOHVANN ASPHALT & CONSTR., | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| AMOUNT
------------------------------------------ o
SECTI ON 0001  NOI SE BARRI ER | NSTALLATI ON
I I I
0001 105-06845 LUMP |  49810. 55000 49810.55|  31000. 00000 31000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 06906 12.000 MOS | 106. 21000 1274. 52| 100. 00000 1200. 00|
CELLULAR SERVI CE( SUPERVI SCR) | | |
0003 105-06907 12.000 MS | 82. 61000 991. 32| 100. 00000 1200. 00|
CELLULAR SERVI CE( | NSPECTOR) | | |
0004 105-07038 12.000 MS | 1257. 99000 15095. 88| 1400. 00000 16800. 00|
FIELD OFFI CE, A | [ [
0005 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0006 109-08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAILED MATERI ALS | | [
0007 110-01001 LUWP |  176756. 90000 176756. 90| 180000. 00000 180000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0008 201-52370 LUMP |  46753. 88000 46753.88]  25000. 00000 25000. 00|
CLEARI NG RI GHT OF WAY | | |
0009 202-03783 1.000 EACH | 841. 29000 841. 29| 240. 00000 240. 00|
SIGN, PANEL, REMOVE | | |
0010 202- 74040 1.000 EACH | 841. 29000 841. 29| 100. 00000 100. 00|
SI GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0011 202-91840 1711.000 m | 7. 35000 12575. 85| 8. 00000 13688. 00|
FENCE, CHAIN LINK, REMOVE | | |
0012 202-99626 1.000 EACH | 1095. 05000 1095. 05| 260. 00000 260. 00|
FOUNDATI ON FOR SI GNI NG REMOVE | | |
0013 203-02000 387.000 n8 | 32. 44000 12554. 28| 7.00000 2709. 00|
EXCAVATI ON, COWMON | | |
0014 205-06931 137.000 My | 41. 59000 5697. 83| 49. 00000 6713. 00|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | [ |
0015 205-06937 1936.000 m | 10. 19000 19727. 84 9. 00000 17424. 00|
TEMPORARY SI LT FENCE | | |
0016 211-07454 9.000 n8 | 113. 56000 1022. 04 150. 00000 1350. 00|
STRUCTURE BACKFI LL [ [ |
0017 601-06035 100.000 m | 40. 67000 4067. 00| 39. 00000 3900. 00|
GUARDRAI L, RESET | | [
0018 603-04160 6.000 EACH | 2607. 25000 15643. 50| 2500. 00000 15000. 00|
I

FENCE GATE, CHAIN LINK, 1220 nm X 9.8 m |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 270 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 856, 605. 89 ROUTE : | -65
CALL ORDER : 270 CONTRACT ID : R -28015-A COUNTI ES : CLARK
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
( 4 ) 05 0558668 [( 5 ) 35-2040801 I ( )

I

| WEDDLE BROTHERS HI G-MWAY GRQU | GOHVANN ASPHALT & CONSTR., | |
LINE NO/ ITEM CODE / ALT |
I

I I
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

PLANT, CONI FEROUS EVERGREEN, CONE, [
BROAD UPRI GHT, OVER 1800 TO 2400 mm [
0036 622-05639 84.000 EACH | 46. 93000 3942. 12
PLANT, DECI DUOUS SHRUB, OVER 450 TO 600 |
nmm I

45. 00000 3780. 00

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o
0019 603-06045 35.000 m | 70. 40000 2464. 00| 67. 50000 2362. 50|
FENCE, CHAIN LINK, 1220 nm | | [
0020 615-06490 14.000 EACH | 112. 63000 1576. 82| 108. 00000 1512. 00|
R GHT OF WAY MARKER | | |
0021 616-02320 1543.000 n2 | 2.09000 3224. 87 2. 80000 4320. 40|
GEOTEXTI LES | | |
0022 616- 05689 5.000 My | 122. 52000 612. 60| 70. 00000 350. 00|
R PRAP, CLASS 2 [ | |
0023 616- 06405 20.000 My | 30. 52000 610. 40| 70. 00000 1400. 00|
R PRAP, REVETMENT | | |
0024 616-06451 1170.000 My | 20. 68000 24195. 60| 32. 00000 37440. 00|
RI PRAP, UNI FORM | | |
0025 620- 08426 LUMP |  32007. 60000 32007.60|  34039. 82000 34039. 82|
SOUND BARRI ER DESI GN AND LAYOUT [ [ [
0026 620-08427 10587.000 n2 | 61. 54000 651523. 98] 85. 00000 899895. 00|
SOUND BARRI ER ERECTI ON [ | [
0027 620-08428 10587.000 m2 | 208. 24000 2204636. 88| 200. 00000 2117400. 00|
SOUND BARRI ER PANELS [ | [
0028 621-01004 2.000 EACH | 469. 31000 938. 62 450. 00000 900. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0029 621- 06559 24462.000 n2 | 0. 33000 8072. 46| 0. 32000 7827. 84|
MULCHED SEEDI NG, R | | |
0030 621- 06567 118.000 KL | 5. 21000 614. 78| 5. 00000 590. 00|
WATER [ | |
0031 621-06574 6526.000 N2 | 3. 12000 20361. 12 2.99000 19512. 74
SODDI NG I I I
0032 621-98038 536.000 n8 | 46. 41000 24875. 76| 44. 50000 23852. 00|
MJLCH, HARDWOOD SHREDDED BARK | | |
0033 622-05624 119.000 EACH | 65. 18000 7756. 42| 62. 50000 7437. 50|
PLANT, CONI FEROUS EVERGREEN, CONE, | | |
BROAD UPRI GHT, OVER 900 TO 1200 nm | |
0034 622-05625 95. 000 EACH | 75. 61000 7182. 95| 72. 50000 6887. 50|
PLANT, CONI FEROUS EVERGREEN, CONE, [ [ |
BROAD UPRI GHT, OVER 1200 TO 1800 mm | | |
0035 622-05626 96. 000 EACH | 250. 30000 24028. 80| 240. 00000 23040. 00|
I I
I I
I I
I |
I I



LUM NAIRE, SIGN, MERCURY VAPOR, W TH | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 270 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 856, 605. 89 ROUTE : | -65
CALL ORDER : 270 CONTRACT ID : R -28015-A COUNTI ES : CLARK
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-2040801 I ( )
| WEDDLE BROTHERS H GHVAY GROU | GOHVANN ASPHALT & CONSTR., | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0037 622-05640 304.000 EACH | 57. 36000 17437. 44| 55. 00000 16720. 00|
PLANT, DECI DUCUS SHRUB, OVER 600 TO 900 | | |
mm I I I
0038 715-02629 1.000 EACH | 777. 20000 777. 20| 1200. 00000 1200. 00|
SAFETY METAL END SECTION, 6:1, 450 nm | | |
0039 715-02630 1.000 EACH | 1013. 22000 1013. 22| 1700. 00000 1700. 00|
SAFETY METAL END SECTION, 6:1, 600 nm | | |
0040 715-05152 2.000 m | 360. 82000 721. 64 275. 00000 550. 00|
PIPE, TYPE 2, CIROULAR 450 mm | [ |
0041 715-05154 12.000 m | 235. 62000 2827. 44 290. 00000 3480. 00|
PIPE, TYPE 2, CIROULAR 600 mm | | |
0042 715-97834 4.000 EACH | 4516. 89000 18067. 56| 4500. 00000 18000. 00|
GRATED BOX END SECTION, 11, 4:1, 450 nm | | |
0043 715-98976 4.000 EACH | 6793. 61000 27174. 44 5400. 00000 21600. 00
GRATED BOX END SECTION, 11, 6:1, 600 nm | | |
0044 801- 06640 20.000 EACH | 109. 50000 2190. 00| 120. 00000 2400. 00
CONSTRUCTI ON SI GN, A | | |
0045 801-06775 LUMP |  53382.01000 53382.01]  60000. 00000 60000. 00|
MAI NTAI NI NG TRAFFI C | | |
0046 802-07158 1.000 EACH | 3562. 70000 3562. 70| 3820. 00000 3820. 00|
CANTI LEVER TRAFFI C SI GN SUPPORT | [ |
FOUNDATI ON, | | | |
0047 802-76140 1.000 EACH|  19373.05000 19373.05|  18000. 00000 18000. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
DOUBLE ARM | | |
0048 802-76175 5.000 m | 454. 12000 2270. 60| 600. 00000 3000. 00|
WALKWAY, HANDRAI L, AND LI GHTI NG SUPPCRT | | |
ASSEMBLY ( CANTI LEVER) | | |
0049 802-76235 1.000 EACH | 120. 18000 120. 18| 1000. 00000 1000. 00|
I NSTALL OVERHEAD S| GN | | |
0050 805- 86889 37.000 m | 1. 56000 57.72] 1. 10000 40. 70|
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | | [
0051 807-02191 1.000 EACH | 810. 15000 810. 15| 700. 00000 700. 00|
HANDHOLE, LI GHTI NG | | |
0052 807-07580 12.000 m | 32. 87000 394. 44 16. 00000 192. 00|
WRE, NO 4, COPPER |N PLASTIC DUCT, | | |
IN TRENCH, 4 1/C | | [
0053 807-86790 2.000 EACH | 543. 28000 1086. 56| 600. 00000 1200. 00|
I
I

GLARE SH ELD, 250 WATT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 270 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 856, 605. 89 ROUTE : | -65
CALL ORDER : 270 CONTRACT ID : R -28015-A COUNTI ES : CLARK
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : SEYMOUR Di STRICT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-2040801 I ( )
| WEDDLE BROTHERS HI GHMAY GROU | GOHVANN ASPHALT & CONSTR , | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0054 807-86910 1.000 EACH | 44. 92000 44. 92| 28. 00000 28. 00|
CONNECTCR KI T, UNFUSED | | |
0055 807-86915 2.000 EACH | 44. 92000 89. 84| 28. 00000 56. 00|
CONNECTCR KI T, FUSED [ | [
0056 807-86925 4.000 EACH | 34. 59000 138. 36| 18. 00000 72. 00|
MULTI PLE COVPRESSI ON FI TTI NG [ | [
WATERPROOFED | | |
0057 807-86930 3.000 EACH | 27. 82000 83. 46| 12. 00000 36. 00|
I NSULATI ON LI NK,  NONWATERPROCFED | | |
0058 807-86935 4.000 EACH | 34. 59000 138. 36| 18. 00000 72. 00|
I NSULATI NG LI NK, WATERPROCFED | [ |
SECTI ON TOTALS | $ 3, 535, 138. 09| $ 3, 663, 000. 00| $
------------------------------------------ o m m et o e e e et et ot e o e o e e e o e e e e e e e e e e e e emeeoeaoo--
CONTRACT TOTALS | $ 3, 535, 138. 09 $ 3, 663, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 280 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 020, 020. 02 ROUTE :
CALL ORDER : 280 CONTRACT ID : R -28044-A COUNTI ES : LAKE
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 11/17/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOWBI D
1 351106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 3,675,586. 73 100. 0000%
2  35-1035114 SUPERI OR CONSTRUCTI ON CO $ 3,812,601.84 103.7277%
3 350918397 R ETH R LEY CONSTRUCTI ON $ 4,122, 244.36 112.1520%
| 1 ) 35-1106884 |[( 2 ) 35-1035114 [( 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COVPANY, | SUPER OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVDUNT|  UNIT PRI CE AVODUNT|  UNIT PRICE ANMOUNT
------------------------------------------ T e e N e e I T T e T
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I I I
0001 105- 06845 LUMP |  33000. 00000 33000. 00] 100000. 00000 100000. 00|  30000. 00000 30000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 12.000 MOS | 2000. 00000 24000. 00| 750. 00000 9000. 00| 2500. 00000 30000. 00
FI ELD OFFICE, B | | |
0003 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, HVA [ [ [
0004 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUWP | 180000. 00000 180000. 00|  200000. 00000 200000. 00| 200000. 00000 200000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUWP |  34000. 00000 34000. 00]  40000. 00000 40000. 00|  40000. 00000 40000. 00
CLEARI NG RI GHT OF WAY | | |
0008 202-02240 434.000 SYS | 8. 60000 3732. 40| 9. 50000 4123. 00| 12. 00000 5208. 00
PAVEMENT REMOVAL | | |
0009 202- 03000 LUMP |  25500. 00000 25500. 00|  25000. 00000 25000. 00|  30000. 00000 30000. 00
HOUSES AND BUI LDI NGS, REMOVE , BUILDING | | |
NO. 50 I I I
0010 203-02000 5379.000 CYS | 7. 50000 40342. 50| 10. 80000 58093. 20| 9. 00000 48411. 00
EXCAVATI ON, COVVON | | |
0011 203-02070 475.000 CYS | 17. 50000 8312. 50| 2. 86000 1358. 50| 20. 00000 9500. 00

BORROW



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 280 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 020, 020. 02 ROUTE
CALL ORDER : 280 CONTRACT ID : R -28044-A COUNTI ES : LAKE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 351106884 |[( 2 ) 35-1035114 [( 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e e e e meemeeeo-
0012 205-03371 177.000 CYS | 7. 50000 1327. 50| 2.00000 354. 00| 15. 00000 2655. 00
SEDI MENT, REMOVE | | |
0013 205- 06932 30.000 LFT | 23. 00000 690. 00| 23. 00000 690. 00| 25. 00000 750. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0014 205- 06937 502.000 LFT | 2.00000 1004. 00| 2.00000 1004. 00| 2. 17000 1089. 34
TEMPORARY SI LT FENCE | | |
0015 206-51225 398.000 CYS | 14. 00000 5572. 00| 16. 00000 6368. 00| 60. 00000 23880. 00
EXCAVATI ON, DRY | | |
0016 206-51817 462.000 SFT | 31. 00000 14322. 00| 30. 00000 13860. 00| 30. 00000 13860. 00
SHEET PILING STEEL | | |
0017 207-08262 7312.000 SYS | 9. 50000 69464. 00| 0. 38000 2778. 56| 4.50000 32904. 00
SUBGRADE TREATMENT, TYPE | | | |
0018 210-08238 LUMP |  160000. 00000 160000. 00]  45000. 00000 45000. 00] 150000. 00000 150000. 00
STORWMATER BVP DEVI CE NO. 3 | | |
0019 211-02050 4644.000 CYS | 13. 53000 62833. 32| 12. 04000 55913. 76| 14. 50000 67338. 00
B BORROW | | |
0020 211-07454 12849.000 CYS | 10. 17000 130674. 33| 12. 04000 154701. 96 14. 50000 186310. 50
STRUCTURE BACKFI LL | | |
0021 301-07448 728.000 TON | 16. 70000 12157. 60| 11. 20000 8153. 60| 18. 77000 13664. 56
COVPACTED AGGREGATE, NO 53, BASE | | |
0022 302-07455 40.000 CYS | 33. 70000 1348. 00| 19. 60000 784. 00| 40. 00000 1600. 00
DENSE GRADED SUBBASE | | |
0023 401-07334 188.000 TON | 74. 50000 14006. 00| 74. 50000 14006. 00| 74. 50000 14006. 00
QA HVA 3, 76, SURFACE, 9.5 nm | | |
0024 401-07403 312.000 TON | 49. 50000 15444. 00| 49. 50000 15444. 00| 49. 50000 15444. 00
QA HVA, 3, 76, | NTERVEDI ATE, 19.0 nm | | |
0025 401-07408 1093.000 TON | 36. 00000 39348. 00| 36. 00000 39348. 00| 36. 00000 39348. 00
QA HVA 3, 64, BASE, 25.0 nm | [ |
0026 402-07432 177.000 TON | 56. 00000 9912. 00| 56. 00000 9912. 00| 56. 00000 9912. 00
HVA SURFACE, TYPE A | |
0027 402-07435 648.000 TON | 40. 00000 25920. 00| 40. 00000 25920. 00| 40. 00000 25920. 00
HVA | NTERVEDI ATE, TYPE A | | |
0028 404-05511 534.000 SYS | 6. 00000 3204. 00| 6. 00000 3204. 00| 6. 00000 3204. 00
SEAL COAT, 2 | | |
0029 406- 05520 1.000 TON | 180. 00000 180. 00| 180. 00000 180. 00| 180. 00000 180. 00
ASPHALT FOR TACK COAT | | |
0030 601-06037 2.000 EACH | 1125. 00000 2250. 00| 860. 00000 1720. 00| 1222. 83000 2445. 66
GUARDRAI L END TREATMENT, | | | |
0031 601-99105 220.000 LFT | 20. 00000 4400. 00| 24. 00000 5280. 00| 21. 74000 4782. 80
I

GUARDRAI L, WBEAM 6 FT. 3 IN SPACING |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 280 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 4, 020, 020. 02 ROUTE
CALL ORDER : 280 CONTRACT ID : R -28044-A COUNTI ES : LAKE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1106884 [( 2 ) 35-1035114 [( 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e e e e e e e e e e e e e e e meeeeoo o
0032 602-06729 35.000 EACH | 6. 00000 210. 00| 6. 00000 210. 00| 8. 70000 304. 50
BARR| ER DELI NEATOR [ [ |
0033 602-91266 1043.000 LFT | 76. 82000 80123. 26| 50. 00000 52150. 00| 50. 00000 52150. 00
MEDI AN BARRI ER, CONCRETE, MODI FI ED | [ [
0034 605-06150 768.000 LFT | 17. 50000 13440. 00| 17. 50000 13440. 00| 22. 50000 17280. 00
CURB AND GUTTER C, CONCRETE | [ [
0035 605- 06255 342.000 SYS | 90. 00000 30780. 00| 90. 00000 30780. 00| 34. 00000 11628. 00
CENTER CURB, D, CONCRETE | | |
0036 609-06259 240.000 SYS | 61. 00000 14640. 00| 55. 00000 13200. 00| 50. 00000 12000. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
N I I I
0037 615-06515 3.000 EACH | 155. 00000 465. 00| 85. 00000 255. 00| 300. 00000 900. 00
MONUVENT, D [ | |
0038 621-01004 1.000 EACH | 400. 00000 400. 00| 400. 00000 400. 00| 445. 00000 445. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06545 1.000 TON | 885. 00000 885. 00| 885. 00000 885. 00| 985. 00000 985. 00
FERTI LI ZER | | |
0040 621- 06557 144.000 LBS | 6. 80000 979. 20| 6. 80000 979. 20| 7. 50000 1080. 00
SEED M XTURE, T | | |
0041 621-06565 3.000 TON | 595. 00000 1785. 00| 595. 00000 1785. 00| 660. 00000 1980. 00
MULCHI NG MATERI AL | | |
0042 621-06567 58.000 KGAL | 5. 00000 290. 00| 5. 00000 290. 00| 5. 50000 319. 00
WATER | | |
0043 621-06570 955.000 CYS | 18. 58000 17743. 90| 19. 85000 18956. 75| 3. 00000 2865. 00
TOP Sa L | | |
0044 621-06575 7204.000 SYS | 3. 20000 23052. 80| 3. 20000 23052. 80| 3. 50000 25214. 00
SODDI NG, NURSERY [ [ |
0045 701-06011 2.000 EACH | 3100. 00000 6200. 00| 3500. 00000 7000. 00| 5000. 00000 10000. 00
DYNAM C PI LE LOAD TEST | |
0046 701-06012 2.000 EACH | 5276. 00000 10552. 00| 1900. 00000 3800. 00| 1000. 00000 2000. 00
TEST PILE, RESTRI KE | | [
0047 701-06027 2.000 EACH | 5276. 00000 10552. 00| 2300. 00000 4600. 00| 5000. 00000 10000. 00
TEST PI LE | | [
0048 701-91792 50.000 EACH | 148. 80000 7440. 00| 100. 00000 5000. 00| 100. 00000 5000. 00
PILE TIP, STEEL H | | |
0049 701-95780 5900.000 LFT | 37. 36000 220424. 00| 40. 32000 237888. 00| 39. 00000 230100. 00
PILE, STEEL H HP 12 X 74 [ [ |
0050 702-51005 347.000 CYS | 450. 00000 156150. 00| 500. 00000 173500. 00| 475. 00000 164825. 00
I

CONCRETE, A, SUBSTRUCTURE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 280 -4
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 4, 020, 020. 02 ROUTE
CALL ORDER : 280 CONTRACT ID : R -28044-A COUNTI ES : LAKE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE DI STRICT
SET- ASI DE :
[( 1 ) 351106884 [( 2 ) 35-1035114 [( 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0051 702-51015 124.000 CYS | 350. 00000 43400. 00| 300. 00000 37200. 00| 475. 00000 58900. 00
CONCRETE, B, FOOTI NGS | | |
0052 702-51863 44.000 EACH | 9. 00000 396. 00| 10. 00000 440. 00| 12. 00000 528. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0053 703-51030 77389.000 LBS | 0. 82000 63458. 98| 0. 82000 63458. 98| 0. 87000 67328. 43
REI NFORCI NG STEEL | | |
0054 703-51032 138431.000 LBS | 0. 85000 117666. 35| 0. 87000 120434. 97| 0. 93000 128740. 83
REI NFORCI NG STEEL, EPOXY COATED | | |
0055 704-51002 348.000 CYS | 500. 00000 174000. 00| 500. 00000 174000. 00| 475. 00000 165300. 00
CONCRETE, C, SUPERSTRUCTURE | |
0056 706-51020 63.000 CYS | 400. 00000 25200. 00| 330. 00000 20790. 00| 475. 00000 29925. 00
CONCRETE, C, RAILING | | |
0057 709-51821 LUWP | 8000. 00000 8000. 00| 8000. 00000 8000. 00| 8000. 00000 8000. 00
SURFACE SEAL | | |
0058 711-04121 28.000 EACH | 52. 35000 1465. 80| 75. 00000 2100. 00| 100. 00000 2800. 00
ANCHOR BOLT, AB1 |
0059 711-51038 LUMP |  987000. 00000 987000. 00| 1371000. 00000 1371000. 00| 1371812. 16000 1371812. 16
STRUCTURAL STEEL | | |
0060 711-51114 8.000 EACH | 50. 00000 400. 00| 75. 00000 600. 00| 20. 00000 160. 00
ANCHOR BOLT, AR22 | | |
0061 715-05149 933.000 LFT | 19. 10000 17820. 30| 19. 51000 18202. 83| 36. 00000 33588. 00
PIPE, TYPE 2, ORCULAR 12 IN | | |
0062 715-05152 339.000 LFT | 27. 85000 9441. 15| 27.00000 9153. 00| 38. 00000 12882. 00
PIPE, TYPE 2, O RCULAR 18 IN | | |
0063 715-05153 21.000 LFT | 34. 60000 726. 60| 32. 49000 682. 29| 50. 00000 1050. 00
PI PE, TYPE 2, O RCULAR 21 IN. | |
0064 715-05156 1153.000 LFT | 68. 00000 78404. 00| 68. 80000 79326. 40| 84. 00000 96852. 00
PIPE, TYPE 2, CIROULAR 30 IN. | |
0065 720-04666 8.000 EACH | 1300. 00000 10400. 00| 1313. 00000 10504. 00| 2100. 00000 16800. 00
CATCH BASIN , K | |
0066 720-45235 1.000 EACH | 1370. 00000 1370. 00| 1313. 00000 1313. 00| 1700. 00000 1700. 00
CATCH BASIN, E7 | | |
0067 720- 45250 6.000 EACH | 1550. 00000 9300. 00| 1313. 00000 7878. 00| 2100. 00000 12600. 00
CATCH BASI N, K10 | | |
0068 720- 45410 8.000 EACH | 1300. 00000 10400. 00| 2079. 00000 16632. 00| 1955. 00000 15640. 00
MANHOLE, C4 | | |
0069 720- 45515 1.000 EACH | 2175. 00000 2175. 00| 2410. 00000 2410. 00| 2875. 00000 2875. 00
MANHOLE, D4, MODI Fl ED | |
0070 720-91973 6.000 EACH | 2690. 00000 16140. 00| 2410. 00000 14460. 00| 2875. 00000 17250. 00
I |

VANHOLE, H4



1486. 000 LFT
|

WRE, NO 4, COPPER | N PLASTIC DUCT, IN

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 280 -5
TABULATI ON CF Bl DS
ENG NEER S ESTI MATE: $ 4, 020, 020. 02 ROUTE
CALL CRDER : 280 CONTRACT ID : R -28044-A COUNTI ES : LAKE
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : LAPORTE DI STRICT
SET-ASI DE :
[( 1 ) 35-1106884 [( 2 ) 35-1035114 |( 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COVPANY, | SUPERI OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0071 724-51925 181.000 LFT | 109. 00000 19729. 00| 42.00000 7602. 00| 100. 00000 18100. 00
STRUCTURAL EXPANSI ON JO NT, SS | |
0072 731-93945 20072.000 SFT | 12. 00000 240864. 00| 11. 50000 230828. 00| 12. 50000 250900. 00
FACE PANELS, CONCRETE | | |
0073 731-93946 20072.000 SFT | 11. 96000 240061. 12| 5. 65000 113406. 80| 8. 00000 160576. 00
WALL ERECTI ON | | |
0074 731-93947 1245.000 LFT | 12. 00000 14940. 00| 10. 70000 13321. 50| 16. 87000 21003. 15
LEVELI NG PAD, CONCRETE | | |
0075 801-04308 1.000 EACH | 350. 00000 350. 00| 350. 00000 350. 00| 560. 00000 560. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0076 801-06640 1.000 EACH | 155. 00000 155. 00| 155. 00000 155. 00| 303. 26000 303. 26
CONSTRUCTI ON SIGN, A | | |
0077 801-06645 1.000 EACH | 50. 00000 50. 00| 50. 00000 50. 00| 88. 00000 88. 00
CONSTRUCTI ON SIGN, B | | |
0078 801-06775 LUWP | 2500. 00000 2500. 00| 750. 00000 750. 00| 4600. 00000 4600. 00
MAI NTAI NI NG TRAFFI C |
0079 801-08388 176.000 LFT | 21. 40000 3766. 40| 16. 50000 2904. 00| 40. 00000 7040. 00
TEMPORARY TRAFFI C BARRI ER | | |
0080 802-05701 120.000 LFT | 14. 10000 1692. 00| 11. 30000 1356. 00| 16. 00000 1920. 00
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0081 802-76025 39.000 SFT | 13. 70000 534. 30| 13. 60000 530. 40| 15. 00000 585. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0082 802-76035 48.000 SFT | 14. 00000 672. 00| 15. 00000 720. 00| 15. 16000 727. 68
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | | |
0083 805- 06592 584.000 LFT | 16. 00000 9344. 00| 11. 60000 6774. 40| 18. 00000 10512. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0084 805-98336 693.000 LFT | 5. 00000 3465. 00| 5. 88000 4074. 84| 5. 22000 3617. 46
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | |
0085 807-02191 2.000 EACH | 640. 00000 1280. 00| 600. 00000 1200. 00| 700. 00000 1400. 00
HANDHOLE, LI GHTI NG | |
0086 807-04744 LUWP | 17800. 00000 17800. 00| 18120. 00000 18120. 00| 20000. 00000 20000. 00
LI GHTI NG , DECORATI VE | | |
0087 807-07580 | 5. 00000 7430. 00| 5. 88000 8737. 68| 5. 22000 7756. 92
| I
I I

TRENCH, 4 1/C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

12/ 28/ 05
280 -6

ENG NEER S ESTI MATE: $ 4, 020, 020. 02 ROUTE :
CALL ORDER : 280 CONTRACT ID : R -28044-A COUNTI ES : LAKE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 351106884 [( 2 ) 35-1035114 [ 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON GO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0088 807-86810 1.000 EACH | 2700. 00000 2700. 00| 3720. 00000 3720. 00| 2934. 78000 2934.78
SERVI CE POINT, || | | |
0089 807-86925 8.000 EACH | 28. 00000 224. 00| 24. 00000 192. 00| 31. 00000 248. 00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | |
0090 807-86935 8.000 EACH | 22. 00000 176. 00| 21. 00000 168. 00| 23. 91000 191. 28
I NSULATI ON LI NK, WATERPROOFED | | |
0091 808-05866 5.000 SYS | 40. 00000 200. 00| 40. 00000 200. 00| 24. 40000 122.00
PAVEMENT MESSAGE MARKI NG, REMOVE | | |
0092 808- 06368 669.000 LFT | 1. 20000 802. 80| 1. 20000 802. 80| 0. 57000 381.33
TRANSVERSE MARKI NG, REMOVE | | |
0093 808-06701 20.000 LFT | 0. 38000 7. 60| 0. 38000 7. 60| 7. 49000 149. 80
LINE, THERVOPLASTIC, BROKEN, WHI TE, 4 | [
IN | | |
0094 808-06703 1439.000 LFT | 0. 38000 546. 82 0. 38000 546. 82| 0. 47000 676. 33
LI NE, THERVOPLASTIC, SCLID, WH TE, 4 IN | |
0095 808-06705 168.000 LFT | 0. 38000 63. 84| 0. 38000 63. 84 2. 15000 361. 20
LINE, THERMOPLASTIC, SCLID, WH TE, 8 IN | | [
0096 808-06716 1500.000 LFT | 0. 40000 600. 00| 0. 40000 600. 00| 0. 49000 735. 00
LI NE, REMOVE | | [
0097 808- 75245 3772.000 LFT | 0. 38000 1433. 36| 0. 38000 1433. 36| 0. 37000 1395. 64
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N I I I
0098 808- 75260 256.000 LFT | 1. 20000 307. 20| 1. 20000 307. 20| 1. 95000 499. 20
TRANSVERSE MARKI NGS, THERMCPLASTI C, | | |
SOLID, WHI TE, CROSSHATCH LINE, 12 IN. | | |
0099 808- 75278 194.000 LFT | 1. 20000 232. 80| 1. 20000 232. 80| 2. 15000 417.10
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0100 808- 75297 64.000 LFT | 3. 00000 192. 00| 3. 00000 192. 00| 4.70000 300. 80
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 24 IN | | |
0101 808- 75320 1.000 EACH | 55. 00000 55. 00| 55. 00000 55. 00| 82. 61000 82. 61
PAVEMENT NMESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDIi CATI ON ARRON | | |
0102 808- 75325 1.000 EACH | 65. 00000 65. 00| 65. 00000 65. 00| 163. 04000 163. 04
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) [ | [
0103 211-06467 54.000 CYS | 38. 50000 2079. 00| 40. 00000 2160. 00| 30. 00000 1620. 00
I I

AGGREGATE FOR END BENT BACKFI LL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 280 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 4, 020, 020. 02 ROUTE :
CALL ORDER : 280 CONTRACT ID : R -28044-A COUNTI ES : LAKE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 351106884 [( 2 ) 35-1035114 [( 3 ) 35-0918397
| ELLAS CONSTRUCTI ON COMPANY, | SUPERI OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0104 616-02320 2018.000 SYS | 2. 50000 5045. 00| 1. 00000 2018. 00| 3. 00000 6054. 00
GEOTEXTI LES | | |
SECTI ON TOTALS | $ 3, 675, 586. 73| $ 3,812, 601. 84] $ 4,122, 244.36
------------------------------------------ o

CONTRACT TOTALS [ $ 3, 675, 586. 73| $ 3, 812, 601. 84| $ 4,122, 244. 36




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/ 05
PAGE : 310 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
CONTRACT TIME : 07/31/06 COMPLETI ON DATE
CONTRACT DESCR! PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1381845 HARVEY, GEORGE R & SON, INC. $ 589, 322.00 100. 0000%
2 351181156 KANI ZER EXCAVATI NG CO $ 628, 500. 89 106. 6481%
3 90-0177865 H S CONSTRUCTCORS LLC $ 648, 800.00 110.0926%
4  35-1212938 ATLAS EXCAVATI NG | NC. $ 653, 817.21 110. 9440%
5  35-0918397 R ETH R LEY OCONSTRUCTI ON $ 664, 000. 00 112.6719%
6 351618530 AVERI CAN CONTRACTI NG & SERVI CES $ 731, 023.55 124. 0448%
7  35-1917625 M LESTONE CONTRACTORS, L. P. $ 783, 394. 48 132.9315%
[( 1 ) 35-1381845 2 ) 35-1181156 [( 3 ) 90-0177865
| HARVEY, GECRGE R & SON, | NC | KANI ZER EXCAVATI NG CO | H'S CONSTRUCTORS LLC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ oS
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| | I
0001 105- 06845 LUMP |  15000. 00000 15000. 00]  14000. 00000 14000. 00|  10000. 00000 10000. 00
CONSTRUCTI ON ENG NEERI NG [ | |
0002 105-07039 9.000 MBS | 2000. 00000 18000. 00| 2500. 00000 22500. 00| 1500. 00000 13500. 00
FI ELD OFFI CE, B | | |
0003 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, HMVA | | |
0004 109- 08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES [ | [
0005 109- 08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATER ALS | | [
0006 110-01001 LUMP |  29500. 00000 29500.00]  10000. 00000 10000. 00]  32300. 00000 32300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP | 12000. 00000 12000. 00| 2500. 00000 2500.00]  19400. 00000 19400. 00
CLEARI NG RI GHT OF WAY | | |
0009 202-02241 109.000 m | 10. 00000 1090. 00| 14. 00000 1526. 00| 14. 10000 1536. 90
GUARDRAI L, REMOVE | | [
0010 202-51330 LUMP |  10000. 00000 10000. 00]  11000. 00000 11000. 00]  19240. 39000 19240. 39
PRESENT STRUCTURE, REMOVE | [ |
0011 202-74035 3.000 EACH | 50. 00000 150. 00| 100. 00000 300. 00| 75. 00000 225. 00

SI G\, REMOVE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 310 -2
TABULATI ON COF BIDS
ENG NEER S ESTIMATE: $ 592, 177.29 ROUTE : 71
CALL CRDER : 310 CONTRACT 1D : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DI STRICT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 351381845 [( 2 ) 35-1181156 [( 3 ) 90-0177865
| HARVEY, GECRGE R & SON, I NC | KANI ZER EXCAVATI NG CO | H'S CONSTRUCTCRS LLC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T e T
0012 203- 02000 996.400 n8 | 10. 00000 9964. 00| 8. 00000 7971. 20| 32. 00000 31884. 80
EXCAVATI ON, COWMMON | |
0013 203- 02070 5813.600 n8 | 15. 60000 90692. 16| 22. 00000 127899. 20| 18. 00000 104644. 80
BORROW | |
0014 205- 06931 26.000 My | 40. 00000 1040. 00| 50. 00000 1300. 00| 60. 00000 1560. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | |
0015 205- 06932 50.000 m | 44. 00000 2200. 00| 37. 00000 1850. 00| 38. 00000 1900. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0016 205- 06937 490.000 m | 5. 60000 2744. 00| 4. 60000 2254, 00| 4. 70000 2303. 00
TEMPCRARY SI LT FENCE | |
0017 207- 08265 3934.000 n2 | 5. 50000 21637. 00| 5. 50000 21637. 00| 5. 75000 22620. 50
SUBGRADE TREATMENT, TYPE |1 A | | |
0018 211-07454 183.400 n8 | 25. 00000 4585. 00| 75. 00000 13755. 00| 62. 00000 11370. 80
STRUCTURE BACKFI LL | | |
0019 301-07448 1131.200 My | 21. 00000 23755. 20| 25. 00000 28280. 00| 31. 00000 35067. 20
COVPACTED AGGREGATE, NO. 53, BASE | |
0020 306- 08043 224.000 n2 | 13. 50000 3024. 00| 3. 00000 672. 00| 12. 50000 2800. 00
M LLING TRANSI TI ON | |
0021 401- 06264 LUWP | 1540. 00000 1540. 00| 1400. 00000 1400. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HWVA | | |
0022 401-07320 382.300 My | 71. 25000 27238. 88| 75. 00000 28672. 50| 73. 00000 27907. 90
QA HWVA, 1, 64, SURFACE, 9.5 nm | | |
0023 401-07389 878.000 My | 56. 75000 49826. 50| 60. 00000 52680. 00| 66. 00000 57948.00
QA HWVA, 1, 64, |NTERVED ATE, 19.0 mm | | |
0024 401-07406 1076.100 My | 58. 00000 62413. 80| 60. 00000 64566. 00| 63. 00000 67794. 30
QC/QxHVA, 1, 64, BASE, 25.0 MM | | |
0025 402-07432 201.200 My | 89. 00000 17906. 80| 90. 00000 18108. 00| 63. 00000 12675. 60
HVA SURFACE, TYPE A | |
0026 404-05511 1118.000 n2 | 4. 50000 5031. 00| 4. 00000 4472. 00| 3. 50000 3913. 00
SEAL COAT, 2 | |
0027 406- 05520 2.900 My | 715. 00000 2073. 50| 650. 00000 1885. 00| 275. 00000 797. 50
ASPHALT FOR TACK COAT | | |
0028 601-01700 1.000 EACH | 2030. 00000 2030. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0029 601-01839 1.000 EACH | 2030. 00000 2030. 00| 2000. 00000 2000. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0030 601- 06854 2.000 EACH | 2932. 50000 5865. 00| 2900. 00000 5800. 00| 2700. 00000 5400. 00
I I

GUARDRAI L, WBEAM NESTED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 310 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35-1381845 [( 2 ) 35-1181156 [( 3 ) 90-0177865
| HARVEY, GEORGE R & SON, | NC | KANI ZER EXCAVATI NG CO | H'S CONSTRUCTORS LLC
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0031 601-94689 2.000 EACH | 2375. 00000 4750. 00| 2400. 00000 4800. 00| 2100. 00000 4200. 00
GUARDRAI L END TREATMENT, OS
0032 601-99105 99.060 m | 51. 00000 5052. 06 50. 00000 4953. 00| 45. 00000 4457.70
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0033 605-94811 1.000 EACH | 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000 500. 00
CURB TURNOUT | | [
0034 605-97937 180.000 m | 70. 00000 12600. 00| 30. 00000 5400. 00| 55. 00000 9900. 00
CURB AND GUTTER CONCRETE, ROLL | | [
0035 610-07486 17.400 My | 93. 00000 1618. 20| 90. 00000 1566. 00| 160. 00000 2784. 00
HVA FOR APPROACHES, TYPE A | | |
0036 611-06497 2.000 EACH | 207. 00000 414. 00| 200. 00000 400. 00| 190. 00000 380. 00
MAI LBOX ASSEMBLY, SINGLE | |
0037 615-06490 19.000 EACH | 130. 00000 2470. 00| 100. 00000 1900. 00| 115. 00000 2185. 00
R GHT OF VAY MARKER | |
0038 615-06510 2.000 EACH | 586. 00000 1172. 00| 600. 00000 1200. 00| 525. 00000 1050. 00
MONUVENT, C | | |
0039 616-02320 215.000 2 | 3. 50000 752. 50| 4.00000 860. 00| 2. 50000 537. 50
GEOTEXTI LES | | |
0040 616- 06405 101.000 My | 30. 00000 3030. 00| 20. 00000 2020. 00| 35. 00000 3535. 00
Rl PRAP, REVETMENT | |
0041 621-01004 1.000 EACH | 1035. 00000 1035. 00| 1000. 00000 1000. 00| 910. 00000 910. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0042 621-01597 28.000 n2 | 2.30000 64. 40| 3. 00000 84. 00| 2. 05000 57. 40
EROSI ON CONTROL, MAT | | |
0043 621-01743 68.000 kg | 12. 90000 877. 20| 11. 20000 761. 60| 11. 25000 765. 00
SEED M XTURE, GRASS, 2 | | |
0045 621- 06545 0.531 My | 760. 00000 403. 56| 660. 00000 350. 46| 665. 00000 353. 12
FERTI LI ZER | | |
0046 621-06553 112.100 kg | 8. 35000 936. 04| 7. 25000 812. 73| 7.35000 823. 94
SEED M XTURE, R | [ |
0047 621- 06565 2.700 My | 506. 00000 1366. 20| 500. 00000 1350. 00| 445. 00000 1201. 50
MULCH NG MATERI AL | | |
0048 621-06567 14.800 kL | 1. 15000 17. 02| 1. 00000 14. 80| 1. 00000 14. 80
VATER | | |
0049 621-06574 678.900 n2 | 6. 60000 4480. 74| 6. 00000 4073. 40| 5. 90000 4005. 51
SODDI NG | | |
0050 621-52448 4.000 EACH | 46. 00000 184. 00| 50. 00000 200. 00| 41. 00000 164. 00
I

SIGN, DO NOT' SPRAY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 310 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1381845 [( 2 ) 35-1181156 [( 3 ) 90-0177865
| HARVEY, GEORGE R & SON, | NC | KANI ZER EXCAVATI NG CO | H'S CONSTRUCTORS LLC
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0051 622-98200 4.000 EACH | 46. 00000 184. 00| 50. 00000 200. 00 41. 00000 164. 00
SIGN, DO NOT DI STURB [ | |
0052 714-07534 15.700 m | 4060. 00000 63742. 00| 5600. 00000 87920. 00| 3500. 00000 54950. 00
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 4800 nm X 1500 nm [ | |
0053 715-05048 30.000 m | 30. 00000 900. 00| 65. 00000 1950. 00| 50. 00000 1500. 00
PIPE, TYPE 4, C/ROULAR 150 nm | [ |
0054 715-05049 30.000 m | 35. 00000 1050. 00| 65. 00000 1950. 00| 55. 00000 1650. 00
PIPE, TYPE 4, O RCULAR 200 nm | | [
0055 715-05051 30.000 m | 45. 00000 1350. 00| 65. 00000 1950. 00| 60. 00000 1800. 00
PIPE, TYPE 4, O RCULAR 250 nm | [ [
0056 715-05123 22.000 m | 100. 00000 2200. 00| 90. 00000 1980. 00| 135. 00000 2970. 00
PIPE, TYPE 1, G ROULAR 600 mm | | |
0057 715-05152 17.100 m | 110. 00000 1881. 00| 90. 00000 1539. 00| 145. 00000 2479. 50
PIPE, TYPE 2, CIROULAR 450 mm | | |
0058 715-05168 7.300 m | 65. 00000 474. 50| 70. 00000 511. 00| 105. 00000 766. 50
PIPE, TYPE 3, CIROULAR 300 mm [ | |
0059 715-05169 13.000 m | 72.00000 936. 00| 70. 00000 910. 00| 115. 00000 1495. 00
PIPE, TYPE 3, CO/ROULAR 375 mm [ | |
0060 715-46000 2.000 EACH | 225. 00000 450. 00| 200. 00000 400. 00| 415. 00000 830. 00
Pl PE END SECTION, 300 nm | | |
0061 715-46005 2.000 EACH | 250. 00000 500. 00| 250. 00000 500. 00| 435. 00000 870. 00
PI PE END SECTION, 375 nm | | |
0062 715-46010 1.000 EACH | 350. 00000 350. 00| 300. 00000 300. 00| 475. 00000 475. 00
Pl PE END SECTION, 450 nm | |
0063 715-46020 2.000 EACH | 400. 00000 800. 00| 500. 00000 1000. 00| 500. 00000 1000. 00
Pl PE END SECTION, 600 nm | |
0064 720- 45030 1.000 EACH | 1200. 00000 1200. 00| 600. 00000 600. 00| 1300. 00000 1300. 00
I NLET, E7 | | |
0065 720-45230 1.000 EACH | 1200. 00000 1200. 00| 1200. 00000 1200. 00| 1450. 00000 1450. 00
CATCH BASIN, D6 | | |
0066 723-06660 26.000 n2 | 1200. 00000 31200. 00| 750. 00000 19500. 00| 1200. 00000 31200. 00
W NGMALL | | |
0067 801-04308 4.000 EACH | 225. 00000 900. 00| 400. 00000 1600. 00| 255. 00000 1020. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0068 801-06625 24.000 EACH | 115. 00000 2760. 00| 120. 00000 2880. 00| 122. 00000 2928. 00
DETOUR ROUTE MARKER ASSENMBLY | | |
0069 801-06640 18.000 EACH | 190. 00000 3420. 00| 300. 00000 5400. 00| 107. 00000 1926. 00

CONSTRUCTI ON SIGN, A |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 310 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1381845 [( 2 ) 35-1181156 [( 3 ) 90-0177865
| HARVEY, GEORGE R & SON, | NC | KANI ZER EXCAVATI NG CO | H'S CONSTRUCTORS LLC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0070 801-06645 2.000 EACH | 46. 00000 92. 00| 100. 00000 200. 00| 36. 00000 72.00
CONSTRUCTI ON SIGN, B | | |
0071 801-06775 LUWP | 3000. 00000 3000. 00| 4000. 00000 4000. 00| 1100. 00000 1100. 00
MAI NTAI NI NG TRAFFI C | | |
0072 801-07118 28.800 m | 45. 00000 1296. 00| 50. 00000 1440. 00| 42. 00000 1209. 60
BARRI CADE, I11-A | | |
0073 801-07119 28.800 m | 49. 00000 1411. 20| 60. 00000 1728. 00| 41. 00000 1180. 80
BARRICADE, 111-B | [ |
0074 802-05702 9.600 m | 39. 40000 378. 24| 40. 00000 384. 00| 35. 00000 336. 00
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0075 802- 76025 2.460 n2 | 200. 00000 492. 00| 200. 00000 492. 00| 174. 00000 428. 04
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | [ [
0076 804-06725 11.000 EACH | 24. 00000 264. 00| 30. 00000 330. 00| 21. 50000 236. 50
DELI NEATOR W TH PCST, D1, 75 mm | | |
0077 808-06713 1220.000 m | 0. 78000 951. 60| 1. 50000 1830. 00| 0. 91000 1110. 20
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0078 808-06714 1220.000 m | 0. 78000 951. 60| 1. 50000 1830. 00| 0. 91000 1110. 20
LINE, PAINT, SOLID, YELLON 100 nm | | |
0079 808- 75998 54.000 EACH | 35. 65000 1925. 10| 50. 00000 2700. 00| 28. 25000 1525. 50
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 589, 322. 00| $ 628, 500. 89| $ 648, 800. 00
------------------------------------------ g S
CONTRACT TOTALS | $ 589, 322. 00| $ 628, 500. 89| $ 648, 800. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 310 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351212938 [( 5 ) 35-0918397 [( 6 ) 35-1618530
| ATLAS EXCAVATI NG, | NC. | RIETH RI LEY CONSTRUCTI ON | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
SECTION 0001  SMALL STRUCTURE REPLACEMVENT
I I I
0001 105-06845 LUMP |  10500. 00000 10500. 00| 9800. 00000 9800.00]  13000. 00000 13000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 MXS | 1900. 00000 17100. 00| 2250. 00000 20250. 00| 1800. 00000 16200. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP |  32550. 00000 32550.00|  33000. 00000 33000.00|  36000. 00000 36000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUMP | 13000. 00000 13000.00]  19900. 00000 19900. 00|  21000. 00000 21000. 00
CLEARI NG RI GHT OF WAY | | |
0009 202-02241 109.000 m | 10. 00000 1090. 00| 14. 00000 1526. 00| 14. 50000 1580. 50
GUARDRAI L, REMOVE | | |
0010 202-51330 LUWP | 4000. 00000 4000.00]  19000. 00000 19000. 00|  32000. 00000 32000. 00
PRESENT STRUCTURE, REMOVE | | |
0011 202-74035 3.000 EACH | 100. 00000 300. 00| 150. 00000 450. 00| 65. 00000 195. 00
SIGN, REMOVE | |
0012 203-02000 996.400 n8 | 40. 00000 39856. 00| 23. 00000 22917. 20| 20. 00000 19928. 00
EXCAVATI ON, COWMON | | |
0013 203-02070 5813.600 nB8 | 12. 00000 69763. 20| 16. 00000 93017. 60| 18. 00000 104644. 80
BORROW | | |
0014 205-06931 26.000 My | 40. 00000 1040. 00| 75. 00000 1950. 00| 50. 00000 1300. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0015 205- 06932 50.000 m | 38. 00000 1900. 00| 38. 50000 1925. 00| 40. 00000 2000. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0016 205- 06937 490.000 m | 4. 80000 2352. 00| 4. 98000 2440. 20| 5. 00000 2450. 00
TEMPORARY SI LT FENCE | | |
0017 207-08265 3934.000 2 | 5. 00000 19670. 00| 10. 50000 41307. 00| 6. 00000 23604. 00
SUBGRADE TREATMENT, TYPE 1A | |
0018 211-07454 183.400 n8 | 53. 00000 9720. 20| 22.00000 4034. 80| 50. 00000 9170. 00
STRUCTURE BACKFI LL | | |
0019 301-07448 1131.200 My | 30. 00000 33936. 00| 23. 00000 26017. 60| 22. 00000 24886. 40
I

COVPACTED AGGREGATE, NO. 53, BASE



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/28/05
PAGE : 310 -7
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 592, 177.29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID: R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35-1212938 [( 5 ) 35-0918397 [( 6 ) 35-1618530
| ATLAS EXCAVATING | NC. | RIETH RI LEY CONSTRUCTI ON | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0020 306- 08043 224,000 n2 | 13. 00000 2912. 00| 19. 00000 4256. 00| 20. 00000 4480. 00
M LLING TRANSI TI ON | | |
0021 401-06264 LUWP | 1500. 00000 1500. 00| 1440. 00000 1440. 00| 1500. 00000 1500. 00
PROFI LOGRAPH, HWVA | | [
0022 401-07320 382.300 My | 68. 00000 25996. 40| 71. 65000 27391. 80| 65. 00000 24849. 50
QA HWVA, 1, 64, SURFACE, 9.5 mm | | |
0023 401-07389 878.000 My | 54. 00000 47412. 00| 64. 70000 56806. 60| 52. 00000 45656. 00
QA HWVA, 1, 64, |NTERVEDI ATE, 19.0 mm | | [
0024 401-07406 1076.100 My | 54. 00000 58109. 40| 61. 51000 66190. 91| 53. 00000 57033. 30
QA HWA, 1, 64, BASE, 25.0 WM | | |
0025 402-07432 201.200 My | 85. 00000 17102. 00| 61. 67000 12408. 00| 82. 00000 16498. 40
HVA SURFACE, TYPE A | | |
0026 404-05511 1118.000 n2 | 4. 20000 4695. 60| 3. 75000 4192. 50| 4. 50000 5031. 00
SEAL CQOAT, 2 | | |
0027 406- 05520 2.900 My | 700. 00000 2030. 00| 298. 91000 866. 84| 700. 00000 2030. 00
ASPHALT FOR TACK COAT | | |
0028 601-01700 1.000 EACH | 62. 00000 62. 00| 1765. 00000 1765. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0029 601-01839 1.000 EACH | 2000. 00000 2000. 00| 1765. 00000 1765. 00| 1800. 00000 1800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0030 601- 06854 2.000 EACH | 2000. 00000 4000. 00| 2550. 00000 5100. 00| 2600. 00000 5200. 00
GUARDRAI L, WBEAM NESTED | | |
0031 601-94689 2.000 EACH | 3100. 00000 6200. 00| 2065. 00000 4130. 00| 2100. 00000 4200. 00
GUARDRAI L END TREATMENT, OS | | |
0032 601-99105 99.060 m | 46. 00000 4556. 76| 44, 40000 4398. 26| 45, 00000 4457.70
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0033 605-94811 1.000 EACH | 520. 00000 520. 00| 666. 00000 666. 00| 1200. 00000 1200. 00
CURB TURNOUT | | |
0034 605-97937 180.000 m | 75. 00000 13500. 00| 57. 00000 10260. 00| 65. 00000 11700. 00
CURB AND GUTTER, CONCRETE, ROLL | | |
0035 610- 07486 17.400 My | 85. 00000 1479. 00| 158. 00000 2749. 20| 85. 00000 1479. 00
HVA FOR APPROACHES, TYPE A | | |
0036 611-06497 2.000 EACH | 120. 00000 240. 00| 180. 00000 360. 00| 200. 00000 400. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 19.000 EACH | 125. 00000 2375. 00| 112. 00000 2128. 00| 120. 00000 2280. 00
Rl GHT OF WAY MARKER | | |
0038 615- 06510 2.000 EACH | 400. 00000 800. 00| 510. 00000 1020. 00| 550. 00000 1100. 00

MONUMENT, C |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/28/05
PAGE : 310 -8
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 592, 177.29 ROUTE : 71
CALL CRDER : 310 CONTRACT 1D : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 35 1212938 [( 5 ) 35-0918397 [( 6 ) 35-1618530
| ATLAS EXCAVATI NG | NC. | RIETH RI LEY CONSTRUCTI ON | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T L T L R T
0039 616- 02320 215.000 n2 | 2. 00000 430. 00| 3. 00000 645. 00| 4. 50000 967. 50
GEOTEXTI LES | | |
0040 616- 06405 101.000 My | 40. 00000 4040. 00| 34. 00000 3434. 00| 30. 00000 3030. 00
Rl PRAP, REVETMENT | | |
0041 621-01004 1.000 EACH | 950. 00000 950. 00| 750. 00000 750. 00| 950. 00000 950. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | |
0042 621-01597 28.000 n2 | 2. 10000 58. 80| 16. 30000 456. 40| 2. 25000 63. 00
EROSI ON CONTROL, MAT | | |
0043 621-01743 68.000 kg | 12. 00000 816. 00| 12. 45000 846. 60| 12. 00000 816. 00
SEED M XTURE, GRASS, 2 | | |
0045 621- 06545 0.531 My | 700. 00000 371. 70| 710. 00000 377. 01| 700. 00000 371.70
FERTI LI ZER | | |
0046 621- 06553 112.100 kg | 7.50000 840. 75| 7. 55000 846. 36| 7. 50000 840. 75
SEED M XTURE, R | | |
0047 621-06565 2.700 M | 450. 00000 1215. 00| 540. 00000 1458. 00| 450. 00000 1215. 00
MULCHI NG MATERI AL | | |
0048 621- 06567 14.800 kL | 1. 00000 14. 80| 5. 00000 74. 00| 1. 00000 14. 80
WATER | | |
0049 621-06574 678.900 n2 | 6. 00000 4073. 40| 6. 25000 4243. 13| 6. 00000 4073. 40
SODDI NG | | |
0050 621-52448 4.000 EACH | 42.00000 168. 00| 25. 00000 100. 00| 45. 00000 180. 00
SIGN, DO NOT SPRAY | [ |
0051 622-98200 4.000 EACH | 42.00000 168. 00| 25. 00000 100. 00| 45. 00000 180. 00
SI GN, DO NOT DI STURB | | [
0052 714-07534 15.700 m | 6200. 00000 97340. 00| 6225. 00000 97732. 50| 8000. 00000 125600. 00
CULVERT, PRECAST BOX, REI NFORCED [ | [
CONCRETE, 4800 nm X 1500 nm | | |
0053 715-05048 30.000 m [ 80. 00000 2400. 00| 16. 00000 480. 00| 60. 00000 1800. 00
Pl PE, TYPE 4, O RCULAR 150 mm | | |
0054 715-05049 30.000 m | 85. 00000 2550. 00| 18. 00000 540. 00| 65. 00000 1950. 00
Pl PE, TYPE 4, O RCULAR, 200 mm | | |
0055 715-05051 30.000 m | 95. 00000 2850. 00| 19. 00000 570. 00| 80. 00000 2400. 00
Pl PE, TYPE 4, O RCULAR, 250 mm | | |
0056 715-05123 22.000 m | 160. 00000 3520. 00| 135. 00000 2970. 00| 200. 00000 4400. 00
PIPE, TYPE 1, C RCULAR 600 nm | | |
0057 715-05152 17.100 m | 150. 00000 2565. 00| 140. 00000 2394. 00| 300. 00000 5130. 00
PIPE, TYPE 2, CRCULAR, 450 nm | | |
0058 715-05168 7.300 m [ 100. 00000 730. 00| 112. 00000 817. 60| 140. 00000 1022. 00
PIPE, TYPE 3, C RCULAR, 300 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 310 -9
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 592, 177.29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 351212938 [( 5 ) 35-0918397 |[( 6 ) 35-1618530
| ATLAS EXCAVATING | NC. | RIETH RILEY CONSTRUCTI ON | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e o e e e et e e e e e e e e e e e e e e e e e meemeeeoeo-
0059 715-05169 13.000 m | 120. 00000 1560. 00| 100. 00000 1300. 00| 140. 00000 1820. 00
PIPE, TYPE 3, GO/ ROULAR 375 mm | | |
0060 715- 46000 2.000 EACH | 700. 00000 1400. 00| 300. 00000 600. 00| 500. 00000 1000. 00
Pl PE END SECTI ON, 300 nm | | |
0061 715-46005 2.000 EACH | 750. 00000 1500. 00| 300. 00000 600. 00| 550. 00000 1100. 00
Pl PE END SECTI ON, 375 nm | | |
0062 715-46010 1.000 EACH | 800. 00000 800. 00| 315. 00000 315. 00| 600. 00000 600. 00
Pl PE END SECTION, 450 nm | | |
0063 715- 46020 2.000 EACH | 850. 00000 1700. 00| 375. 00000 750. 00| 650. 00000 1300. 00
Pl PE END SECTION, 600 nm | | |
0064 720- 45030 1.000 EACH | 1700. 00000 1700. 00| 1500. 00000 1500. 00| 2500. 00000 2500. 00
I NLET, E7 | | |
0065 720- 45230 1.000 EACH | 1800. 00000 1800. 00| 1500. 00000 1500. 00| 3250. 00000 3250. 00
CATCH BASIN, D6 | | |
0066 723-06660 26.000 n2 | 2000. 00000 52000. 00| 350. 00000 9100. 00| 1500. 00000 39000. 00
W NGWALL | | |
0067 801-04308 4.000 EACH | 200. 00000 800. 00| 350. 00000 1400. 00| 300. 00000 1200. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0068 801- 06625 24.000 EACH | 100. 00000 2400. 00| 120. 00000 2880. 00| 150. 00000 3600. 00
DETOUR ROUTE MARKER ASSENBLY | | |
0069 801- 06640 18.000 EACH | 170. 00000 3060. 00| 250. 00000 4500. 00 125. 00000 2250. 00
CONSTRUCTI ON SI QN, A | | |
0070 801-06645 2.000 EACH | 42. 00000 84. 00| 55. 00000 110. 00| 35. 00000 70. 00
CONSTRUCTI ON SI GN, B | | |
0071 801-06775 LUWP | 1700. 00000 1700. 00| 6942. 91000 6942.91]  10000. 00000 10000. 00
MAI NTAI NIl NG TRAFFI C | | |
0072 801-07118 28.800 m | 40. 00000 1152. 00| 44. 00000 1267. 20| 45. 00000 1296. 00
BARRI CADE, I11-A | | [
0073 801-07119 28.800 m | 45. 00000 1296. 00| 48. 00000 1382. 40| 45. 00000 1296. 00
BARRI CADE, I11-B | | [
0074 802-05702 9.600 m | 42. 00000 403. 20| 34. 25000 328. 80| 35. 00000 336. 00
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE I I I
0075 802-76025 2.460 2 | 200. 00000 492. 00| 173. 00000 425. 58] 180. 00000 442.80
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 nm TH CKNESS | | |
0076 804-06725 11.000 EACH | 17. 00000 187. 00| 21. 00000 231. 00| 22. 00000 242.00
DELI NEATOR W TH PCST, D1, 75 mm | | |
0077 808-06713 1220.000 m | 0. 80000 976. 00| 1. 00000 1220. 00| 1. 00000 1220. 00
I

LINE, PAINT, SOLID, WH TE, 100 nm [



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/ 28/ 05
PAGE : 310 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL CRDER : 310 OONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI OE :
( 4 ) 35 1212938 | ) 35-0918397 [( 6 ) 35-1618530
ATLAS EXCAVATI NG | NC. | RIETH R LEY OONSTRUCTI ON | AVERI CAN OONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT |
| TEM DESCR PTI ON QUANTI TY UNIT PR CE AMOUNT| AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0078 808-06714 1220.000 m 0. 80000 976. 00| 1. 00000 1220. 00 1. 00000 1220. 00
LINE, PAINT, SOLID, YELLON 100 mm | [
0079 808- 75998 54.000 EACH | 8. 50000 459. 00| 40. 00000 2160. 00| 30. 00000 1620. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER [ [
SECTI ON TOTALS $ 653, 817. 21| 664, 000. 00| $ 731, 023. 55
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e emeeeo o
OONTRACT TOTALS $ 653, 817. 21| 664, 000. 00| $ 731, 023. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 310 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
7 ) 35 1917625 I ( ) ( )

I I
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT

[ I
0001 105-06845 LUWP | 14500. 00000 14500. 00|

CONSTRUCTI ON ENG NEERI NG | [
0002 105-07039 9.000 MS | 2400. 00000 21600. 00|
FIELD OFFICE, B |
0003 109- 08440 1.000 DOL 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA |

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C |

I
|
0004 109-08443 1.000 DAL | 1. 00000 1. 00|
[
CONTROL DEVI CES [
I

I

I

I

|

I

I

I

|

0005 109-08444 1.000 DOL 1. 00000 1. 00 |
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUMP | 39500. 00000 39500. 00| [
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 201-52370 LUWP | 39000. 00000 39000. 00| |
CLEARI NG RI GHT OF WAY | | |
0009 202-02241 109.000 m | 20. 00000 2180. 00| |
GUARDRAI L, REMOVE [ | [
0010 202-51330 LUWP | 9300. 00000 9300. 00| |
PRESENT STRUCTURE, REMOVE | [ |
0011 202-74035 3.000 EACH | 36. 00000 108. 00| |
SIGN, REMOVE | | |
0012 203-02000 996.400 n8 | 44. 50000 44339. 80| |
EXCAVATI ON, COWMON | | |
0013 203-02070 5813.600 n8 | 24. 25000 140979. 80| |
BORROW | [ [
0014 205-06931 26.000 My | 99. 50000 2587. 00| |
TEMPCRARY CHECK DAM REVETMENT R PRAP | | |
0015 205-06932 50.000 m | 38. 50000 1925. 00| |
TEMPORARY CHECK DAM STRAW BALES | [ |
0016 205-06937 490.000 m | 5. 00000 2450. 00| |
TEMPORARY SI LT FENCE | | |
0017 207-08265 3934.000 n2 | 1. 25000 4917. 50| |
SUBGRADE TREATMENT, TYPE 1A | | |
0018 211-07454 183.400 n8 | 110. 00000 20174. 00| |
STRUCTURE BACKFI LL | | |
0019 301-07448 1131.200 My | 24. 00000 27148. 80| |
I I

COVPACTED AGGREGATE, NO. 53, BASE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 310 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
7 ) 35 1917625 I ( ) I ( )

I
| M LESTONE CONTRACTORS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ g
0020 306-08043 224.000 2 | 18. 50000 4144 00| |
M LLI NG, TRANSI TI ON | | |
0021 401-06264 LUWP | 839. 50000 839. 50| |
PROFI LOGRAPH, HVA [ [ |
0022 401-07320 382.300 My | 78. 50000 30010. 55| |
QC/ QA HVA, 1, 64, SURFACE, 9.5 nm [ | |
0023 401-07389 878.000 My | 73. 00000 64094. 00| |
QA HVA 1, 64, |NTERVED ATE, 19.0 nm | [ |
0024 401-07406 1076.100 My | 65. 00000 69946. 50| |
QA HVA 1, 64, BASE, 25.0 MV | [ |
0025 402-07432 201.200 My | 94. 50000 19013. 40| |
HVA SURFACE, TYPE A | | |
0026 404-05511 1118.000 n2 | 4.50000 5031. 00| [
SEAL OQAT, 2 | | |
0027 406- 05520 2.900 My | 415. 00000 1203. 50| |
ASPHALT FOR TACK COAT | [ [
0028 601-01700 1.000 EACH | 1750. 00000 1750. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 1 | | |
0029 601-01839 1.000 EACH | 1850. 00000 1850. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | [
CURVED, 6 [ | |
0030 601-06854 2.000 EACH | 2500. 00000 5000. 00| [
GUARDRAI L, WBEAM NESTED [ | |
0031 601-94689 2.000 EACH | 3000. 00000 6000. 00| |
GUARDRAI L END TREATMENT, OS | | |
0032 601-99105 99.060 m | 44. 00000 4358. 64 |
GUARDRAI L, W BEAM 1.905 m SPACI NG [ [ |
0033 605-94811 1.000 EACH | 350. 00000 350. 00| |
CURB TURNOUT | | |
0034 605-97937 180.000 m | 54. 00000 9720. 00| |
CURB AND GUTTER, CONCRETE, ROLL | | |
0035 610-07486 17.400 My | 200. 00000 3480. 00| |
HVA FOR APPROACHES, TYPE A | | |
0036 611-06497 2.000 EACH | 185. 00000 370. 00| [
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615-06490 19.000 EACH | 115. 00000 2185. 00| |
RIGHT OF WAY MARKER | | [
0038 615-06510 2.000 EACH | 600. 00000 1200. 00| |
I

MONUMENT, C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 310 -13
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 592, 177.29 RQUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

[( 7 ) 351917625 I ( ) |
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 4800 nm X 1500 mm | |

------------------------------------------ T L T L R T
0039 616- 02320 215.000 n2 | 2. 00000 430. 00| [
GEOTEXTI LES | | |
0040 616- 06405 101.000 My | 58. 50000 5908. 50| |
Rl PRAP, REVETMENT | | |
0041 621-01004 1. 000 EACH | 750. 00000 750. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR [ | |
SEEDI NG | | |
0042 621-01597 28.000 n2 | 16. 25000 455. 00| [
EROSI ON CONTROL, MAT | | |
0043 621-01743 68.000 kg | 12. 50000 850. 00| [
SEED M XTURE, GRASS, 2 | | |
0045 621- 06545 0.531 My | 708. 00000 375. 95| |
FERTI LI ZER | | |
0046 621- 06553 112.100 kg | 7.50000 840. 75| |
SEED M XTURE, R | | |
0047 621- 06565 2.700 My | 540. 00000 1458. 00| |
MULCHI NG MATERI AL | | [
0048 621- 06567 14.800 kL | 5. 00000 74. 00| |
WATER | | |
0049 621- 06574 678.900 n2 | 6. 25000 4243, 13| |
SCDDI NG I I I
0050 621-52448 4.000 EACH | 25. 00000 100. 00| |
SIGN, DO NOT SPRAY | | |
0051 622-98200 4.000 EACH | 25. 00000 100. 00| |
SI GN, DO NOT DI STURB | | |
0052 714-07534 15.700 m | 5285. 00000 82974. 50| |
| |
0053 715-05048 30.000 m | 156. 00000 4680. 00| |
Pl PE, TYPE 4, O RCULAR 150 mm | | |
0054 715-05049 30.000 m | 161. 00000 4830. 00| |
Pl PE, TYPE 4, O RCULAR, 200 mm | | |
0055 715-05051 30.000 m | 168. 00000 5040. 00| |
Pl PE, TYPE 4, O RCULAR, 250 mm | | |
0056 715-05123 22.000 m | 185. 00000 4070. 00| |
PIPE, TYPE 1, CIRCULAR 600 nm | | |
0057 715-05152 17.100 m | 150. 00000 2565. 00| |
PIPE, TYPE 2, O RCULAR 450 nm | | |
0058 715-05168 7.300 m | 142. 00000 1036. 60| |
I

PIPE, TYPE 3, CIROULAR 300 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/05
PACE : 310 -14

ENG NEER S ESTIMATE: $ 592, 177. 29 ROUTE : 71
CALL ORDER : 310 CONTRACT ID : R -28112-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(7 ) 351917625 I ( I ( )
| M LESTONE CONTRACTCRS, L.P. | |
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT] AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o e m o e e e et e e e e e e e e e e e e e e e e emeeeeooo-
0059 715-05169 13.000 m | 120. 00000 1560. 00| |
PIPE, TYPE 3, O RCULAR 375 nm | | |
0060 715-46000 2.000 EACH | 385. 00000 770. 00| |
PI PE END SECTI ON, 300 nm | | |
0061 715-46005 2.000 EACH | 410. 00000 820. 00| |
Pl PE END SECTI ON, 375 nm | | |
0062 715-46010 1.000 EACH | 740. 00000 740. 00| |
Pl PE END SECTION, 450 nm | | |
0063 715- 46020 2.000 EACH | 800. 00000 1600. 00| |
PI PE END SECTION, 600 nm | | |
0064 720- 45030 1.000 EACH | 1400. 00000 1400. 00| |
I NLET, E7 | | |
0065 720- 45230 1.000 EACH | 1800. 00000 1800. 00| |
CATCH BASIN, D6 | | |
0066 723-06660 26.000 n2 | 1150. 00000 29900. 00| |
W NGWALL | | |
0067 801-04308 4.000 EACH | 195. 00000 780. 00| |
ROAD CLOSURE S| GN ASSEMBLY | | |
0068 801- 06625 24.000 EACH | 102. 00000 2448. 00| [
DETOUR ROUTE MARKER ASSEMBLY | |
0069 801- 06640 18.000 EACH | 158. 00000 2844. 00| |
CONSTRUCTI ON SIGN, A [ | |
0070 801-06645 2.000 EACH | 41. 00000 82. 00| |
CONSTRUCTI ON SIGN, B | | |
0071 801-06775 LUMP |  11000. 00000 11000. 00| |
MAI NTAI NI NG TRAFFI C | [ |
0072 801-07118 28.800 m | 38. 25000 1101. 60| |
BARRI CADE, I11-A [ [ |
0073 801-07119 28.800 m | 42. 85000 1234. 08| |
BARRI CADE, I11-B | | |
0074 802-05702 9.600 m | 34. 25000 328. 80| |
SIGN POST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | | [
0075 802-76025 2.460 m2 | 173. 00000 425. 58] |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm TH CKNESS | [ [
0076 804-06725 11.000 EACH | 21. 00000 231. 00| |
DELI NEATOR W TH PCST, D1, 75 mm [ | |
0077 808-06713 1220.000 m | 0. 75000 915. 00| |
|

LINE, PAINT, SOLID, WH TE, 100 nm [



| NDI ANA DEPARTMENT CF TRANSPORTATI ON

DATE : 12/28/05
PACE : 310 -15

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $
CALL CRDER : 310
LETTI NG DATE : 12/14/05 10:00 AM

592, 177. 29
CONTRACT ID :
DI STRI CT :

SET- ASI DE :

R -28112-A
CRAWFCRDSVI LLE DI STRI CT

RQUTE : 71
COUNTI ES : VERM LLI ON

7 ) 35-1917625

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE
__________________________________________ Fom e e e e e a
0078 808-06714 1220. 000 m | 0. 75000
LI NE, PAINT, SCLID, YELLOW 100 mm
0079 808-75998 54.000 EACH | 8. 50000
SNOWPLOMBLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS [ $
__________________________________________ Fom e e e e e a
CONTRACT TOTALS [ $

| ( ¢ ) ¢ )
| M LESTONE CONTRACTCRS, L.P. | |
I I
AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
___________ e Y
915. 00| |
I I
459. 00| |
I I
783, 394. 48| $ | $
___________ Y
783, 394. 48| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 316 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 264, 073. 00 ROUTE
CALL ORDER : 316 CONTRACT ID : R -28189-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : VINCENNES Di STRI CT
CONTRACT TIME : 06/01/07 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351878024 RAGLE, |INC. $ 2,244,670.07 100. 0000%
2 351057095 BLANKENBERGER BROTHERS $ 2,341, 482.00 104.3130%
3 351009310 DEI G BROTHERS LUVBER & CONSTR $ 3,226,599.32 143. 7449%
(1 ) 35 1878024 [( 2 ) 35 1057095 [( 3 ) 35-1009310
| RAGLE, INC. | BLANKENBERGER BROTHERS | DEl G BROTHERS LUVBER & CONSTR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ g o S
SECTI ON 0001  ENHANCEMENT, Bl KE/ PEDESTRI AN FACI LI TY
| | |
0001 105-06845 LUMP |  100000. 00000 100000. 00]  70000. 00000 70000. 00|  95000. 00000 95000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 20.000 MXS | 1200. 00000 24000. 00| 1600. 00000 32000. 00| 2090. 00000 41800. 00
FIELD OFFI CE, B | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ |
CONTROL DEVI CES | | |
0004 109- 08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUWP |  112000. 00000 112000. 00|  260000. 00000 260000. 00|  161000. 00000 161000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMWP | 91500. 00000 91500. 00] 100000. 00000 100000. 00|  116000. 00000 116000. 00
CLEARI NG RI GHT OF WAY | |
0007 202-07846 40.000 EACH | 80. 00000 3200. 00| 88. 00000 3520. 00| 323. 00000 12920. 00
TREE , REPLANT | [ |
0008 202-91840 887.000 LFT | 5. 00000 4435, 00| 3. 80000 3370. 60| 9. 60000 8515. 20
FENCE, CHAIN LINK, REMOVE | | [
0009 203-02000 7758.000 CYS | 20. 00000 155160. 00| 10. 00000 77580. 00| 14. 30000 110939. 40
EXCAVATI ON, COVMON | |
0010 204-02290 6.000 EACH | 500. 00000 3000. 00| 420. 00000 2520. 00| 2050. 00000 12300. 00
SETTLEMENT PLATE | | |
0011 205-04948 LUWP | 3500. 00000 3500. 00| 2200. 00000 2200. 00| 9250. 00000 9250. 00
TEMPORARY CONSTRUCTI ON ENTRANCE/ EXI T | | |
0012 205- 06932 261.000 LFT | 4.00000 1044. 00| 4. 30000 1122. 30| 7. 00000 1827.00

TEMPORARY CHECK DAM STRAW BALES [ | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 316 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 264, 073. 00 ROUTE :
CALL ORDER : 316 CONTRACT 1D : R -28189-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
[ 1 ) 35-1878024 | ( ) 35-1057095 [( 3 ) 35-1009310
| RAGLE, | NC. | BLANKENBERGER BROTHERS | DEI G BROTHERS LUMBER & CONSTR
LINE NO/ | TEM CODE / ALT [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ T
0013 205- 06933 52.000 EACH | 30. 00000 1560. 00| 60. 50000 3146. 00| 115. 00000 5980. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0014 205- 06935 15.000 EACH | 120. 00000 1800. 00| 310. 00000 4650. 00| 470. 00000 7050. 00
TEMPORARY SEDI MENT BASI N | | |
0015 205- 06937 3572.000 LFT | 1. 00000 3572. 00| 1. 65000 5893. 80| 1. 70000 6072. 40
TEMPORARY SI LT FENCE | | |
0016 206-51817 5177.000 SFT | 20. 00000 103540. 00| 27. 00000 139779. 00| 23. 90000 123730. 30
SHEET PILING STEEL [ | [
0017 207-08262 9075.000 SYS | 3. 50000 31762. 50| 3.90000 35392. 50| 14. 90000 135217. 50
SUBGRADE TREATMENT, TYPE | | | [
0018 210- 04181 6.000 EACH | 294. 00000 1764. 00| 440. 00000 2640. 00| 320. 00000 1920. 00
Bl CYCLE RACK | | |
0019 211-07454 1635.000 CYS | 20. 00000 32700. 00| 19. 00000 31065. 00| 37. 50000 61312. 50
STRUCTURE BACKFI LL | | |
0020 212-06281 8812.000 CYS | 1. 50000 13218. 00| 1. 65000 14539. 80| 8. 60000 75783. 20
STOCKPI LED SELECTED MATERI AL | | |
0021 212-06282 8812.000 CYS | 1. 90000 16742. 80| 2. 75000 24233. 00| 9. 60000 84595, 20
STOCKPI LED SELECTED MATERI AL, SALVAGED | | |
SALVAGED [ [ |
0022 301-07448 3498.000 TON | 22. 00000 76956. 00| 24. 30000 85001. 40| 31. 40000 109837. 20
COVPACTED AGGREGATE, NO. 53, BASE | | [
0023 303-01180 527.000 TON | 18. 00000 9486. 00| 19. 50000 10276. 50| 33. 80000 17812. 60
COVPACTED AGGREGATE, NO. 53 | | [
0024 303-07449 37.000 TON | 20. 00000 740. 00| 25. 60000 947. 20| 35. 00000 1295. 00
COVPACTED AGGREGATE, NO. 73 | | |
0025 402- 07432 799.000 TON | 81. 00000 64719. 00| 89. 10000 71190. 90| 98. 00000 78302. 00
HVA SURFACE, TYPE A | | |
0026 402-07435 1128.000 TON | 63. 00000 71064. 00| 69. 30000 78170. 40| 85. 00000 95880. 00
HVA | NTERVEDI ATE, TYPE A | [ |
0027 402-07440 130.000 TON | 83. 00000 10790. 00| 91. 30000 11869. 00| 127. 00000 16510. 00
HVA BASE, TYPE A | | |
0028 402-07450 10.000 TON | 125. 00000 1250. 00| 137. 50000 1375. 00| 225. 00000 2250. 00
HVA, TYPE A, WEDGE AND LEVEL | | |
0029 406- 05520 29.000 TON | 223. 00000 6467. 00| 245, 30000 7113. 70| 270. 00000 7830. 00
ASPHALT FOR TACK COAT | | |
0030 502-08203 347.000 SYS | 60. 00000 20820. 00| 79. 20000 27482. 40| 61. 90000 21479. 30
PCCP, 11.5 IN. | | |
0031 503-03489 143.000 EACH | 12. 00000 1716. 00| 11. 20000 1601. 60| 13. 00000 1859. 00
I

RETROFI TTED Tl E BARS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 316 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 264, 073. 00 ROUTE :
CALL ORDER : 316 CONTRACT ID : R -28189-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1878024 [( 2 ) 35-1057095 [( 3 ) 35-1009310
| RAGLE, INC. | BLANKENBERGER BROTHERS | DEI G BROTHERS LUMBER & CONSTR
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e eemeemeeeoo-
0032 601-98352 339.000 LFT | 171. 00000 57969. 00| 160. 00000 54240. 00| 129. 00000 43731. 00
BICYCLE RAILING, 54 IN., TUBE AT [ | |
RETAI NI NG WALL | | [
0033 603- 04847 2.000 EACH | 1450. 00000 2900. 00| 1600. 00000 3200. 00| 3260. 00000 6520. 00
FENCE GATE , CHAIN LINK, 72 IN X 13 FT | |
6 IN., [ |
0034 603-04847 4.000 EACH | 1650. 00000 6600. 00| 1815. 00000 7260. 00| 3940. 00000 15760. 00
FENCE GATE , CHAIN LINK, 72 IN. X 16 FT | | |
6 IN, I I I
0035 603-04847 4.000 EACH | 1890. 00000 7560. 00| 2100. 00000 8400. 00| 4250. 00000 17000. 00
FENCE GATE , CHAIN LINK, 72 IN. X 20 FT | | |
, | | |
0036 603-04847 2.000 EACH | 975. 00000 1950. 00| 1080. 00000 2160. 00| 2070. 00000 4140. 00
FENCE GATE , STEEL TUBE, 48 IN. X 5 FT. | | |
6 IN., | [ |
0037 603-04847 2.000 EACH | 1000. 00000 2000. 00| 1100. 00000 2200. 00| 2390. 00000 4780. 00
FENCE GATE , STEEL TUBE, 48 IN X 6 FT. | | |
10 IN., | [ [
0038 603-06045 939.000 LFT | 18. 70000 17559. 30| 20. 60000 19343. 40 17. 20000 16150. 80
FENCE, CHAIN LINK, 48 IN. | | [
0039 603-06045 98.000 LFT | 19. 00000 1862. 00| 20. 90000 2048. 20| 19. 20000 1881. 60
FENCE, CHAIN LINK, 48 IN. , MODIFIED | | |
0040 603-92636 2736.000 LFT | 22. 00000 60192. 00| 24. 20000 66211. 20| 23. 80000 65116. 80
FENCE, CHAIN LINK, 72 IN. , WTH BARBED | | |
W RE I I I
0041 604-04927 365.000 LFT | 40. 00000 14600. 00| 37. 10000 13541. 50| 124. 00000 45260. 00
CONCRETE , COPING 10 IN., MODULAR | |
BLOCK WALLS, | | |
0042 604-04927 251.000 LFT | 70. 00000 17570. 00| 55. 00000 13805. 00| 84. 00000 21084. 00
CONCRETE , COPING MSE WALL, REI NFORCED | |
0043 604-04927 88.000 LFT | 125. 00000 11000. 00| 111. 00000 9768. 00| 223. 00000 19624. 00
CONCRETE , COPING SHEET PILE WALL, | |
REl NFORCED | | |
0044 604-04927 552.000 LFT | 1. 00000 552. 00| 16. 30000 8997. 60| 247.00000 136344. 00
CONCRETE , MODULAR BLOCK VENNER, WALL | [
TIES | | |
0045 604-07897 51.000 SYS | 75. 00000 3825. 00| 180. 00000 9180. 00| 68. 00000 3468. 00
CURB RAMP, CONCRETE, C | [
0046 604-07902 87.000 SYS | 75. 00000 6525. 00| 165. 00000 14355. 00| 68. 00000 5916. 00
I I I

CURB RAMP, COONCRETE, H



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 316 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 264, 073. 00 ROUTE
CALL ORDER : 316 CONTRACT 1D : R -28189-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
| 1 ) 35-1878024 [( 2 ) 35-1057095 [( 3 ) 35-1009310
| RAGLE, |NC. | BLANKENBERGER BROTHERS | DEl G BROTHERS LUVBER & CONSTR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0047 604-91404 755.000 SYS | 40. 00000 30200. 00| 35. 00000 26425. 00| 47.30000 35711. 50
S| DEWALK, CONCRETE, 5 IN. | | |
0048 605-06144 2007.000 LFT | 15. 00000 30105. 00| 12. 00000 24084. 00| 15. 40000 30907. 80
CURB AND GUTTER A, CONCRETE | | |
0049 605-94811 4.000 EACH | 600. 00000 2400. 00| 660. 00000 2640. 00| 560. 00000 2240. 00
CURB TURNOUT | | |
0050 607-06175 5.000 LFT | 175. 00000 875. 00| 18. 00000 90. 00| 185. 00000 925. 00
GQUTTER CONCRETE , 2 FT. | | |
0051 607-06175 418.000 LFT | 19. 00000 7942. 00| 22. 30000 9321. 40| 20. 80000 8694. 40
GUTTER CONCRETE , 3 FT. | | |
0052 607-06175 88.000 LFT | 10. 00000 880. 00| 15. 70000 1381. 60| 9. 00000 792. 00
GQUTTER CONCRETE , INFILL, 1.0 FT. | |
0053 607-06335 225.000 LFT | 20. 00000 4500. 00| 33. 70000 7582. 50| 19. 10000 4297.50
PAVED SIDE DI TCH, A | | |
0054 610- 08462 135.000 SYS | 60. 00000 8100. 00| 50. 00000 6750. 00| 67. 00000 9045. 00
POCP FOR APPROACHES, 8 IN. | |
0055 611-03671 2.000 EACH | 1295. 00000 2590. 00| 1100. 00000 2200. 00| 1395. 00000 2790. 00
TRASH RECEPTACLE | |
0056 611-03671 2.000 EACH | 250. 00000 500. 00| 400. 00000 800. 00| 520. 00000 1040. 00
TRASH RECEPTACLE PAD, 4 IN. | |
0057 616-02305 132.000 CYS | 160. 00000 21120. 00| 175. 00000 23100. 00| 195. 00000 25740. 00
GABI ONS | | |
0058 616-02320 1948.000 SYS | 2. 50000 4870. 00| 1. 60000 3116. 80| 2. 50000 4870. 00
GEOTEXTI LES | | |
0059 616-06405 216.000 TON | 23. 50000 5076. 00| 28. 50000 6156. 00| 41. 50000 8964. 00
Rl PRAP, REVETMENT | |
0060 619-02311 2.000 EACH | 250. 00000 500. 00| 860. 00000 1720. 00| 945. 00000 1890. 00
CLEANQUT WTH PLUG PVC, 8 IN. | |
0061 621-01004 3.000 EACH | 700. 00000 2100. 00| 770. 00000 2310. 00| 780. 00000 2340. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0062 621-02770 87.000 SYS | 2. 60000 226. 20| 2. 90000 252. 30| 24. 00000 2088. 00
EROSI ON CONTROL BLANKET [ [ [
0063 621-06545 2.000 TON | 600. 00000 1200. 00| 660. 00000 1320. 00| 950. 00000 1900. 00
FERTI LI ZER | | |
0064 621-06554 1050.000 LBS | 4. 45000 4672. 50| 4.90000 5145. 00| 11. 20000 11760. 00
SEED M XTURE, U | [ |
0065 621- 06565 9.000 TON | 533. 00000 4797. 00| 590. 00000 5310. 00| 910. 00000 8190. 00
I I

MULCH NG VATERI AL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 316 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 264, 073. 00 ROUTE
CALL ORDER : 316 CONTRACT ID : R -28189-B COUNTI ES : VANDERBURGH
LETTING DATE : 12/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 1878024 [( 2 ) 35-1057095 [( 3 ) 35-1009310
| RAGLE, INC. | BLANKENBERGER BROTHERS | DEI G BROTHERS LUMBER & CONSTR
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0066 621-06575 7231.000 SYS | 5. 00000 36155. 00| 5. 50000 39770. 50| 19. 00000 137389. 00
SODDI NG, NURSERY [ | |
0067 621-07642 600. 000 CYS | 40. 00000 24000. 00| 36. 00000 21600. 00| 18. 80000 11280. 00
SO L PREPARATI ON | | |
0068 621-07643 2.000 EACH | 1000. 00000 2000. 00| 200. 00000 400. 00| 255. 00000 510. 00
TREE PROTECTI ON [ | |
0069 621-98038 150.000 CYS | 65. 00000 9750. 00| 71. 50000 10725. 00| 86. 00000 12900. 00
MULCH, HARDWOOD SHREDDED BARK | | I
0070 622-01937 515. 000 EACH | 32. 00000 16480. 00| 35. 20000 18128. 00| 21. 00000 10815. 00
PLANT [ | [
0071 622-05640 203.000 EACH | 55. 00000 11165. 00| 60. 50000 12281. 50| 105. 00000 21315. 00
PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 | | |
IN. |
401. 00000 39298. 00| 445.00000 43610. 00

PLANT, DECI DUQUS TREE, SINGLE STEM

I
0072 622-05650 98. 000 EACH | 365. 00000 35770. 00
I
OVER 2 TO 2.5 IN |

0073 622-05654 894. 000 EACH | 12. 55000 11219. 70 13. 80000 12337. 20| 19. 20000 17164. 80
PLANT, PERENNI AL | | |

0074 622-93712 200. 000 EACH | 3. 20000 640. 00| 3. 50000 700. 00| 19. 40000 3880. 00
PLANT, BULBS | | |

0075 622-99101 1112.000 EACH | 10. 55000 11731. 60 11. 60000 12899. 20| 19. 20000 21350. 40
PLANT, DAY LILIES | | |

0076 701-04732 400.000 LFT | 70. 00000 28000. 00| 38. 50000 15400. 00| 122. 00000 48800. 00
PILE , HELI CAL | | |

0077 702-05106 1.000 EACH | 2225. 00000 2225. 00| 2900. 00000 2900. 00| 2840. 00000 2840. 00
CONCRETE , PRECAST, GRAPHI CS PANEL AND | | |
LEGS I I I

0079 703-51030 5136.000 LBS | 1. 30000 6676. 80| 1. 80000 9244. 80| 1. 16000 5957. 76
REl NFORCI NG STEEL | | |

0080 706-04683 66.000 LFT | 171. 50000 11319. 00| 136. 00000 8976. 00| 118. 00000 7788. 00
RAILING , STEEL TUBE, 32 IN. | | |

0081 709-04919 804.000 SFT | 5. 00000 4020. 00| 4.30000 3457. 20| 7. 50000 6030. 00
COATING , EPOXY/ BAUXI TE COLOR COATED | | |
SURFACE | | |

0082 711-03664 2.000 EACH | 1500. 00000 3000. 00| 1330. 00000 2660. 00| 1590. 00000 3180. 00
BENCH, METAL | | |

0083 711-05101 8062.000 LFT | 6. 00000 48372. 00| 8. 25000 66511. 50| 6. 30000 50790. 60
EDG NG, TRAIL, CONCRETE, REINFORCED | | |

0084 711-51035 1560.000 LBS | 2. 50000 3900. 00| 2.10000 3276. 00| 11. 20000 17472. 00

I

STRUCTURAL STEEL



ENG NEER S ESTI MATE: $ 2, 264, 073. 00
CALL CRDER : 316
LETTI NG DATE : 12/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT

R -28189-B

VI NCENNES DI STRI CT

COUNTI ES :

RQUTE :

VANDERBURGH

DATE :
PAGE :

12/ 28/ 05
316 -6

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0085 714-44240 68.000 CYS
CONCRETE, A, STRUCTURES

0086 715-02181 115.000 LFT

SANI TARY SEWER SERVI CE ADJUSTMENT
0087 715-06690

2157.000 LFT

MCDULAR BLOCK WALL , VENEER

PIPE, RCP, 111, D0.01=1500, 12 IN

0088 715-07730 55.000 LFT
PIPE, RCP, |11, DO 3=75 18 IN

0089 715-08282 10.000 TON
HVA FOR STRUCTURE | NSTALLATI ON, TYPE A

0090 715-90714 120.000 LFT
PIPE, PVC, 12 IN

0091 715-91361 10.000 LFT
PIPE, PVC, 6 IN.

0092 715-99384 553.000 LFT
Pl PE, REI NFORCED CONCRETE, 15 IN.

0093 718-04986 3.000 EACH
CLEANQUT , SANI TARY SEWER

0094 720- 04682 5.000 EACH
INLET, , 15 IN., PVC, DRAIN BASIN

0095 720- 04682 2.000 EACH
INLET, , MODIFIED (BMWP)

0096 720-45145 5.000 EACH
I NLET, J10, MODI FI ED

0097 720-92566 5.000 EACH
INLET, E, MODI FI ED |

0098 720-96422 31.000 EACH
INLET, A MODI FI ED

0099 720-96422 3.000 EACH
INLET, A, MODIFIED, GUTTER

0100 731-93945 1933.000 SFT
FACE PANELS, CONCRETE

0101 731-93946 1933.000 SFT
WALL ERECTION , MBE

0102 731-93947 252.000 LFT
LEVELI NG PAD, CONCRETE , MSE WALL

0103 732-07653 72.000 TON
COARSE AGGREGATE, NO 8

0104 732-08419 150. 000 SYS

| 1 ) 35-1878024
| RAGLE,

[( 2 ) 35-1057095
| BLANKENBERGER BROTHERS

| (

3 ) 35-1009310

| DEI G BROTHERS LUMBER & CONSTR

I NC.

f UNIT PRICE Amcxmnf UNIT PRI CE Ah(Lhnf
| s0 00000 51000.00] | 730.00000 49640, 00]
1 15. 00000 1725 oo‘ 24. 10000 2771 5&
; 32. 00000 69024 001 20. 00000 43140. 00
I| 50. 00000 2750.001 25. 00000 1375. 00
H 115. 00000 1150.00I 187. 00000 1870. 00
ﬂ 25. 00000 3000.00J 21. 30000 2556. 00
I 22. 00000 220.00I 20. 80000 208. 00
, 35. 00000 19355.00’ 21. 30000 11778. 90
f 250. 00000 750.00} 500. 00000 1500. 00
I 1600. 00000 8000.00, 1000. 00000 5000. 00
| 2700. 00000 5400.00" 2560. 00000 5120. 00
| 2200. 00000 11000.00“ 1610. 00000 8050.00;
| 2300. 00000 11500.00“ 1650. 00000 8250.00"

2000. 00000 62000.00, 1300. 00000 40300. 00
f 2150. 00000 6450.00, 1600. 00000 4800. 00
I 22. 00000 42526.00I 17. 70000 34214. 10
} 15. 00000 28995.00I 20. 25000 39143. 25
H 20. 00000 5o4o.ool 24. 00000 6048. 00
1 22. 00000 1584.00{ 30. 60000 2203. 20
; 90. 00000 13500.001 58. 80000 8820.0J

UNIT PRI CE

48.

128.

51.

33.

46.

945.

870.

3250.

2280.

2390.

2040.

2425.

28.

12.

23.

28.

168

50000

00000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

40000

80000

00000

00000

. 00000

2667.

1280.

6120.

330.

25714.

2835.

4350.

6500.

11400.

11950.

63240.

7275.

54897.

24742.

5796.

2016.

25200.

.00

.00

.20

50

00

00

00

50

00

00

00

00

00

00

00

20

40

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 2, 264, 073. 00
CALL CRDER : 316

TABULATI ON CF BI DS

CONTRACT ID :

LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT

SET- ASI DE :

R -28189-B

VI NCENNES DI STRI CT

COUNTI ES

RQUTE :

VANDERBURGH

DATE :
PAGE :

12/ 28/ 05
316 -7

(1 ) 35 1878024

TRANSPORTATI ON OF SALVAGEABLE S| GNAL |

[( 2 ) 35-1057095
| BLANKENBERGER BROTHERS

| (

3 ) 35-1009310

| DEI G BROTHERS LUMBER & CONSTR

| RAGLE, INC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
0105 732-08420 48.000 SYS | 90. 00000 4320. 00| 95. 60000 4588. 80|
MODULAR BLOCK WALL W TH GROUND | | |
REI NFORCEMENT , 6 IN | | |
0106 732-08421 48.000 SYS | 60. 00000 2880. 00| 162. 60000 7804. 80|
MODULAR BLOCK WALL ERECTI ON [ | |
0107 732-08421 150. 000 SYS | 60. 00000 9000. 00| 116. 60000 17490. 00|
MODULAR BLOCK WALL ERECTION , VENEER | | |
0108 732-94780 1.000 EACH | 500. 00000 500. 00| 2600. 00000 2600. 00|
WATER SERVI CE CONNECTI ON | | |
0109 801-06775 LUMP |  65000. 00000 65000.00]  19999. 74000 19999. 74|
MAI NTAI NI NG TRAFFI C | | |
0110 802-04314 3.000 EACH | 260. 00000 780. 00| 900. 00000 2700. 00|
SIGN, | NTERPRETIVE, PLAQUES, STAI NLESS | | |
0111 802-04314 3.000 EACH | 882. 00000 2646. 00| 770. 00000 2310. 00|
SIGN, TRAI LHEAD STRUCTURE, W TH 2 POST | | |
0112 802-04314 1.000 EACH | 1764. 00000 1764. 00| 1540. 00000 1540. 00|
SIGN, TRAILHEAD, STRUCTURE, W TH 4 | | |
POSTS [ |
0113 802-05701 250.000 LFT | 18. 00000 4500. 00| 6. 30000 1575. 00|
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ |
0114 802-06830 25.000 SFT | 131. 00000 3275. 00| 200. 00000 5000. 00|
SIGN, TRAIL, ALUM NUM SHEET, MODIFIED | | [
0115 802-07060 6.000 EACH | 200. 00000 1200. 00| 84. 00000 504. 00|
SIGN, SHEET, RELOCATE | | [
0116 802-76025 121.000 SFT | 22. 00000 2662. 00| 24. 00000 2904. 00|
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 0.080 IN. THI CKNESS | | |
0117 805-01816 2.000 EACH | 1000. 00000 2000. 00| 1100. 00000 2200. 00|
SI GNAL SUPPORT FOUNDATI ON, 3 FT. X 3 FT | | |
X 8FT. | [ [
0118 805-01842 1.000 EACH | 680. 00000 680. 00| 748. 00000 748. 00|
HANDHOLE, SI GNAL | | |
0119 805-01844 60.000 LFT | 16. 00000 960. 00| 17. 60000 1056. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN., | [ |
UNDERGROUND | | |
0120 805-01879 1.000 EACH | 600. 00000 600. 00| 660. 00000 660. 00|
SI GNAL SERVI CE, | NSTALL | | |
0121 805-02087 LUVP | 1500. 00000 1500. 00| 2125. 00000 2125. 00|
|
I

EQUI PVENT |

158.

168.

2375.

90000.

925.

695.

1385.

204.

265.

18.

875.

745.

17.

550.

510.

UNIT PRI CE

00000

00000

00000

00000

00000

00000
00000

. 60000

00000

00000

20000

00000

00000
60000

00000

00000

6624.

7584.

25200.

2375.

90000.

2775.

2085.

1385.

1400.

5100.

1590.

2202.

1750.

745.

1056.

550.

510.

00

00

00

00

00

00

00
00

00

00

00

20

00

00
00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 316 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 264, 073. 00 ROUTE
CALL ORDER : 316 CONTRACT ID : R -28189-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1878024 [( 2 ) 35-1057095 [( 3 ) 35-1009310
| RAGLE, INC. | BLANKENBERGER BROTHERS | DEI G BROTHERS LUVBER & CONSTR
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0122 805-02152 2.000 EACH | 440. 00000 880. 00| 484. 00000 968. 00| 470. 00000 940. 00
PEDESTRI AN S| GNAL HEAD W TH [ | |
| NTERNATI ONAL SYMBOLS, 18 IN [ | |
0123 805-02572 1.000 EACH | 375. 00000 375. 00 412. 00000 412. 00| 840. 00000 840. 00
SI GNAL SUPPORT FOUNDATI ON, A | | [
0124 805-03537 2.000 EACH | 3300. 00000 6600. 00| 3630. 00000 7260. 00| 3705. 00000 7410. 00
SI GNAL CANTI LEVER STRUCTURE, 45 FR ARM | [
0125 805-04443 22.000 EACH | 273. 76000 6022. 72 255. 00000 5610. 00| 95. 00000 2090. 00
CONDUI T, RGC, AT HI STORIC LI GHT | | |
FOOTING 2 IN. | | |
0126 805-04443 36.000 EACH | 122. 72000 4417. 92| 114. 00000 4104. 00| 60. 00000 2160. 00
CONDUI T, RGC, AT PARKI NG LI GHT FOOTI NG | | |
11N I I I
0127 805- 05007 2.000 EACH | 300. 00000 600. 00| 330. 00000 660. 00| 170. 00000 340. 00
M CROLOOP DETECTOR, | NSTALL | | |
0128 805- 78010 1.000 EACH | 950. 00000 950. 00| 1045. 00000 1045. 00| 650. 00000 650. 00
CONTROLLER AND CABI NET, FLASHER SOLID | | |
STATE [ [ |
0129 805- 78190 2.000 EACH | 350. 00000 700. 00| 385. 00000 770. 00| 340. 00000 680. 00
TRAFFI C SI GNAL HEAD, 1 FACE, 12 IN. | | |
AVBER [ | |
0130 805- 78205 4.000 EACH | 555. 00000 2220. 00| 610. 00000 2440. 00| 585. 00000 2340. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | | |
AVBER, GREEN | | |
0131 805-78215 1.000 EACH | 570. 00000 570. 00| 627. 00000 627. 00| 625. 00000 625. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED | | |
AVBER ARROW GREEN ARROW [ [ [
0132 805- 78370 2.000 EACH | 120. 00000 240. 00| 132. 00000 264. 00 102. 00000 204. 00
PEDESTRI AN PUSH BUTTON AND SI GN [ | |
0133 805- 78480 410.000 LFT | 1. 00000 410. 00| 1. 10000 451. 00| 0. 80000 328. 00
SI GNAL CABLE, 3C 14GA. | | |
0134 805- 78485 560.000 LFT | 1. 10000 616. 00| 1. 20000 672. 00| 1. 00000 560. 00
SI GNAL CABLE, 5C 14GA. [ | |
0135 805- 78490 190. 000 LFT | 1. 20000 228. 00| 1. 30000 247. 00| 1. 20000 228.00
SI GNAL CABLE, 7C 14GA. | | |
0136 805-90005 1.000 EACH | 300. 00000 300. 00| 330. 00000 330. 00| 285. 00000 285. 00
SI GNAL PEDESTAL, 10 FT. | |
0137 805- 95568 451.000 LFT | 12. 51000 5642. 01 11. 70000 5276. 70)| 14. 40000 6494. 40
CONDU T, PVC, 4 IN. , FOR FUTURE | [ |
I I

UTILITY USE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 316 -9
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 8 I N | |

0150 808-06703 320.000 LFT | 0. 39000 124. 80| 0. 65000 208. 00 0. 40000 128. 00
LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN | |

0151 808-06713 1053.000 LFT | 0. 24000 252. 72 0. 17000 179. 01 0. 32000 336. 96
LINE, PAINT, SOLID, WH TE, 4 IN. |

0152 808-06723 12.000 EACH | 30. 00000 360. 00| 22. 00000 264. 00 45. 00000 540. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |
| NDI CATI ON ARROW [ |

0153 808- 74809 3.000 EACH | 1500. 00000 4500. 00| 314. 00000 942. 00 2320. 00000 6960. 00

PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
(RXR) I I

ENG NEER S ESTI MATE: $ 2, 264, 073. 00 ROUTE
CALL ORDER : 316 CONTRACT ID : R -28189-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : VINCENNES DI STRI CT
SET- ASI DE :
(1 ) 35 1878024 [( 2 ) 35-1057095 [( 3 ) 35-1009310
| RAGLE, 1NC. | BLANKENBERGER BROTHERS | DEl G BROTHERS LUVBER & CONSTR
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0138 805- 95888 5460.000 LFT | 0. 84000 4586. 40| 0. 80000 4368. 00| 0. 80000 4368. 00
WRE, NO 8 COPPER 1C | | |
0139 805- 95889 2730.000 LFT | 0. 59000 1610. 70| 0. 55000 1501. 50| 0. 70000 1911.00
WRE, NO 10 COPPER 1C | | |
0140 805- 96092 320.000 LFT | 2. 50000 800. 00| 2. 75000 880. 00| 1. 70000 544. 00
CABLE, COMMUNI CATION, 4 PAIR TWSTED, | |
(1 VBA 40 4) | [ |
0141 807-03802 14.000 EACH | 6296. 10000 88145. 40| 5870. 00000 82180. 00| 5370. 00000 75180. 00
LI GHT STANDARDS , TYPE B AND FOUNDATI ON | |
0142 807-03802 4.000 EACH | 6820. 06000 27280. 24| 6360. 00000 25440. 00| 5470. 00000 21880. 00
LI GHT STANDARDS , TYPE D AND FOUNDATI ON | [
0143 807-03802 11.000 EACH | 1239. 00000 13629. 00| 4460. 00000 49060. 00| 5600. 00000 61600. 00
LI GHT STANDARDS , TYPE A, HISTORIC, AND | | |
FOUNDATI ON [ |
0144 807-03972 2265.000 LFT | 7. 58000 17168. 70| 7. 05000 15968. 25| 8. 20000 18573. 00
CONDU T, PVC, 1 IN., SCHEDULE 40, FOR | | |
ELECTRI C | | |
0145 807-04651 700.000 LFT | 1. 11000 777. 00| 1. 05000 735. 00| 1. 00000 700. 00
WRE , NO 6 COPPER 1C | [ |
0146 807-06796 1.000 EACH | 8354. 40000 8354. 40| 7800. 00000 7800. 00| 2650. 00000 2650. 00
ELECTRI C METERED SERVI CE FCR PARKING | [ |
LI GHTI NG [ | |
0147 807-08214 1200. 000 LFT | 5. 39000 6468. 00| 5. 00000 6000. 00| 9. 10000 10920. 00
CONDU T, PVC, 2 IN., SCHEDULE 40, FOR | | |
ELECTRI C | | |
0148 808-04767 4280.000 LFT | 0. 34000 1455. 20| 0. 17000 727. 60| 0. 40000 1712. 00
LINE , PAINT, SOLID, RED, 4 IN | | |
0149 808- 05929 163.000 LFT | 0. 79000 128. 77| 1. 00000 163. 00| 0. 90000 146. 70
I
I
I
I
I
I
I
I
|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 316 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 264, 073. 00 ROUTE :
CALL ORDER : 316 CONTRACT 1D : R -28189-B COUNTI ES : VANDERBURGH
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : VI NCENNES DI STRI CT
SET- ASI DE :
[( 1 ) 35 1878024 [( 2 ) 35-1057095 [( 3 ) 35-1009310
| RAGLE, | NC. | BLANKENBERGER BROTHERS | DEI G BROTHERS LUMBER & CONSTR
LINE NO/ | TEM CODE / ALT [ [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0154 808-75245 1081.000 LFT 0. 39000 421. 59 0. 65000 702. 65| 0. 50000 540. 50
LI NE, THERVOPLASTIC, SOLID, YELLOW 4 [ [
I'N. | |
0155 808- 75297 49.000 LFT 5. 90000 289. 10| 5. 50000 269. 50 7. 00000 343.00

STCP LINE, 24 IN

I
0156 808-75325 2.000 EACH 65. 00000 130. 00| 242. 00000 484. 00 95. 00000 190. 00

I
I
| |
TRANSVERSE MARKI NGS, THERMCPLASTI G, [ [ |
| |
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | [ [
0157 808-97664 2.000 EACH | 195. 00000 390. 00| 209. 00000 418. 00| 205. 00000 410. 00
PAVEMENT MESSAGE MARKI NGS THERMIPLASTI C | | |
HANDI CAP  SYMBOL | I
65. 00000 7540. 00| 50. 00000 5800. 00|
|
I
|

|
0158 604-04927 116.000 LFT | 74. 00000 8584. 00
CONCRETE , B, FOOTINGS, STEELPILE WALL, | |
12 IN | |
SECTI ON TOTALS | $ 2, 244, 670. 07| $ 2,341, 482. 00 $ 3, 226, 599. 32
------------------------------------------ o m m e m o e e e et e e et o e e o m e e e e e e e e e e e e e e meeemeeeoo--

CONTRACT TOTALS | $ 2,244,670. 07| $ 2,341, 482. 00| $ 3, 226, 599. 32




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER : 320 CONTRACT I D :

LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

R -28193-A
LAPCRTE DI STRI CT
04/ 30/ 07 COVPLETI ON DATE

ROUTE
COUNTI ES :

PROJECT( S)

VWH TE

DATE : 12/28/05
PACE : 320 -1

1  35-1386990 1SOM  JACK CONSTRUCTI CN CO
2  35-1212938 ATLAS EXCAVATI NG | NC
3  35-1917625 M LESTONE CONTRACTCRS, L. P.

5,497,972.50 100. 0000%
5,936, 045. 08 107.9679%
6, 068, 685. 94 110. 3804%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 330 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 44
CALL ORDER : 330 CONTRACT 1D : R -28241-A COUNTI ES : FAYETTE RUSH
LETTI NG DATE : 12/14/05 10: 00 AM DISTRICT  : GREENFIELD DI STR CT
CONTRACT TIME : 06/28/ 06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW Bl D
1 351917625 M LESTONE CONTRACTCRS, L. P. $ 156, 830. 00 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 157,513.50 100. 4358%




DATE : 12/28/05
PACE : 334 -1

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 70

CALL ORDER : 334 CONTRACT ID : R -28272-C COUNTI ES : HENDRI CKS MORGAN

LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT PUTNAM

CONTRACT TIME : 11/17/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW Bl D
1 350918397 R ETH RI LEY CONSTRUCTI ON $ 960, 000. 00 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,082, 765.80 112.7881%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/05

PACE : 340 -1

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 06/15/07 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LON BI D
1 35-1139301 E & B PAVING |NC. $ 7,322,011.91 100. 0000%
2 351875662 CRIDER & CRIDER | NC. $ 7,597,279.10 103. 7594%
3 35-0175870 BERNS CONSTRUCTI ON COVPANY | NC. $ 7,873,550. 54 107. 5326%
4 35-0918397 R ETH R LEY CONSTRUCTI ON $ 8,390, 220.00 114. 5890%
5 351212938 ATLAS EXCAVATI NG | NC, $ 8,647,699.92 118. 1055%
(1 ) 351139301 [( 2 ) 35 1875662 [( 3 ) 35-0175870
|E & B PAVING |NC | CRIDER & CRIDER | NC. | BERNS CONSTRUCTI ON COVPANY | N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m et o e e et et et ot e e e o e e e e e et e e e e e m e e e meeoeaoo--
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I I I
0001 105-06845 LUMP |  132808. 50000 132808.50] 150000. 00000 150000. 00|  100000. 00000 100000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 18.000 MX®S | 1984. 81000 35726. 58| 1500. 00000 27000. 00| 2000. 00000 36000. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08441 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ADJUSTMENTS, PCCP [ | |
0005 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0006 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAILED MATERI ALS | | [
0007 110-01001 LUMP |  366100. 60000 366100. 60| 500000. 00000 500000. 00|  392929. 00000 392929. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0008 201-52370 LUMP | 73220. 12000 73220.12| 112000. 00000 112000. 00|  116500. 00000 116500. 00
CLEARI NG RI GHT OF WAY | | |
0009 202-01261 10. 000 EACH | 408. 00000 4080. 00| 250. 00000 2500. 00| 400. 00000 4000. 00
TESTI NG FOR ASBESTOS | | |
0010 202-02240 520.000 n2 | 13. 75000 7150. 00| 11. 00000 5720. 00| 13. 75000 7150. 00
PAVEMENT REMOVAL | | |
0011 202-02278 76.000 m | 30. 00000 2280. 00| 25. 00000 1900. 00| 30. 00000 2280. 00

CURB, CONCRETE, REMOVE | | I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/28/05

PACE : 340 -2

TABULATI ON OF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| 1 ) 35 1139301 [( 2 ) 35-1875662 [( 3 ) 35-0175870
|E & B PAVING |NC. | CRIDER & CRIDER, | NC. | BERNS OONSTRUCTI ON' COMPANY | N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ T
0012 202-02279 263.000 m | 30. 00000 7890. 00| 32. 00000 8416. 00| 30. 00000 7890. 00
CURB AND GUTTER, REMOVE | | |
0013 202-02928 1.000 EACH | 515. 00000 515. 00| 650. 00000 650. 00| 515. 00000 515. 00
CATCH BASIN, REMOVE | | I
0014 202-03000 LUMP | 0. 01000 0. 01| 1. 00000 1. 00| 0. 01000 0.01
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
10 I I I
0015 202- 03000 LUMP | 6120. 00000 6120.00]  10000. 00000 10000. 00| 6000. 00000 6000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
12 I I I
0016 202-03000 LUWP | 9180. 00000 9180.00]  25000. 00000 25000. 00]  11000. 00000 11000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
13 I I I
0017 202-03000 LUWP | 4080. 00000 4080. 00| 7500. 00000 7500. 00| 4500. 00000 4500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | [ [
15 I I I
0018 202-03000 LUMP |  15300. 00000 15300. 00|  15000. 00000 15000. 00|  16500. 00000 16500. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
17 I I I
0019 202-03000 LUWP | 5100. 00000 5100.00]  15000. 00000 15000. 00| 5700. 00000 5700. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
19 I I I
0020 202- 03000 LUWP | 6120. 00000 6120.00]  15000. 00000 15000. 00| 6800. 00000 6800. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
27 I I I
0021 202-03000 LUWP | 0. 01000 0. 01| 1. 00000 1. 00| 0. 01000 0.01
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
8 I I I
0022 202- 03000 LUWP | 0. 01000 0.01] 1. 00000 1. 00| 0. 01000 0.01
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
9 I [ I
0023 202-52710 18.000 n2 | 21. 00000 378. 00| 27. 00000 486. 00| 21. 00000 378.00
S| DEWALK, CONCRETE, REMOVE | [ |
0024 202-60815 202.000 m | 87. 00000 17574. 00| 55. 00000 11110. 00| 87. 00000 17574. 00
CENTER CURB, REMOVE | [ [
0025 202-78515 LUWP | 1304. 01000 1304. 01| 1300. 00000 1300. 00| 1278. 44000 1278. 44
TRAFFI C SI GNAL EQUI PMENT, REMOVE [ [ [
0026 202-91385 2.000 EACH | 515. 00000 1030. 00| 400. 00000 800. 00| 515. 00000 1030. 00
I

I NLET, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 340 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE
CALL CRDER : 340 CONTRACT 1D : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1875662 [( 3 ) 35-0175870
|E & B PAVING |INC | CRIDER & CRIDER | NC. | BERNS CONSTRUCTI ON' COVPANY | N
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T L T L R T
0027 202-96151 LUWP | 434. 67000 434. 67| 425, 00000 425. 00| 426. 15000 426.15
TRANSPORTATI ON OF SALVAGEABLE | TEMS [ | |
0028 203- 02000 40376.000 n8 | 11. 76000 474821. 76| 20. 00000 807520. 00| 12. 25000 494606. 00
EXCAVATI ON, COVWWON | |
0029 203-02070 34629.000 n8 | 3. 50000 121201. 50| 4. 00000 138516. 00| 3. 50000 121201. 50
BORROW | | |
0030 205-03371 10.000 n8 | 45, 00000 450. 00| 45, 00000 450. 00| 45, 00000 450. 00
SEDI MENT REMOVE | |
0031 205- 06930 80.000 My | 30. 00000 2400. 00| 35. 00000 2800. 00| 30. 00000 2400. 00
SPLASHPAD, RI PRAP | |
0032 205- 06931 194.000 My | 30. 00000 5820. 00| 30. 00000 5820. 00| 30. 00000 5820. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | |
0033 205- 06936 465.000 My | 30. 00000 13950. 00| 27. 00000 12555. 00| 30. 00000 13950. 00
TEMPORARY SEDI MENT TRAP | |
0034 205- 06937 2242.000 m | 3. 67000 8228. 14| 3. 60000 8071. 20| 4. 00000 8968. 00
TEMPCRARY SI LT FENCE | |
0035 207- 08262 72900.000 n2 | 4. 12000 300348. 00| 3. 40000 247860. 00| 4. 25000 309825. 00
SUBGRADE TREATMENT, TYPE |
0036 210- 06900 LUWP | 16900. 00000 16900. 00| 17500. 00000 17500. 00| 8000. 00000 8000. 00
TREATMENT PLANT , WASTEWATER, REMOVE | | |
0037 210-07314 127.000 m | 85. 00000 10795. 00| 75. 00000 9525. 00| 130. 00000 16510. 00
FORCE MAIN , 150 nm | |
0038 211-02050 112.000 n8 | 30. 00000 3360. 00| 35. 00000 3920. 00| 20. 00000 2240. 00
B BORRON | | |
0039 211-07454 10710.000 n8 | 25. 00000 267750. 00| 25. 00000 267750. 00| 20. 00000 214200. 00
STRUCTURE BACKFI LL | | |
0040 301-07448 3519.000 My | 17. 00000 59823. 00| 14. 00000 49266. 00| 27. 00000 95013. 00
COVPACTED AGGREGATE, NO. 53, BASE | |
0041 302- 06464 15068.000 n8 | 33. 31000 501915. 08| 30. 00000 452040. 00| 44, 00000 662992. 00
SUBBASE FOR PCCP |
0042 401- 06264 LUWP | 1546. 38000 1546. 38| 1000. 00000 1000. 00| 790. 00000 790.00
PROFI LOGRAPH, HVA | | |
0043 401-07332 100.000 My | 72. 00000 7200. 00| 65. 00000 6500. 00| 95. 00000 9500. 00
QC/QxHVA, 1, 76, SURFACE, 9.5 nmm | | [
0044 401-07335 507.000 My | 68. 50000 34729. 50| 70. 00000 35490. 00| 67. 00000 33969. 00
QC/ QX HWVA, 4, 76, SURFACE, 9.5 nm | | [
0045 401- 07404 728.000 My | 45. 25000 32942. 00| 48. 00000 34944. 00| 46. 00000 33488. 00
QA HVA, 4, 76, | NTERVEDI ATE, 19.0 | | |
0046 401-07406 299.000 My | 47. 00000 14053. 00| 41. 00000 12259. 00| 48. 50000 14501. 50
QC/ QM HWA, 1, 64, BASE, 25.0 MM | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 340 -4
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 35 1139301 [( 2 ) 35-1875662 [( 3 ) 35-0175870
| E & B PAVING | NC. | CRIDER & CRIDER, | NC | BERNS CONSTRUCTI ON COVPANY | N
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T L T L R T
0047 401- 07409 3376.000 My | 39. 25000 132508. 00| 40. 00000 135040. 00| 37. 50000 126600. 00
QA HVA, 4, 64, BASE, 25.0 nm | | |
0048 401- 07430 1062.000 My | 47. 75000 50710. 50| 45. 00000 47790. 00| 42. 00000 44604. 00
QC/ QA HVA, 5, 76, | NTERVEDI ATE, O&25.0 | | |
mm OG | | |
0049 402-07432 86.000 My | 98. 00000 8428. 00| 66. 00000 5676. 00| 82. 00000 7052. 00
HVA SURFACE, TYPE A | | |
0050 402- 07433 76.000 My | 66. 00000 5016. 00| 54. 00000 4104. 00| 62. 50000 4750. 00
HVA SURFACE, TYPE B | | |
0051 402- 07435 33.000 My | 91. 00000 3003. 00| 48. 00000 1584. 00| 77. 00000 2541. 00
HVA | NTERVEDI ATE, TYPE A | | |
0052 402-07438 127.000 My | 54. 25000 6889. 75| 43. 00000 5461. 00| 57. 00000 7239. 00
HVA | NTERVEDI ATE, TYPE B | | |
0053 402- 07440 52.000 My | 69. 00000 3588. 00| 49. 00000 2548. 00| 76. 00000 3952. 00
HVA BASE, TYPE A | | |
0054 402- 07441 413.000 My | 46. 75000 19307. 75| 40. 00000 16520. 00| 43. 00000 17759. 00
HVA BASE, TYPE B | | |
0055 402- 07453 608.000 My | 43. 25000 26296. 00| 47. 00000 28576. 00| 60. 00000 36480. 00
HVA FOR TEMPORARY PAVENENT | | |
0056 404- 05511 369.000 n2 | 8. 75000 3228. 75| 2. 25000 830. 25| 5. 25000 1937. 25
SEAL COAT, 2 | | |
0057 406- 05520 9.000 My | 225. 00000 2025. 00| 100. 00000 900. 00| 225. 00000 2025. 00
ASPHALT FOR TACK COAT | | |
0058 501- 06266 LUWP | 5544. 61000 5544.61]  16000. 00000 16000. 00| 750. 00000 750. 00
PROFI LOGRAPH, PCCP | |
0059 501- 06324 53109.000 n2 | 34. 10000 1811016. 90| 37. 50000 1991587. 50| 40. 50000 2150914. 50
QC/ QA PCCP, 325 nm | | |
0060 503- 05240 9666. 000 m | 28. 13000 271904. 58| 22. 00000 212652. 00| 23. 30000 225217. 80
D-1 CONTRACTI ON JO NT | |
0061 601- 03464 16. 000 EACH | 40. 80000 652. 80| 32.00000 512. 00| 32. 00000 512. 00
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0062 601-99105 65.000 m | 112. 20000 7293. 00| 49. 00000 3185. 00| 49. 00000 3185. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG [ | |
0063 604- 07483 2312.000 My | 48. 00000 110976. 00| 48. 00000 110976. 00| 47.00000 108664. 00
HVA FOR S| DEWALK | | |
0064 604- 07899 13.000 n2 | 84. 96000 1104. 48| 170. 00000 2210. 00| 206. 00000 2678.00
CURB RAMP, OONCRETE, E | | |
0065 604- 07901 24.000 2 | 84. 96000 2039. 04| 170. 00000 4080. 00| 206. 00000 4944. 00
[

CURB RAMP, CONCRETE, G



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 340 -5
TABULATI ON CF BI DS

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG | |

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1139301 [( 2 ) 35-1875662 [( 3 ) 35-0175870
|E & B PAVING |INC. | CRIDER & CRIDER, | NC. | BERNS CONSTRUCTI ON COMPANY | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0066 605-06090 12175.000 m | 21. 12000 257136. 00| 20. 00000 243500. 00| 21. 20000 258110. 00
CURB, | NTEGRAL, CONCRETE | | |
0067 605-06140 150.000 m | 90. 06000 13509. 00| 75. 00000 11250. 00| 110. 00000 16500. 00
CURB AND GUTTER CONCRETE | | |
0068 605-06145 48.000 m | 117. 19000 5625. 12| 75. 00000 3600. 00| 125. 00000 6000. 00
CURB AND GUTTER B, CONCRETE | | |
0069 605- 06205 233.000 m | 209. 25000 48755. 25| 70. 00000 16310. 00| 220. 00000 51260. 00
CENTER CURB, B, CONCRETE | | |
0070 605-06210 164.000 m | 146. 39000 24007. 96| 75. 00000 12300. 00| 125. 00000 20500. 00
CENTER CURB, C, CONCRETE | | |
0071 605-06215 240.000 m | 120. 47000 28912. 80| 90. 00000 21600. 00| 115. 00000 27600. 00
CENTER CURB, D, CONCRETE | | |
0072 605-97937 56.000 m | 98. 33000 5506. 48| 67. 00000 3752. 00| 110. 00000 6160. 00
CURB AND GUTTER CONCRETE, ROLL | |
0073 606-07484 705.000 m | 3. 57000 2516. 85| 5. 40000 3807. 00| 6. 50000 4582. 50
M LLED HVA SHOULDER CORRUGATI ONS | |
0074 607-90826 1.000 EACH | 2004. 13000 2004. 13| 1250. 00000 1250. 00| 2000. 00000 2000. 00
GUTTER TURNOUT, CONCRETE | |
0075 610-07486 53.000 My | 180. 00000 9540. 00| 87. 00000 4611. 00| 78. 00000 4134.00
HVA FOR APPROACHES, TYPE A | |
0076 610-07712 509.000 n2 | 70. 49000 35879. 41| 43. 00000 21887. 00| 54. 60000 27791. 40
POCP FOR APPROACHES, 150 mm | | |
0077 611-06497 9.000 EACH | 142. 80000 1285. 20| 125. 00000 1125. 00| 200. 00000 1800. 00
MAI LBOX ASSEMBLY, SINGLE | |
0078 615-06490 91.000 EACH | 122. 40000 11138. 40| 110. 00000 10010. 00| 107. 00000 9737.00
RIGHT OF WAY MARKER | |
0079 615-06510 13.000 EACH | 331. 50000 4309. 50| 350. 00000 4550. 00| 345. 00000 4485. 00
MONUMENT, C | | |
0080 615-06515 6.000 EACH | 127. 50000 765. 00| 65. 00000 390. 00| 63. 00000 378. 00
MONUVENT, D | | [
0081 615-06527 2.000 EACH | 331. 50000 663. 00| 600. 00000 1200. 00| 585. 00000 1170. 00
MONUMENT, SECTI ON CORNER | | |
0082 616-02320 1221.000 n2 | 2. 00000 2442. 00| 1. 70000 2075. 70]| 2. 00000 2442.00
GEOTEXTI LES | | |
0083 616- 06405 797.000 My | 30. 00000 23910. 00| 26. 00000 20722. 00| 30. 00000 23910. 00
RI PRAP, REVETMENT | |
0084 621-01004 3.000 EACH | 494. 70000 1484. 10| 500. 00000 1500. 00| 420. 00000 1260. 00
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 340 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1875662 [( 3 ) 35-0175870
| E & B PAVING | NC | CRIDER & CRIDER, INC. | BERNS CONSTRUCTI N COVPANY | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T
0085 621-06545 3.000 My | 594. 66000 1783. 98| 590. 00000 1770. 00| 800. 00000 2400. 00
FERTI LI ZER | | |
0086 621-06554 513. 000 kg | 7.19000 3688. 47| 7.10000 3642. 30| 2. 75000 1410. 75
SEED M XTURE, U | | |
0087 621-06557 429. 000 kg | 5. 46000 2342. 34| 5. 40000 2316. 60| 2. 65000 1136. 85
SEED M XTURE, T | [ [
0088 621-06565 14. 000 My | 453. 90000 6354. 60| 450. 00000 6300. 00| 475. 00000 6650. 00
MULCH NG MATERI AL | | |
0089 621-06567 623. 000 KL | 1. 02000 635. 46| 1. 00000 623. 00| 1. 00000 623. 00
VWATER | [ |
0090 621-06574 34581. 000 n® | 3. 26000 112734. 06| 3. 00000 103743. 00| 3. 50000 121033. 50
SCDDI NG | | |
0091 714-01366 50.000 m | 1900. 00000 95000. 00| 1600. 00000 80000. 00| 1725. 00000 86250. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3000 mm x 1200 nm | | |
0092 714-26702 50.000 m | 1200. 00000 60000. 00| 1000. 00000 50000. 00| 968. 00000 48400. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1800 mm x 900 nm | | |
0093 714-26717 44.000 m | 2000. 00000 88000. 00| 1700. 00000 74800. 00| 1835. 00000 80740. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3000 mm x 1500 nm | | |
0094 715-05019 99.000 m | 235. 00000 23265. 00| 170. 00000 16830. 00| 191. 00000 18909. 00
PIPE, TYPE 1, O RCULAR 900 mm | | |
0095 715-05048 6940.000 m | 9. 85000 68359. 00| 6. 75000 46845. 00| 8. 80000 61072. 00
PIPE, TYPE 4, O ROULAR 150 mm | | |
0096 715-05053 92.000 m | 52. 00000 4784. 00| 38. 00000 3496. 00| 30. 40000 2796. 80
Pl PE, UNDERDRAI N OUTLET, 150 mm | | |
0097 715-05119 14.000 m | 118. 00000 1652. 00| 80. 00000 1120. 00| 103. 00000 1442. 00
PIPE, TYPE 1, O ROULAR 375 mm | | |
0098 715-05149 1252.000 m | 85. 00000 106420. 00| 75. 00000 93900. 00| 70. 50000 88266. 00
PIPE, TYPE 2, O RCULAR 300 mm | | |
0099 715-05151 589.000 m | 98. 00000 57722. 00| 80. 00000 47120. 00| 89. 40000 52656. 60
PIPE, TYPE 2, O ROULAR 375 mm | | |
0100 715-05152 322.000 m | 106. 00000 34132. 00| 90. 00000 28980. 00| 78. 90000 25405. 80
PIPE, TYPE 2, O ROULAR 450 mm | | |
0101 715-05153 449.000 m | 130. 00000 58370. 00| 100. 00000 44900. 00| 113. 00000 50737. 00
PIPE, TYPE 2, O ROULAR 525 mm | | |
0102 715-05154 372.000 m | 140. 00000 52080. 00| 110. 00000 40920. 00| 134. 25000 49941. 00
PIPE, TYPE 2, O RCULAR 600 mm | | |



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 12/28/05
PACE : 340 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1875662 [( 3 ) 35-0175870
|E & B PAVING |NC. | CRIDER & CRIDER, | NC. | BERNS OONSTRUCTI ON' COMPANY | N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m e e e e e e e e e e e e m e e e e e e e e e e e e e e e e e eeceeeeos
0103 715- 05155 235.000 m | 165. 00000 38775. 00| 130. 00000 30550. 00| 160. 00000 37600. 00
Pl PE, TYPE 2, CRCULAR 675 mm | | |
0104 715-05156 300.000 m | 195. 00000 58500. 00| 150. 00000 45000. 00| 173. 75000 52125, 00
Pl PE, TYPE 2, CRCULAR 750 mm | | |
0105 715- 05157 194.000 m | 215. 00000 41710. 00| 170. 00000 32980. 00| 180. 50000 35017. 00
Pl PE, TYPE 2, CRCULAR 825 mm [ | |
0106 715- 05169 9.000 m | 120. 00000 1080. 00| 79. 00000 711. 00| 103. 00000 927. 00
Pl PE, TYPE 3, C RCULAR 375 mm | [ |
0107 715- 05239 85.000 m | 360. 00000 30600. 00| 280. 00000 23800. 00| 289. 00000 24565, 00
PIPE, TYPE 1, DEFORVED, M N. AREA 0.68 | | |
e I I I
0108 715-05245 43.000 m | 500. 00000 21500. 00| 445, 00000 19135. 00| 445, 00000 19135. 00
PIPE, TYPE 1, DEFOCRVED, M N AREA 1.20 | | [
n I I |
0109 715- 05409 928.000 m | 180. 00000 167040. 00| 135. 00000 125280. 00| 130. 00000 120640. 00
Pl PE, SANI TARY SEVER, 250 mm | | |
0110 715- 06501 4.000 EACH | 1110. 00000 4440. 00| 560. 00000 2240. 00| 1320. 00000 5280. 00
CONCRETE ANCHOR, M N. AREA 0. 83 n2 | | |
0111 715-07536 2.000 EACH | 1550. 00000 3100. 00| 940. 00000 1880. 00| 1650. 00000 3300. 00
CONCRETE ANCHOR, M N. AREA 1.20 nR | |
0112 715-46000 5.000 EACH | 560. 00000 2800. 00| 150. 00000 750. 00| 290. 00000 1450. 00
Pl PE END SECTI ON, 300 mm | | |
0113 715-46005 7.000 EACH | 600. 00000 4200. 00| 178. 00000 1246. 00| 325. 00000 2275. 00
Pl PE END SECTION, 375 mm | [
0114 715-46015 1.000 EACH | 800. 00000 800. 00| 237. 00000 237. 00| 470. 00000 470. 00
Pl PE END SECTI ON, 525 nm | |
0115 715-46035 1.000 EACH | 1200. 00000 1200. 00| 550. 00000 550. 00| 760. 00000 760. 00
Pl PE END SECTI ON, 825 nm | |
0116 715-46040 6.000 EACH | 1300. 00000 7800. 00| 634. 00000 3804. 00| 900. 00000 5400. 00
Pl PE END SECTI ON, 900 nm |
0117 715-90052 LUMP |  76640. 00000 76640.00]  75000. 00000 75000. 00|  167000. 00000 167000. 00
LI FT STATI ON | | |
0118 718-06528 5.000 EACH | 850. 00000 4250. 00| 500. 00000 2500. 00| 600. 00000 3000. 00
OUTLET PROTECTOR, 1 | | |
0119 718-06531 4.000 EACH | 225. 00000 900. 00| 500. 00000 2000. 00| 600. 00000 2400. 00
OUTLET PROTECTOR, 3 | |
0120 718-06532 1000.000 m | 3. 06000 3060. 00| 3. 00000 3000. 00| 3.30000 3300. 00
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0121 718-52610 887.000 n8 | 38. 00000 33706. 00| 35. 00000 31045. 00| 33. 37000 29599. 19
I I

AGCGREGATE FOR UNDERDRAI NS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 340 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRI CT
SET- ASI DE :
| 1 ) 35-1139301 | 2 ) 35-1875662 [( 3 ) 35-0175870
|E & B PAVING |NC. | CRIDER & CRIDER, | NC. | BERNS CONSTRUCTI ON COMPANY | N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0122 718-99153 12710.000 n2 | 1. 15000 14616. 50| 1. 50000 19065. 00| 0. 95000 12074. 50
GEOTEXTI LES FOR UNDERDRAI N | | [
0123 720-07604 1.000 EACH | 1350. 00000 1350. 00| 650. 00000 650. 00| 750. 00000 750. 00
CATCH BASI N, REPAIR [ [ [
0124 720- 44000 1.000 EACH | 901. 00000 901. 00| 400. 00000 400. 00| 400. 00000 400. 00
CASTING ADJUST TO GRADE | [
0125 720-45410 40.000 EACH | 1600. 00000 64000. 00| 2000. 00000 80000. 00| 1955. 00000 78200. 00
MANHOLE, C4 | |
0126 720- 45410 13.000 EACH | 2500. 00000 32500. 00| 2500. 00000 32500. 00| 6000. 00000 78000. 00
MANHOLE, C4 , SAN TARY [ |
0127 720-91973 7.000 EACH | 3000. 00000 21000. 00| 2000. 00000 14000. 00| 3300. 00000 23100. 00
MANHOLE, H4 | | |
0128 720- 95409 5.000 EACH | 2800. 00000 14000. 00| 2000. 00000 10000. 00| 3105. 00000 15525. 00
MANHOLE, J4, MODI Fl ED | | |
0129 720-98174 43.000 EACH | 1900. 00000 81700. 00| 2000. 00000 86000. 00| 2360. 00000 101480. 00
I NLET, B15 | |
0130 720-99417 43.000 EACH | 1950. 00000 83850. 00| 2000. 00000 86000. 00| 2642. 00000 113606. 00
CATCH BASI N, C15 | | |
0131 801-04308 10. 000 EACH | 408. 00000 4080. 00| 440. 00000 4400. 00| 400. 00000 4000. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0132 801- 06207 1829.000 m | 3. 37000 6163. 73| 3. 30000 6035. 70]| 3. 30000 6035. 70
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0133 801-06625 19.000 EACH | 204. 00000 3876. 00| 200. 00000 3800. 00| 200. 00000 3800. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0134 801-06640 16.000 EACH | 204. 00000 3264. 00| 200. 00000 3200. 00| 200. 00000 3200. 00
CONSTRUCTI ON SI GN, A | | |
0135 801-06645 4.000 EACH | 51. 00000 204. 00| 50. 00000 200. 00| 50. 00000 200. 00
CONSTRUCTI ON SI GN, B | | |
0136 801-06710 1340.000 DAY | 12. 24000 16401. 60| 12. 00000 16080. 00| 12. 00000 16080. 00
FLASH NG ARROW SI GN | | |
0137 801-06775 LUWP | 6987. 00000 6987.00]  25000. 00000 25000. 00|  36000. 00000 36000. 00
MAI NTAI NI NG TRAFFI C | | |
0138 801-07118 253.000 m | 56. 10000 14193. 30| 55. 00000 13915. 00| 55. 00000 13915. 00
BARRI CADE, I11-A | | |
0139 801-07119 15.000 m | 56. 10000 841. 50| 55. 00000 825. 00| 55. 00000 825. 00
BARRI CADE, I11-B | [
0140 801-07120 50.000 m | 122. 40000 6120. 00| 120. 00000 6000. 00| 120. 00000 6000. 00
BARRI CADE, |11, PERMANENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 340 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1875662 [( 3 ) 35-0175870
|E & B PAVING |NC | CRIDER & CRIDER, |NC. | BERNS CONSTRUCTI ON COMPANY | N
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0141 802-05701 103.000 m | 37. 28000 3839. 84] 37.00000 3811. 00| 36. 55000 3764. 65
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ |
0142 802-76025 22.000 ng | 169. 19000 3722. 18| 165. 00000 3630. 00| 165. 87000 3649. 14
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND, 2.03 mm TH CKNESS | | |
0143 802- 76035 7.000 n2 | 144. 79000 1013. 53] 140. 00000 980. 00| 141. 95000 993. 65
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 mm TH CKNESS | | |
0144 802- 76040 2.000 n2 | 367. 89000 735. 78| 360. 00000 720. 00| 360. 68000 721. 36
SIGN, SHEET ENCLOSED LENS WTH LEGEND, | [ |
3.18 mm THI CKNESS | | |
0145 805-01815 4.000 EACH | 1598. 64000 6394. 56| 1600. 00000 6400. 00| 1567. 29000 6269. 16
SI GNAL SUPPORT FOUNDATI ON, 915nm X 3.7 | | |
0146 805-01842 12.000 EACH | 630. 00000 7560. 00| 620. 00000 7440. 00| 617. 65000 7411. 80
HANDHOLE, S| GNAL | | [
0147 805-01893 LUWP | 659. 07000 659. 07| 650. 00000 650. 00| 646. 15000 646. 15
MAI NTAI NI NG TRAFFI C SIGNAL , EXISTING | | |
0148 805- 06592 626.000 m | 32. 12000 20107. 12| 32. 00000 20032. 00| 31. 49000 19712. 74
CONDUI T, STEEL, GALVAN ZED, 50nmm | | |
0149 805- 78109 1.000 EACH | 8723. 34000 8723. 34| 8600. 00000 8600. 00| 8552. 29000 8552. 29
CONTROLLER AND CABI NET, SECONDARY, MENU | | |
DRI VEN, 8 PHASE | [ [
0150 805- 78205 4.000 EACH | 503. 68000 2014. 72| 495. 00000 1980. 00| 493. 80000 1975. 20
TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED | | |
AVBER, GREEN | | |
0151 805-78215 2.000 EACH | 519. 38000 1038. 76| 510. 00000 1020. 00| 509. 20000 1018. 40
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | | |
AVBER ARROW GREEN ARROW | | |
0152 805- 78230 4.000 EACH | 822. 03000 3288. 12| 806. 00000 3224. 00| 805. 91000 3223. 64
TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED | | |
AVBER GREEN, AVBER ARROW GREEN ARROW | | |
0153 805- 78415 4.000 EACH | 1220. 07000 4880. 28] 1200. 00000 4800. 00| 1196. 15000 4784. 60
SPAN, CATENARY, AND TETHER [ [ [
0154 805- 78420 4.000 EACH | 187. 85000 751. 40| 185. 00000 740. 00 184. 17000 736. 68
DI SCONNECT HANGER | | |
0155 805- 78445 1.000 EACH | 631. 02000 631. 02 620. 00000 620. 00| 618. 65000 618. 65
SI GNAL SERVI CE | | |
0156 805- 78467 59.000 m | 4. 65000 274. 35| 4. 60000 271. 40| 4. 56000 269. 04
I I

SI GNAL CABLE, 3C 8GA |



| NDI CATI ONS ARROWS
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PAGE : 340 - 10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1139301 [( 2 ) 35-1875662 [( 3 ) 35-0175870
|E & B PAVING |NC. | CRIDER & CRI DER | NC, | BERNS CONSTRUCTI ON COMPANY | N
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0157 805-78470 405.000 m | 2. 21000 895. 05| 2. 20000 891. 00| 2.17000 878. 85
SI GNAL CABLE, ROADVAY LOCP, 1C 14GA | | |
0158 805- 78485 66.000 m | 3. 14000 207. 24 3. 10000 204. 60| 3. 08000 203.28
SI GNAL CABLE, 5C 14GA. | | |
0159 805- 78490 154.000 m | 3. 30000 508. 20| 3. 25000 500. 50| 3. 24000 498. 96
SI GNAL CABLE, 7C 14GA. | | |
0160 805- 78510 1476.000 m | 2. 52000 3719. 52| 2. 50000 3690. 00| 2. 47000 3645. 72
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0161 805-78746 358.000 m | 24. 82000 8885. 56| 24. 00000 8592. 00| 24. 33000 8710. 14
PREFCRVED LOOP DETECTORS | | |
0162 805- 78785 4.000 EACH | 602. 97000 2411. 88| 600. 00000 2400. 00| 591. 15000 2364. 60
SI GNAL DETECTOR HOUSI NG | | |
0163 805- 78795 136.000 m | 17. 07000 2321. 52| 17. 00000 2312. 00| 16. 74000 2276. 64
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0164 805- 78925 1.000 EACH | 748. 83000 748. 83 735. 00000 735. 00| 734. 15000 734.15
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0165 805-81032 4.000 EACH | 2910. 13000 11640. 52| 2900. 00000 11600. 00| 2853. 07000 11412. 28
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0166 805-92504 4.000 EACH | 184. 77000 739. 08 182. 00000 728. 00| 181. 15000 724. 60
LOOP DETECTCR DELAY AMPLI FI ER 2 CHANNE | | |
0167 808-03002 1585.000 m | 1. 38000 2187. 30| 1. 35000 2139. 75| 1. 35000 2139. 75
LINE, EPOXY, BROKEN, WH TE, 100 mm | | |
0168 808-03631 6555.000 m | 1. 38000 9045. 90| 1. 35000 8849. 25| 1. 35000 8849. 25
LINE, EPOXY, SOLID, WH TE, 100 mm | | |
0169 808- 03632 6302.000 m | 1. 38000 8696. 76| 1. 35000 8507. 70]| 1. 35000 8507. 70
LINE, EPOXY, SOLID, YELLOW 100 nm | | |
0170 808-06701 101.000 m | 1. 46000 147. 46| 1. 45000 146. 45| 1. 43000 144. 43
LINE, THERMOPLASTI C, BRCKEN, VM TE, [ | |
100mMm | | [
0171 808-06703 1181.000 m | 1. 46000 1724. 26| 1. 45000 1712. 45| 1. 43000 1688. 83
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | [ [
0172 808-06716 250.000 m | 3. 37000 842. 50| 3. 30000 825. 00| 3. 30000 825. 00
LINE, REMOVE | | |
0173 808- 74805 34.000 m | 63. 24000 2150. 16 62. 00000 2108. 00| 62. 00000 2108. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | [ |
600 mm | |
0174 808- 74807 6.000 EACH 187. 68000 1126. 08| 185. 00000 1110. 00| 184. 00000 1104. 00
I I
I I

|
I
PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE |
I



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

ENG NEER S ESTI MATE: $ 8, 389, 853. 69
CALL CRDER : 340

TABULATI ON CF BI DS

CONTRACT ID :

LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT

SET- ASI DE :

R -28350-A

CRAWFORDSVI LLE DI STRI CT

COUNTI ES :

RQUTE :

HENDRI CKS

DATE

PACE : 340 -11

12/ 28/ 05

1 ) 35-1139301

I
|E & B PAVING

2 ) 35-1875662

200.

10.

70.

90.

23.

25.

5000.

10.

I
| CRI DER & CRI DER,

UNIT PRI CE

00000

. 45000

00000

00000

00000

00000
00000

. 00000

00000
00000

I NC.

1906.

710.

700.

630.

6486.

850.

1120.

5000.
750.

7,597, 279.

I NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE ANOUNT]
__________________________________________ Y
0175 808- 74808 4.000 EACH | 202. 98000 811. 92|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
(O\LY) I I
0176 808-75245 1315.000 m | 1. 46000 1919. 90|
LINE, THERVOPLASTIC, SOLID, YELLOW | [
100mm | |
0177 808- 75297 71.000 m | 10. 20000 724. 20|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
STOP LINE, 600 nm | |
0178 808- 75320 10. 000 EACH | 71. 40000 714. 00|
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON ARRON | |
0179 808- 75325 7.000 EACH | 91. 80000 642. 60|
PAVEMENT NMESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD (ONLY) | |
0180 808- 75998 282.000 EACH | 22. 09000 6229. 38|
SNOWPLOMABLE RAI SED PAVENENT MARKER | |
0181 808-94455 34.000 m | 25. 50000 867. 00|
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | |
150 nm | |
0182 808-96016 160.000 m | 7. 14000 1142. 40|
LINE, THERVOPLASTIC, SOLID, YELLOW 300 | |
mm I I
0183 501-06727 LUWP | 3404. 85000 3404. 85|
CORI NG, PCCP | |
0184 503-03489 75.000 EACH | 12. 00000 900. 00|
RETROFI TTED TI E BARS | |
SECTI ON TOTALS | $ 7,322, 011. 91
__________________________________________ e Y
CONTRACT TOTALS | $ 7,322, 011. 91|

7,597, 279.

| (

3 ) 35-0175870
| BERNS CONSTRUCTI ON COVPANY | N

UNIT PRI CE

00|

199.

10.

70.

90.

24.

25.

00000

. 43000

00000

00000

00000

00000
00000

. 00000

00000

710.

700.

630.

6768.

850.

1120.

2000.
1125.
7,873, 550.

7, 873, 550.

00

00

00

00
00

00

00
00
54

54




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/28/05
PACE : 340 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g

SECTI ON 0001  NEW ROAD CONSTRUCTI ON

I
0001 105-06845 LUWP | 79000. 00000 79000. 00| 70000. 00000 70000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO |
15 |

I

I

CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-07039 18.000 M5 | 2000. 00000 36000. 00| 2300. 00000 41400. 00|
FIELD OFFI CE, B | [ [
0003 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA | | |
0004 109- 08441 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, PCCP | | |
0005 109- 08443 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFIC | | |
CONTROL DEVI CES | | |
0006 109-08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0007 110-01001 LUWP |  405877. 00000 405877.00|  430820. 00000 430820. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0008 201-52370 LUWP |  125000. 00000 125000.00]  15000. 00000 15000. 00|
CLEARI NG RI GHT OF WAY | | |
0009 202-01261 10. 000 EACH | 530. 00000 5300. 00| 1000. 00000 10000. 00|
TESTI NG FOR ASBESTCS | | |
0010 202-02240 520.000 n2 | 9. 40000 4888. 00| 14. 00000 7280. 00|
PAVEMENT REMOVAL | | [
0011 202-02278 76.000 m | 27.00000 2052. 00| 25. 00000 1900. 00|
CURB, CONCRETE, REMOVE [ | |
0012 202-02279 263.000 m | 27.00000 7101. 00| 25. 00000 6575. 00|
CURB AND GUTTER REMOVE | | |
0013 202-02928 1.000 EACH | 1000. 00000 1000. 00| 350. 00000 350. 00|
CATCH BASI N, REMOVE | | |
0014 202-03000 LUWP | 1. 00000 1. 00| 0. 01000 0. 01|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
10 | | |
0015 202-03000 LUWP | 6300. 00000 6300. 00| 8000. 00000 8000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
12 I I I
0016 202-03000 LUWP | 9500. 00000 9500.00]  12000. 00000 12000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
13 |

I

I

I

I I

0017 202-03000 LUWP | 4200. 00000 4200. 00| 5000. 00000 5000. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 340 -13
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0018 202-03000 LWP |  16000. 00000 16000. 00|  20000. 00000 20000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
17 I I I
0019 202-03000 LUVP | 5300. 00000 5300. 00| 6500. 00000 6500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
19 I I I
0020 202-03000 LUWP | 6300. 00000 6300. 00| 7800. 00000 7800. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
27 I I I
0021 202-03000 LUMVP | 1. 00000 1. 00| 0. 01000 0. 01|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
8 | | |
0022 202-03000 LUVP | 1. 00000 1. 00| 0. 01000 0. 01
HOUSES AND BUI LDI NGS, REMOVE , PARCEL NO | | |
9 I I I
0023 202-52710 18.000 n2 | 27.00000 486. 00| 10. 00000 180. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0024 202-60815 202.000 m | 49. 00000 9898. 00| 7.00000 1414. 00|
CENTER CURB, REMOVE | | |
0025 202-78515 LUWP | 1300. 00000 1300. 00| 3000. 00000 3000. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0026 202-91385 2.000 EACH | 380. 00000 760. 00| 350. 00000 700. 00|
I NLET, REMOVE | | [
0027 202-96151 LUWP | 450. 00000 450. 00| 700. 00000 700. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | [
0028 203-02000 40376.000 n8 | 13. 50000 545076. 00| 28. 00000 1130528. 00|
EXCAVATI ON, COWMON | | |
0029 203-02070 34629.000 n8 | 13. 00000 450177. 00| 1. 00000 34629. 00|
BORROW | | [
0030 205-03371 10.000 n8 | 51. 00000 510. 00| 50. 00000 500. 00|
SEDI MENT REMOVE [ | |
0031 205-06930 80.000 My | 35. 00000 2800. 00| 25. 00000 2000. 00|
SPLASHPAD, Rl PRAP | | |
0032 205-06931 194.000 My | 73. 00000 14162. 00| 35. 00000 6790. 00|
TEMPCRARY CHECK DAM REVETMENT R PRAP | | |
0033 205-06936 465.000 My | 52. 00000 24180. 00| 35. 00000 16275. 00|
TEMPORARY SEDI MENT TRAP | [ [
0034 205- 06937 2242.000 m | 4.00000 8968. 00| 3. 00000 6726. 00|
I I

TEMPORARY SI LT FENCE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 340 -14
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0035 207-08262 72900.000 n2 | 4. 50000 328050. 00| 3. 30000 240570. 00|
SUBGRADE TREATMENT, TYPE | | | [
0036 210-06900 LUMP |  26000. 00000 26000.00]  25000. 00000 25000. 00|
TREATMENT PLANT , WASTEWATER, REMOVE | | |
0037 210-07314 127.000 m | 150. 00000 19050. 00| 140. 00000 17780. 00|
FORCE MAIN , 150 mm | | |
0038 211-02050 112.000 n8 | 53. 00000 5936. 00| 27.00000 3024. 00|
B BORROW [ | |
0039 211-07454 10710.000 n8 | 17. 00000 182070. 00| 20. 00000 214200. 00|
STRUCTURE BACKFI LL | | |
0040 301-07448 3519.000 My | 17. 00000 59823. 00| 27. 00000 95013. 00|
COMPACTED AGGREGATE, NO. 53, BASE | | |
0041 302-06464 15068.000 n8 | 41. 00000 617788. 00| 52. 00000 783536. 00|
SUBBASE FOR PCCP | |
0042 401-06264 LUWP | 4800. 00000 4800. 00| 1000. 00000 1000. 00|
PROFI LOGRAPH, HVA | | |
0043 401-07332 100.000 My | 65. 00000 6500. 00| 63. 00000 6300. 00|
QA HVA 1, 76, SURFACE, 9.5 nm | | |
0044 401-07335 507.000 My | 72. 00000 36504. 00| 69. 00000 34983. 00|
QA HVA, 4, 76, SURFACE, 9.5 nm | | |
0045 401-07404 728.000 My | 50. 00000 36400. 00| 47. 50000 34580. 00|
QC/ QA HVA, 4, 76, | NTERVEDIATE, 19.0 M| | |
0046 401-07406 299.000 My | 41. 00000 12259. 00| 40. 10000 11989. 90|
QA HVA 1, 64, BASE, 25.0 MM | |
0047 401-07409 3376.000 My | 43. 00000 145168. 00| 39. 65000 133858. 40|
QA HVA 4, 64, BASE, 25.0 mm | | |
0048 401-07430 1062.000 My | 53. 00000 56286. 00| 44. 30000 47046. 60|
QC/ QA HVA, 5, 76, |NTERMEDI ATE, O&25.0 | | |
mm OG I I |
0049 402-07432 86.000 My | 56. 00000 4816. 00| 65. 25000 5611. 50|
HVA SURFACE, TYPE A | | |
0050 402-07433 76.000 My | 56. 00000 4256. 00| 53. 44000 4061. 44|
HVA SURFACE, TYPE B | | |
0051 402-07435 33.000 My | 53. 00000 1749. 00| 47. 93000 1581. 69|
HVA | NTERVEDI ATE, TYPE A | | |
0052 402-07438 127.000 My | 53. 00000 6731. 00| 42. 45000 5391. 15|
HVA | NTERVEDI ATE, TYPE B | | |
0053 402-07440 52.000 My | 45. 00000 2340. 00| 48. 20000 2506. 40|
|

HVA BASE, TYPE A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 340 - 15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 35 0918397 | 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0054 402-07441 413.000 My | 45. 00000 18585. 00| 39. 35000 16251. 55|
HVA BASE, TYPE B | | |
0055 402-07453 608.000 My | 58. 00000 35264. 00| 47. 00000 28576. 00|
HVA FOR TEMPORARY PAVENENT | | [
0056 404-05511 369.000 n2 | 8. 00000 2952. 00| 2. 13000 785. 97|
SEAL COAT, 2 [ [ [
0057 406- 05520 9.000 My | 250. 00000 2250. 00| 100. 00000 900. 00|
ASPHALT FOR TACK COAT | |
0058 501- 06266 LUMP |  13000. 00000 13000. 00|  16000. 00000 16000. 00|
PROFI LOGRAPH, PCCP | | |
0059 501-06324 53109.000 n2 | 42. 00000 2230578. 00 42. 00000 2230578. 00|
QC/ QA PCCP, 325 mm | | |
0060 503-05240 9666.000 m | 26. 00000 251316. 00| 28. 00000 270648. 00|
D-1 CONTRACTI ON JOI NT | | |
0061 601-03464 16.000 EACH | 34. 00000 544. 00| 64. 00000 1024. 00|
GUARDRAI L, STEEL CURVED TERM NAL END | | |
SECTI ON | | |
0062 601-99105 65.000 m | 52. 00000 3380. 00| 60. 00000 3900. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0063 604-07483 2312.000 My | 60. 00000 138720. 00| 47. 50000 109820. 00|
HVA FOR S| DEWALK [ | |
0064 604-07899 13.000 n2 | 120. 00000 1560. 00| 180. 00000 2340. 00|
CURB RAMP, CONCRETE, E [ | [
0065 604-07901 24.000 n2 | 120. 00000 2880. 00| 170. 00000 4080. 00|
CURB RAVP, CONCRETE, G [ | |
0066 605- 06090 12175.000 m | 19. 00000 231325. 00| 28. 00000 340900. 00|
CURB, | NTEGRAL, CONCRETE | | |
0067 605-06140 150.000 m | 83. 00000 12450. 00| 85. 00000 12750. 00|
CURB AND GUTTER CONCRETE | | |
0068 605-06145 48.000 m | 86. 00000 4128. 00| 82. 00000 3936. 00|
CURB AND GUTTER B, CONCRETE | | [
0069 605- 06205 233.000 m | 290. 00000 67570. 00| 70. 00000 16310. 00|
CENTER CURB, B, CONCRETE | | |
0070 605-06210 164.000 m | 220. 00000 36080. 00| 86. 00000 14104. 00|
CENTER CURB, C, CONCRETE | | |
0071 605-06215 240.000 m | 69. 00000 16560. 00| 93. 00000 22320. 00|
CENTER CURB, D, CONCRETE | | |
0072 605-97937 56.000 m | 80. 00000 4480. 00| 72. 00000 4032. 00|
I

CURB AND GUTTER, CONCRETE, Rd_L



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/28/05
PACE : 340 -16
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 RQUTE :
CALL CRDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

| 4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC. |

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

CULVERT, PRECAST BOX, RElI NFORCED |
CONCRETE, 3000 mm x 1200 nm |

------------------------------------------ g
0073 606-07484 705.000 m | 9. 00000 6345. 00| 5. 39000 3799. 95|
M LLED HVA SHOULDER CORRUGATI ONS | | |
0074 607-90826 1.000 EACH | 640. 00000 640. 00| 1400. 00000 1400. 00|
GUTTER TURNOUT, CONCRETE | | |
0075 610-07486 53.000 My | 110. 00000 5830. 00| 86. 25000 4571. 25|
HVA FOR APPROACHES, TYPE A | | |
0076 610-07712 509.000 n2 | 72. 00000 36648. 00| 45. 00000 22905. 00|
PCCP FCR APPROACHES, 150 mm | | |
0077 611-06497 9.000 EACH | 130. 00000 1170. 00| 180. 00000 1620. 00|
MAI LBOX ASSEMBLY, Sl NGLE | | |
0078 615-06490 91.000 EACH | 110. 00000 10010. 00| 112. 00000 10192. 00|
R GHT OF VAY MARKER | | |
0079 615-06510 13.000 EACH | 360. 00000 4680. 00| 445. 00000 5785. 00|
MONUMVENT, C | | |
0080 615-06515 6.000 EACH | 66. 00000 396. 00| 130. 00000 780. 00|
MONUVENT, D | | |
0081 615-06527 2.000 EACH | 620. 00000 1240. 00| 445. 00000 890. 00|
MONUVENT, SECTI ON CORNER | | |
0082 616-02320 1221.000 n2 | 6. 00000 7326. 00| 5. 69000 6947. 49|
GEOTEXTI LES | [ |
0083 616- 06405 797.000 My | 24. 00000 19128. 00| 28. 17000 22451. 49|
Rl PRAP, REVETMENT | | [
0084 621-01004 3.000 EACH | 510. 00000 1530. 00| 485. 00000 1455. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0085 621-06545 3.000 My | 610. 00000 1830. 00| 583. 00000 1749. 00|
FERTI LI ZER [ [ [
0086 621-06554 513.000 kg | 82. 00000 42066. 00| 7. 05000 3616. 65|
SEED M XTURE, U | [ |
0087 621-06557 429.000 kg | 80. 00000 34320. 00| 5. 35000 2295. 15|
SEED M XTURE, T | [ |
0088 621-06565 14.000 My | 470. 00000 6580. 00| 44500000 6230. 00|
MULCH NG MATERI AL | | |
0089 621-06567 623.000 kL | 2.00000 1246. 00| 1. 00000 623. 00|
WATER | [ |
0090 621-06574 34581.000 n2 | 4.00000 138324. 00| 2. 80000 96826. 80|
SCDDI NG | | |
0091 714-01366 50.000 m | 1700. 00000 85000. 00| 2300. 00000 115000. 00|
I I
| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 340 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35-0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
LINE NO/ |TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
------------------------------------------ g
0092 714-26702 50.000 m | 710. 00000 35500. 00| 1200. 00000 60000. 00|

CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 1800 nm x 900 nm | | [
0093 714-26717 44.000 m | 1800. 00000 79200. 00| 2200. 00000 96800. 00|
CULVERT, PRECAST BOX, REl NFORCED | | |
CONCRETE, 3000 nm x 1500 nm | [ |

0094 715-05019 99.000 m | 170. 00000 16830. 00| 240. 00000 23760. 00|
PI PE, TYPE 1, O RCULAR 900 nm | | |
0095 715-05048 6940.000 m [ 9. 30000 64542, 00| 10. 00000 69400. 00|
Pl PE, TYPE 4, C RCULAR 150 nm | | |
0096 715- 05053 92.000 m [ 62. 00000 5704. 00| 50. 00000 4600. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0097 715-05119 14.000 m | 88. 00000 1232. 00| 130. 00000 1820. 00|
PIPE, TYPE 1, O RCULAR 375 nm | | |
0098 715-05149 1252.000 m | 70. 00000 87640. 00| 120. 00000 150240. 00|
PIPE, TYPE 2, O RCULAR 300 mm | | |
0099 715-05151 589.000 m | 75. 00000 44175. 00| 120. 00000 70680. 00|
PI PE, TYPE 2, O RCULAR 375 nm | | |
0100 715-05152 322.000 m | 88. 00000 28336. 00| 130. 00000 41860. 00|
PI PE, TYPE 2, O RCULAR 450 nm | | |
0101 715-05153 449.000 m | 99. 00000 44451. 00| 138. 00000 61962. 00|
PI PE, TYPE 2, O RCULAR 525 nm | | |
0102 715-05154 372.000 m | 110. 00000 40920. 00| 146. 00000 54312. 00|
Pl PE, TYPE 2, C RCULAR, 600 mm | | |
0103 715-05155 235.000 m | 140. 00000 32900. 00| 167. 00000 39245, 00|
Pl PE, TYPE 2, O RCULAR 675 mm | | |
0104 715-05156 300.000 m [ 150. 00000 45000. 00| 186. 00000 55800. 00|
PIPE, TYPE 2, O RCULAR 750 nm | | |
0105 715-05157 194.000 m | 180. 00000 34920. 00| 210. 00000 40740. 00|
Pl PE, TYPE 2, CIRCULAR 825 nm | | |
0106 715-05169 9.000 m | 75. 00000 675. 00| 170. 00000 1530. 00|
Pl PE, TYPE 3, C RCULAR, 375 mm | | |
0107 715-05239 85.000 m | 300. 00000 25500. 00| 370. 00000 31450. 00|
PI PE, TYPE 1, DEFORVED, M N. AREA 0.68 | | [
e I I I
0108 715-05245 43.000 m | 410. 00000 17630. 00| 540. 00000 23220. 00|
PIPE, TYPE 1, DEFORMED, MN. AREA 1.20 | | |
e | I I
0109 715-05409 928.000 m | 105. 00000 97440. 00| 100. 00000 92800. 00|
I

PI PE, SAN TARY SEVER, 250 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 340 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
I

LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ T
0110 715- 06501 4.000 EACH | 1700. 00000 6800. 00| 2300. 00000 9200. 00|
CONCRETE ANCHOR, M N. AREA 0.83 n2 | | |
0111 715-07536 2.000 EACH | 1700. 00000 3400. 00| 2400. 00000 4800. 00|
CONCRETE ANCHOR, M N. AREA 1.20 n2 | | |
0112 715-46000 5.000 EACH | 460. 00000 2300. 00| 500. 00000 2500. 00|
Pl PE END SECTI ON, 300 nm | | |
0113 715-46005 7.000 EACH | 500. 00000 3500. 00| 600. 00000 4200. 00|
Pl PE END SECTION, 375 mm | | |
0114 715-46015 1.000 EACH | 640. 00000 640. 00| 650. 00000 650. 00|
Pl PE END SECTION, 525 mm | | |
0115 715-46035 1.000 EACH | 820. 00000 820. 00| 1000. 00000 1000. 00|
Pl PE END SECTION, 825 mm | | |
0116 715-46040 6.000 EACH | 930. 00000 5580. 00| 1000. 00000 6000. 00|
Pl PE END SECTIQN, 900 nm | | [
0117 715-90052 LUWP | 150000. 00000 150000. 00|  147000. 00000 147000. 00|
LI FT STATI ON | [ |
0118 718-06528 5.000 EACH | 710. 00000 3550. 00| 750. 00000 3750. 00|
OQUTLET PROTECTOR, 1 | | |
0119 718-06531 4.000 EACH | 610. 00000 2440. 00| 750. 00000 3000. 00|
OUTLET PROTECTOR, 3 | | |
0120 718- 06532 1000.000 m | 3. 40000 3400. 00| 4. 00000 4000. 00|
VI DEO | NSPECTI ON FOR UNDERDRAI NS | | |
0121 718-52610 887.000 n8 | 40. 00000 35480. 00| 20. 00000 17740. 00|
AGGREGATE FOR UNDERDRAI NS | | |
0122 718-99153 12710.000 n2 | 2.10000 26691. 00| 3. 00000 38130. 00|
GEOTEXTI LES FOR UNDERDRAI N | [ [
0123 720-07604 1.000 EACH | 1500. 00000 1500. 00| 1300. 00000 1300. 00|
CATCH BASI N, REPAIR [ [ [
0124 720-44000 1.000 EACH | 310. 00000 310. 00| 300. 00000 300. 00|
CASTI NG, ADJUST TO GRADE | [ |
0125 720-45410 40.000 EACH | 2200. 00000 88000. 00| 1900. 00000 76000. 00|
MANHOLE, ¢4 | | |
0126 720-45410 13.000 EACH | 2600. 00000 33800. 00| 2600. 00000 33800. 00|
MANHOLE, C4 , SAN TARY | | |
0127 720-91973 7.000 EACH | 2400. 00000 16800. 00| 2600. 00000 18200. 00|
MANHOLE, H4 | | I
0128 720-95409 5.000 EACH | 2800. 00000 14000. 00| 2400. 00000 12000. 00|
MANHOLE, J4, MODI FI ED | [ |
0129 720-98174 43.000 EACH | 2300. 00000 98900. 00| 2600. 00000 111800. 00|
| |

I NLET, B15 [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 340 - 19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0130 720-99417 43.000 EACH | 2400. 00000 103200. 00| 2300. 00000 98900. 00|
CATCH BASIN, C15 | [ |
0131 801-04308 10.000 EACH | 610. 00000 6100. 00| 575. 00000 5750. 00|
ROAD CLOSURE SI GN ASSEMBLY | [ [
0132 801-06207 1829.000 m | 5. 00000 9145. 00| 4.10000 7498. 90|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm [ | |
0133 801- 06625 19.000 EACH | 150. 00000 2850. 00| 145. 00000 2755. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0134 801- 06640 16.000 EACH | 240. 00000 3840. 00| 225. 00000 3600. 00|
CONSTRUCTI ON SI GN, A | | |
0135 801- 06645 4.000 EACH | 90. 00000 360. 00| 85. 00000 340. 00|
CONSTRUCTI ON SI GN, B | [ |
0136 801-06710 1340.000 DAY | 16. 00000 21440. 00| 15. 00000 20100. 00|
FLASH NG ARROW SI GN | | |
0137 801-06775 LUMP | 55000. 00000 55000. 00]  11220. 00000 11220. 00|
MAI NTAI NI NG TRAFFI C | | [
0138 801-07118 253.000 m | 58. 00000 14674. 00| 55. 00000 13915. 00|
BARRI CADE, I11-A | [ |
0139 801-07119 15.000 m | 63. 00000 945. 00| 60. 00000 900. 00|
BARRI CADE, I11-B | | [
0140 801-07120 50.000 m | 120. 00000 6000. 00| 20. 00000 1000. 00|
BARRI CADE, |11, PERVANENT | [ |
0141 802-05701 103.000 m | 39. 00000 4017. 00| 36. 55000 3764. 65|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | [
0142 802- 76025 22.000 n2 | 170. 00000 3740. 00| 165. 87000 3649. 14|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 mm THI CKNESS | | |
0143 802-76035 7.000 nm2 | 150. 00000 1050. 00| 141. 95000 993. 65|
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND 2. 54 mm TH CKNESS | | |
0144 802- 76040 2.000 2 | 380. 00000 760. 00| 360. 68000 721. 36
SIGN, SHEET ENCLCSED LENS W TH LEGEND, | | |
3.18 nm THI CKNESS | | |
0145 805-01815 4.000 EACH | 1700. 00000 6800. 00| 1567. 29000 6269. 16|
SI GNAL SUPPORT FOUNDATION, 915mm X 3.7 | | |
0146 805-01842 12.000 EACH | 650. 00000 7800. 00| 617. 65000 7411. 80|
|

HANDHCLE, SI GNAL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 340 -20
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0147 805-01893 LUWP | 680. 00000 680. 00| 646. 15000 646. 15
MAI NTAI NI NG TRAFFI C SIGNAL , EXISTING |
0148 805- 06592 626.000 m | 33. 00000 20658. 00| 31. 49000 19712. 74
CONDUI T, STEEL, GALVAN ZED, 50nmm |
0149 805- 78109 1.000 EACH | 9000. 00000 9000. 00| 8552. 29000 8552. 29
CONTROLLER AND CABI NET, SECONDARY, MENU | [
DRI VEN, 8 PHASE |
0150 805- 78205 4.000 EACH | 520. 00000 2080. 00| 493. 80000 1975. 20
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | |
AVBER, GREEN | |
0151 805-78215 2.000 EACH | 540. 00000 1080. 00| 509. 20000 1018. 40

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED | |
AVBER ARROW GREEN ARROW [ |
0152 805-78230 4.000 EACH | 850. 00000 3400. 00| 805. 91000 3223. 64
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED | [
AMVBER, GREEN, AMBER ARROW GREEN ARROW | |
1300. 00000 5200. 00| 1196. 15000 4784. 60

0153 805- 78415 4.000 EACH
SPAN, CATENARY, AND TETHER | |

0154 805- 78420 4.000 EACH | 190. 00000 760. 00| 184. 17000 736. 68
DI SCONNECT HANGER | |

0155 805- 78445 1.000 EACH
SI GNAL SERVI CE |

0156 805- 78467 59.000 m | 5. 00000 295. 00| 4. 56000 269. 04
SI GNAL CABLE, 3C 8CGA | |

0157 805- 78470 405.000 m | 3.00000 1215. 00| 2.17000 878. 85
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA |

0158 805- 78485 66.000 m | 4. 00000 264. 00| 3. 08000 203. 28
SI GNAL CABLE, 5C 14GA | |

0159 805- 78490 154.000 m | 4.00000 616. 00| 3. 24000 498. 96
SI GNAL CABLE, 7C 14GA | |

0160 805- 78510 1476.000 m | 3.00000 4428. 00| 2. 47000 3645. 72
SI GNAL CABLE, 2C 16GA., SHI ELDED |

0161 805-78746 358.000 m | 26. 00000 9308. 00| 24. 33000 8710. 14
PREFORMVED LOCP DETECTCRS | |

0162 805-78785 4.000 EACH | 620. 00000 2480. 00| 591. 15000 2364. 60
SI GNAL DETECTOR HOUSI NG | |

0163 805-78795 136.000 m | 18. 00000 2448. 00| 16. 74000 2276. 64
SAW CUT FOR ROADWAY LOOP AND SEALER |

0164 805- 78925 1.000 EACH | 770. 00000 770. 00| 734. 15000 734.15

I
I
I
I
|
I
I
I
I
I
I
I
I
I
|
I
|
650. 00000 650. 00| 618. 65000 618. 65
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

CONTROLLER CABI NET FOUNDATI ON, P1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 340 -21
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 389, 853. 69 RQUTE :
CALL CRDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT

SET- ASI DE :

| 4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ g

0165 805-81032 4.000 EACH | 3000. 00000 12000. 00| 2853. 07000 11412. 28
SIGNAL STRAIN POLE, STEEL, 9.2m | |

0166 805-92504 4.000 EACH | 190. 00000 760. 00| 181. 15000 724. 60
LOOP DETECTOR DELAY AVPLIFI ER, 2 CHANNE | |

0167 808-03002 1585.000 m | 2.00000 3170. 00| 1. 38000 2187. 30
LINE, EPOXY, BROKEN, WA TE, 100 nm | |

0168 808-03631 6555.000 m | 2. 00000 13110. 00| 1. 25000 8193. 75
LINE, EPOXY, SOLID, WH TE, 100 mm | |

0169 808-03632 6302.000 m | 2.00000 12604. 00| 1. 25000 7877. 50
LINE, EPOXY, SOLID, YELLON 100 nm | |

0170 808-06701 101.000 m | 3. 00000 303. 00| 2. 10000 212. 10
LINE, THERMOPLASTI C, BROKEN, WH TE, | |
100mMm | |

0171 808-06703 1181.000 m | 3. 00000 3543. 00| 1. 97000 2326. 57
LINE, THERMOPLASTIC, SCLID, WH TE, 100m | |

0172 808-06716 250.000 m | 5. 90000 1475. 00| 5. 58000 1395. 00
LINE, REMOVE | |

0173 808- 74805 34.000 m | 52. 00000 1768. 00 49. 20000 1672. 80
TRANSVERSE MARKI NGS, EPOXY, STCP LINE, |
600 mm |

0174 808- 74807 6.000 EACH | 180. 00000 1080. 00

PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE |
| NDI CATI ONS ARRONS [

0175 808-74808 4.000 EACH | 260. 00000 1040. 00 242. 00000 968. 00
(ONLY) |

0176 808-75245 1315.000 m | 2. 00000 2630. 00 1. 97000 2590. 55
LI NE, THERMOPLASTIC, SCOLID, YELLOW |
100mMm

0177 808-75297 71.000 m 21. 00000 1491. 00 19. 45000 1380. 95

I
I
I
I
I
I
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | |
I
I
I
I
I
I
I

|
TRANSVERSE MARKI NGS, THERMCPLASTI C, |
STOP LINE, 600 mm |
0178 808-75320 10.000 EACH | 79. 00000 790. 00| 75. 00000 750. 00
PAVEMENT NMESSAGE MARKI NGS, | |
THERVOPLASTI C, LANE | NDI CATI ON ARROV | [

|

0179 808- 75325 7.000 EACH | 110. 00000 770. 00 108. 00000 756. 00
PAVEMENT NMESSAGE MARKI NGS, |
THERMOPLASTI C, WORD (ONLY) |

0180 808- 75998 282.000 EACH | 32. 00000 9024. 00| 30. 00000 8460. 00

I
|
I
I
I
I
I
I
|I
I
I
I
I
I
I
I
,
170. 00000 1020. 00|
I
I
I
|
I
|I
I
I
I
I
I
I
I
I
I
I
I

SNOAPLOMBLE RAI SED PAVEMENT NMARKER [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 340 - 22
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 389, 853. 69 ROUTE :
CALL ORDER : 340 CONTRACT ID : R -28350-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 4 ) 35 0918397 [( 5 ) 35-1212938 I ( )
| RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0181 808-94455 34.000 m | 6. 00000 204. 00| 4. 88000 165. 92|
TRANSVERSE MARKI NGS, EPOXY, CROSSVALK, | | |
150 nm | | |
0182 808-96016 160.000 m | 10. 00000 1600. 00| 9. 73000 1556. 80|
LINE, THERVOPLASTIC, SOLID, YELLOW 300 | | |
mm I I
0183 501-06727 LUWP | 1500. 00000 1500. 00| 5500. 00000 5500. 00|
CORI NG, PCCP | |
0184 503-03489 75.000 EACH | 10. 00000 750. 00| 11. 00000 825. 00|
RETROFI TTED TI E BARS | | |
SECTI ON TOTALS [ $ 8, 390, 220. 00| $ 8, 647, 699. 92| $
------------------------------------------ g o S
CONTRACT TOTALS | $ 8, 390, 220. 00| $ 8, 647, 699. 92 $




ENG NEER S ESTI MATE: $ 3, 160, 418. 99

CALL CRDER
LETTI NG DATE :

390
CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

1  35-1120685
2  35-0918397

12/14/05 10:00 AM

WALSH & KELLY I NC
RI ETH RI LEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 ASPHALT RESURFACE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105- 06904 1. 000
PHONE( SUPERVI SCR)

0003 105- 06905 2.000
PHONE( | NSPECTOR)

0004 105-06906 7.000
CELLULAR SERVI CE( SUPERVI SOR)

0005 105-06907 14. 000
CELLULAR SERVI CE( | NSPECTCR)

0006 105-07039 7.000
FIELD OFFI CE, B

0007 109-08440 1. 000
QUALI TY ADJUSTMENTS, HVA

0008 109- 08443 1. 000

DCOL
DAL

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C

CONTRCL DEVI CES

0009 109-08444 1. 000

QUALI TY ADJUSTMENTS, FAI LED MATERI ALS

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 390 -1
TABULATI ON OF BI DS
ROUTE : SR 2
CONTRACT 1D : RS-27576-B COUNTI ES : PORTER
DI STRI CT . LAPORTE DI STRI CT
CONTRACT TIME : 08/18/06 COMPLETI ON DATE
PRQJECT( S)
TOTAL % OVER
BI D LON BI D
$ 3,254, 021.11 100. 0000%
$ 3,486,510. 77 107. 1447%
1 ) 35-1120685 | 2 ) 35-0918397 I ( )
LSH & KELLY | NC | RIETH RI LEY CONSTRUCTI ON
I I I
| UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE ANMOUNT
o e e e e oo o e e e oo o e e e e e e oo
I I
15000. 00000 15000. 00]  18207. 98000 18207. 98
I I I
125. 00000 125. 00| 210. 53000 210.53
I |
125. 00000 250. 00| 105. 27000 210. 54
I I I
| 125. 00000 875. 00| 263. 16000 1842. 12
I I I
[ 125. 00000 1750. 00| 105. 26000 1473. 64
I I I
| 2200. 00000 15400. 00| 3544. 89000 24814. 23
I I [
| 1. 00000 1. 00| 1. 00000 1.00
I I I
| 1. 00000 1. 00| 1. 00000 1. 00
| | |
| 1. 00000 1. 00| 1. 00000 1. 00
[ I I
0010 110-01001 LUWP | 162700. 00000 162700. 00| 215604. 51000 215604, 51
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0011 201-06587 0.100 ACRE | 8000. 00000 800.00]  50000. 00000 5000. 00
CLEARI NG AND GRUBBING , STR NO 1 | | |
LOCATI ON | | I
0012 202-02241 2656.250 LFT | 2.00000 5312. 50| 2.00000 5312. 50
I

GUARDRAI L, REMOVE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 390 -2
TABULATI ON COF Bl DS
ENG NEER S ESTI MATE: $ 3, 160, 418. 99 ROUTE : SR 2
CALL CRDER : 390 CONTRACT ID : RS-27576-B COUNTI ES : PORTER
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
SET-ASI DE :
|[( 1 ) 35-1120685 [( 2 ) 35-0918397 | ( )
| WALSH & KELLY I NC | REETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T
0013 202-02255 2.000 EACH | 425. 00000 850. 00| 350. 00000 700. 00|
TREE, 18 IN., REMOVE | | |
0014 202-02260 1.000 EACH | 525. 00000 525. 00| 650. 00000 650. 00|
TREE, 30 IN., REMOVE | | |
0015 202-86946 3.000 EACH | 250. 00000 750. 00| 250. 00000 750. 00|
HANDHOLE, REMOVE | | |
0016 202-90277 1.000 EACH | 250. 00000 250. 00| 250. 00000 250. 00|
DETECTCR HOUSI NG REMOVE | | |
0017 202-91010 3.000 EACH | 450. 00000 1350. 00| 500. 00000 1500. 00|
TREE, 24 IN., REMOVE | | |
0018 202-93741 11.000 EACH | 140. 00000 1540. 00| 140. 00000 1540. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0019 202-98488 3.000 EACH | 122. 53000 367. 59| 191. 05000 573. 15|
Pl PE END SECTI ON, REMOVE | | |
0020 203-02000 560.000 CYS | 16. 00000 8960. 00| 18. 03000 10096. 80|
EXCAVATI ON, COMMVON [ [ |
0021 203-02070 3766.000 CYS | 5. 00000 18830. 00| 23. 05000 86806. 30|
BORROW | |
0022 203-02080 0.750 MLE | 20000. 00000 15000. 00| 32552. 75000 24414. 56|
LI NEAR GRADI NG | | |
0023 301-07448 86.000 TON | 60. 00000 5160. 00| 50. 00000 4300. 00|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0024 303-07449 3262.000 TON | 17. 00000 55454. 00| 28. 10000 91662. 20|
COVPACTED AGGREGATE, NO. 73 | | |
0025 304-07491 2651.000 TON | 80. 00000 212080. 00| 93. 35000 247470. 85|
HVA PATCH NG TYPE C | | |
0026 306-08033 239520.000 SYS | 0. 39000 93412. 80| 0. 67000 160478. 40|
M LLING ASPHALT, 1 IN. | | |
0027 306-08043 3400.000 SYS | 0. 92000 3128. 00| 1. 00000 3400. 00|
M LLI NG TRANSI TI ON | | |
0028 306-08432 23614.000 SYS | 2. 45000 57854. 30| 1. 00000 23614. 00|
M LLI NG APPROACH | | |
0029 401-06264 LUWP | 6200. 00000 6200. 00| 13837. 21000 13837. 21|
PROFI LOGRAPH, HVA [ | |
0030 401-07328 19845.000 TON | 43. 00000 853335. 00| 48. 82000 968832. 90|
QA HWA, 3, 70, SURFACE, 9.5 nm | | |
0031 401-07379 24539.000 TON | 36. 00000 883404. 00| 38. 32000 940334. 48|
QA HWVA, 3, 70, |NTERMEDI ATE, 12.5 | |
0032 401-07413 492.000 T 42. 00000 20664. 00| 47. 44000 23340. 48|
I

QC/ Qh HVA, 3, 70, BASE, 25.0 mm



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 12/28/05
PACE : 390 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 160, 418. 99 ROUTE : SR 2
CALL ORDER : 390 CONTRACT ID : RS-27576-B COUNTI ES : PORTER
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
(1 ) 351120685 [( 2 ) 35-0918397 I ( )
| WALSH & KELLY I NC | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0033 406- 05520 128.000 TON | 450. 00000 57600. 00| 171. 05000 21894. 40
ASPHALT FOR TACK COAT | |
0034 601-01625 1.000 EACH | 1500. 00000 1500. 00| 1500. 00000 1500. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | |
CURVED, 1 | |
0035 601-01846 2.000 EACH | 1750. 00000 3500. 00| 1750. 00000 3500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 [ |
0036 601-94689 17.000 EACH 2659. 48000 45211. 16| 2265. 00000 38505. 00
GUARDRAI L END TREATMENT, CS |
0037 601-97774 4.000 EACH 775. 00000 3100. 00| 775. 00000 3100. 00

GUARDRAI L END TREATMENT, OGS, SPARE |

I
I
I
I
PARTS PACKAGE | |
I
I
I

0049 801-01093 4.000 EACH | 448. 00000 1792. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN |
ASSEMBLY |

I

|

I

I

I

I

I

I

I

|

|

0038 601-99105 2956. 250 LFT 14. 50000 42865. 63| 14. 50000 42865. 63|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG | |
0039 610-07488 4546.000 TON 60. 00000 272760. 00| 50. 00000 227300. 00|
HVA FOR APPROACHES, TYPE C | | |
0040 612-04315 62.250 TON | 794. 00000 49426. 50| 794. 00000 49426. 50|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0041 612-05081 1.000 EACH | 3160. 00000 3160. 00| 3160. 00000 3160. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | [
0042 612-60410 1172.000 EACH | 6. 80000 7969. 60| 6. 80000 7969. 60|
DRI LLED HOLE FOR UNDERSEAL | | |
0043 615- 06527 7.000 EACH | 440. 00000 3080. 00| 324. 59000 2272. 13|
MONUMENT, SECTI ON CORNER | | |
0044 621-01004 1.000 EACH | 400. 00000 400. 00| 400. 00000 400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 06559 33890.000 SYS | 0. 38000 12878. 20| 0. 38000 12878. 20|
MULCHED SEEDI NG R | | |
0046 715-46005 1.000 EACH | 270. 43000 270. 43| 359. 37000 359. 37|
PI PE END SECTION, 15 IN | | |
0047 715-46010 4.000 EACH | 306. 81000 1227. 24 386. 15000 1544. 60|
Pl PE END SECTIQN, 18 IN. | | |
0048 725-06867 84.000 LFT | 95. 00000 7980. 00| 100. 00000 8400. 00|
PI PE LI NER, THERVOPLASTIC, 18 IN | [ |

| 464. 00000 1856. 00|

I I

| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 390 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 160, 418. 99 RQUTE : SR 2
CALL CRDER @ 390 CONTRACT ID : RS-27576-B COUNTI ES : PORTER
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : LAPORTE DI STRI CT

SET- ASI DE :

2 ) 35-0918397 I ( )
| ETH RI LEY CONSTRUCTI ON |

0~

(1 ) 35 1120685
| WALSH & KELLY I NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMONT| UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT

------------------------------------------ g

0050 801-06203 12800.000 LFT | 0. 18000 2304. 00| 0. 18000 2304. 00
TEMPORARY PAVEMENT MARKING 4 I N. | |

0051 801-06207 6650. 000 LFT | 1. 06000 7049. 00| 1. 67000 11105. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
4 IN. | [

0052 801-06640 50.000 EACH | 116. 00000 5800. 00| 125. 00000 6250. 00
CONSTRUCTI ON SI G\, A | |

0053 801-06775 LUMP |  145000. 00000 145000.00]  25000. 00000 25000. 00
MAI NTAI NI NG TRAFFI C |

0054 802-94715 LUWP 600. 00000 600. 00| 135. 00000 135. 00
SIGNS, SHEET, REMOVE AND RESET

0055 804-06771 66.000 EACH 53. 85000 3554. 10| 28. 00000 1848. 00

I
I
I
DELI NEATCR POST, FLEXIBLE , | |
NONREFLECTI VE GRAY |
I
I
I

0056 805-01842 3.000 EACH 570. 00000 1710. 00| 570. 00000 1710. 00
HANDHOLE, SI GNAL [

0057 805- 06592 490.000 LFT 12. 00000 5880. 00| 12. 00000 5880. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. [

0058 805-06897 640.000 LFT | 0. 65000 416. 00| 0. 65000 416. 00
SI GNAL CABLE DETECTCR, LEAD IN [

0059 805-78470 3200.000 LFT | 0. 30000 960. 00| 0. 30000 960. 00
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA [

0060 805-78510 550. 000 LFT | 0. 66000 363. 00| 0. 66000 363. 00
SIGNAL CABLE, 2C 16GA., SHI ELDED |

0061 805-78785 15.000 EACH | 400. 00000 6000. 00| 400. 00000 6000. 00
SI GNAL DETECTOR HOUSI NG | |

0062 805-78795 1440.000 LFT | 9. 30000 13392. 00| 9. 30000 13392. 00
SAW CUT FCR ROADWAY LOOP AND SEALER | [

0063 808-06703 129381.000 LFT | 0. 24000 31051. 44| 0. 24000 31051. 44
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN | |

0064 808- 75240 6950.000 LFT | 0. 24000 1668. 00| 0. 24000 1668. 00
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | |
IN | [

0065 808-75245 87378.000 LFT | 0. 24000 20970. 72| 0. 24000 20970. 72
LINE, THERVOPLASTIC, SCOLID, YELLOW 4 | |
I'N,

0066 808- 75297 275.000 LFT 3. 90000 1072. 50 3. 90000 1072. 50

|
I
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 390 -5
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 3, 160, 418. 99 ROUTE : SR 2
CALL ORDER : 390 CONTRACT ID : RS-27576-B COUNTI ES : PORTER
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 1 ) 35 1120685 [( 2 ) 35-0918397 I ( )
| WALSH & KELLY I NC | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0067 808- 75320 4.000 EACH | 91. 75000 367. 00| 91. 75000 367. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTIC, LANE | NDI CATI ON ARROW | |
0068 808- 75325 4.000 EACH | 132. 60000 530. 40| 132. 60000 530. 40|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (ONLY) | | |
0069 808- 75996 2404.000 EACH | 3. 50000 8414. 00| 4.10000 9856. 40|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |
0070 808- 75998 2404.000 EACH | 17. 00000 40868. 00| 17. 25000 41469. 00|
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 3, 254, 021. 11| $ 3, 486, 510. 77 $
------------------------------------------ o m m et e e e e et et ot e o e o e e e e et e e e e e e memeeeaoo--
CONTRACT TOTALS | $ 3, 254, 021. 11 $ 3, 486, 510. 77| $




| NDI ANA DEPARTMENT COF TRANSPORTATI ON

ENG NEER S ESTI MATE: $ 1, 805, 412. 78
0 CONTRACT ID :

CALL CRDER : 40

LETTI NG DATE : 12/14/05 10:00 AM

TABULATI ON CF BI DS

DI STRI CT

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

RS-27692-A
FT. WAYNE O STRICT
08/01/06 COVPLETI ON DATE

COUNTI ES :

RQUTE :

PROJECT( S)

DATE :
PAGE :

US 6

NOBLE

12/ 28/ 05
400 -1

1 35-0997978
2 35-1139301
3  35-1065659
4 62- 1492793

PHEND & BROMN, | NC.
E & B PAVING | NC

BROCKS CONSTRUCTI ON COVPANY | NC

APl CONSTRUCTI ON CORP.

1,439,905.42 100.0
1,458,634.69 101.3
1,476,523.82 102.5
1,816, 361.42 126.1

000%
007%
431%
445%

LINE NO/ | TEM CCDE /
| TEM DESCRI PTI ON

1 ) 35-0997978

SECTI ON 0001  ASPHALT RESURFACE

0001 105-07039
FI ELD OFFI CE, B
0002 109- 08440
QUALI TY ADJUSTMENTS
0003 109- 08443
QUALI TY ADJUSTMENTS,
CONTROL DEVI CES
0004 109- 08444
QUALI TY ADJUSTMENTS
0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 202-02272

PAVED SI DE DI TCH, REMOVE [

0007 202-93741

GUARD RAI L END TREATMENT, REMOVE |

0008 301-07448
COWPACTED AGGREGATE,
0009 303-07449
COVPACTED AGGREGATE,
0010 304-07490
HVA PATCH NG TYPE B
0011 304-07490
HVA PATCH NG TYPE B

| (

2 ) 35-1139301

[( 3 ) 35-1065659
| BROOKS CONSTRUCTI ON' COVPANY |

| PHEND & BROMWN, | NC. |E & B PAVING |NC

ALT I I

QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|
-------------------- g S

I I I
6.000 MXS | 1600. 00000 9600. 00| 1450. 00000 8700. 00
I I I
1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
HVA I I I
1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00
TEMPORARY TRAFFIC | | |
I I I
1.000 DAL | 1. 00000 1. 00| 1. 00000 1.00

FAI LED MATERIALS | |
LUMP |  70000. 00000 70000.00]  72000. 00000 72000. 00
I I I
260.000 LFT | 17. 00000 4420. 00| 13. 95000 3627. 00
I I
4.000 EACH | 200. 00000 800. 00| 200. 00000 800. 00
I I
940.000 TON | 25. 00000 23500. 00| 4.00000 3760. 00

NO. 53, BASE | |
1750.000 TON | 21. 00000 36750. 00| 20. 00000 35000. 00
NO. 73 | | |
2627.000 TON | 75. 00000 197025. 00| 82. 00000 215414. 00
I I I
1860.000 TON | 75. 00000 139500. 00| 55. 00000 102300. 00

, PARTI AL |

UNIT PRI CE

1543. 00000
1. 00000

1. 00000

1. 00000

73000. 00000

8. 08000

200. 00000

5. 00000

5. 00000

85. 27000

58. 55000

1.

73000.

2100.

800.

4700.

8750.

224004.

108903.

.00

.00

.00

00

00

80

00

00

00

29
00



ENG NEER S ESTI MATE: $ 1, 805, 412. 78

CALL CRDER : 400

LETTI NG DATE : 12/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

OONTRACT I D :
DI STRI CT

RS-27692-A

FT. WAYNE DI STRICT

COUNTI ES

RQUTE

US 6

NOBLE

DATE :
PAGE :

12/ 28/ 05
400 -2

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

0012 306-08034 146500. 000
M LLING ASPHALT, 1 1/2 IN
0013 306-08042 6233. 000
M LLI NG SCAR! FI CATI ON PRCFI LE
0014 306-08043 2000. 000
M LLING TRANSI TI ON
0015 306-08432
M LLING APPROACH
0016 401-06264
PROFI LOGRAPH, HVA
0017 401-07328 13400. 000
Q& HWA, 3, 70, SURFACE, 9.5 mm
0018 402-07432 330. 000
HVA SURFACE, TYPE A
0019 406-05520 50. 000
ASPHALT FOR TACK COAT

8349. 000

0020 601-92948 860. 000
GUARDRAI L, ADJUST HEI GHT

0021 601-94689 3. 000
GUARDRAI L END TREATMENT, CS

0022 601-99105 175. 000

L

EACH

L

FT

FT

GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG

0023 610-07486 1790. 000
HVA FOR APPROACHES, TYPE A

0024 611-06497 28. 000
MAI LBOX ASSEMBLY, SI NGLE

0025 611-08232 15. 000
MAI LBOX ASSEMBLY, SINGLE, RESET

0026 612-04315 27. 200

ASPHALT MATERI AL FOR UNDERSEAL
0027 612-60410 456. 000
DRI LLED HOLE FOR UNDERSEAL

0028 615-06527 8. 000
MONUMENT, SECTI ON CORNER

0029 616-02320 290. 000
GEOTEXTI LES

0030 616-06405 120. 000
RI PRAP, REVETMENT

0031 616-06451 60. 000

R PRAP, UNI FORM

T

ON

EACH |

|
EACH |

—
2

g

| 1 ) 35-0997978 [( 2 ) 35-1139301 I (
| PHEND & BROMWN, | NC. |E & B PAVING
H UNIT PRI CE Ammxth UNIT PRICE ANCUNT;
;T 0.30000 sass0.00] 0.20000 58600, 00|
ﬂ 0. 30000 1869 90“ 0. 40000 2493. 20|
I 0. 01000 20.00“ 0. 01000 20 oo"
; 1. 00000 8349.00; 0. 01000 83.49“
; 11000. 00000 11000.00I 5000. 00000 5000. 00
, 40. 00000 536000.00I 44. 00000 589600. 00
f 46. 00000 15180.00, 40. 00000 13200. 00
} 192. 00000 9600.00I 10. 00000 500. 00
1 4. 00000 3440.00{ 4.00000 3440. 00
1 3000. 00000 9000.0J| 2600. 00000 7800.0&
1 24. 00000 4200.00% 24. 00000 4200.0&
} 80. 00000 143200.00I 21. 00000 37590. 00
| 130. 00000 3640.00; 130. 00000 3640. 00
130. 00000 1950.00’ 130. 00000 1950. 00
H 944. 00000 25676.80, 944. 00000 25676. 80
| 8. 60000 3921.60, 8. 60000 3921. 60
| 300. 00000 2400.00" 300. 00000 2400.00J
J 5. 00000 1450.00’ 2. 00000 580. 00
; 43. 00000 5160.00, 40. 00000 4800. 00
i 43. 00000 2580.00, 40. 00000 2400. 00

3 ) 35-1065659

| BROOKS CONSTRUCTI ON COVPANY |

15049.

30.

32

10

2600.

24.

65

130

167.

944

300.

27.

38

UNIT PRI CE

. 01000

00000

00000

00000

00000

. 00000

00000

00000

08000

00000

13000

00000

. 60000

00000

. 71000

67000

51000

83.

15049.

402000

10560

500

3440.

7800

4200

116493

3640.

2506

25676

3921.

2400

785.

3320.

2310

.00

.20

.00

49

00

00

00

00

00

00

00

20

00

95

80

60

00

90

40

60



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 400 -3
TABULATI ON CF BI DS

LINE, THERMOPLASTIC, SOLID, YELLOW 4 |
I'N,

ENG NEER S ESTIMATE: $ 1, 805, 412. 78 ROUTE : US 6
CALL ORDER : 400 CONTRACT I D : RS-27692-A COUNTI ES : NOBLE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-0997978 [( 2 ) 35-1139301 [( 3 ) 35-1065659
| PHEND & BROMWN, | NC. |E & B PAVING |NC. | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0032 715-06519 250.000 LFT | 48. 00000 12000. 00| 30. 00000 7500. 00| 18. 32000 4580. 00
Pl PE, CORRUGATED PE, S, 18 IN. | |
0033 801-06203 4600.000 LFT | 0. 40000 1840. 00| 0. 50000 2300. 00| 0. 17000 782. 00
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0034 801-06207 4600.000 LFT | 1. 10000 5060. 00| 0. 75000 3450. 00| 0. 82000 3772.00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I I I
0035 801-06640 38.000 EACH | 84. 00000 3192. 00| 85. 00000 3230. 00| 85. 00000 3230. 00
CONSTRUCTI ON SIGN, A | | [
0036 801-06775 LUWP | 5000. 00000 5000. 00|  161300. 00000 161300. 00|  290600. 59000 290600. 59
MAI NTAI NI NG TRAFFI C | | |
0037 801-92448 600.000 DAY | 2.00000 1200. 00| 1. 00000 600. 00| 0. 01000 6. 00
CONSTRUCTI ON SI GNS, MOBI LE | | |
0038 802-05704 14.000 LFT | 20. 00000 280. 00| 12. 50000 175. 00| 20. 00000 280. 00
SI GN POST, SQUARE, 1, UNREl NFORCED | | |
ANCHOR BASE [ | |
0039 802-91122 1.000 EACH | 180. 00000 180. 00| 250. 00000 250. 00| 180. 00000 180. 00
SIGN, GROUND MOUNTED, RESET [ | |
0040 805-01842 6.000 EACH | 750. 00000 4500. 00| 750. 00000 4500. 00| 700. 00000 4200. 00
HANDHOLE, Sl GNAL | |
0041 805-01844 850.000 LFT | 16. 00000 13600. 00| 16. 00000 13600. 00| 13. 00000 11050. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN, | | [
UNDERGROUND | | |
0042 805-03793 1.000 EACH | 2450. 00000 2450. 00| 2450. 00000 2450. 00| 2240. 00000 2240. 00
DETECTOR CARD RACK AND DETECTOR MODULES | [ |
0043 805- 06600 50.000 LFT | 15. 00000 750. 00| 15. 00000 750. 00| 16. 50000 825. 00
CONDUT, PVC, 3 IN | | |
0044 805- 78510 880.000 LFT | 1. 60000 1408. 00| 1. 60000 1408. 00| 1. 00000 880. 00
SI GNAL CABLE, 2C 16GA., SHI ELDED | [ |
0045 805- 92504 1.000 EACH | 700. 00000 700. 00| 700. 00000 700. 00 650. 00000 650. 00
LOOP DETECTOR DELAY ANPLIFI ER, 2 CHANNE | | |
0046 805-92512 4.000 EACH | 750. 00000 3000. 00| 750. 00000 3000. 00| 880. 00000 3520. 00
M CROLOOP DETECTOR | |
0047 808-06713 91000. 000 LFT | 0. 10000 9100. 00| 0. 10000 9100. 00| 0. 10000 9100. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | [ [
0048 808- 75240 9643.000 LFT | 0. 27000 2603. 61| 0. 10000 964. 30| 0. 27000 2603. 61
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | [
I'N I I I
0049 808- 75245 73313.000 LFT | 0. 27000 19794. 51 0. 10000 7331. 30| 0. 27000 19794. 51
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 400 -4
TABULATI ON OF Bl DS
ENG NEER S ESTI MATE: $ 1, 805, 412. 78 ROUTE : US 6
CALL ORDER : 400 CONTRACT I D : RS-27692-A COUNTI ES : NOBLE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-0997978 [( 2 ) 35-1139301 [( 3 ) 35-1065659
| PHEND & BROMN, | NC. |E & B PAVING | NC | BROOKS CONSTRUCTI ON COVPANY |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o
0050 808-75996 1650. 000 EACH | 3. 00000 4950. 00| 0. 10000 165. 00| 3. 33000 5494. 50
SNOAPLOMBLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0051 808- 75998 1650. 000 EACH | 17. 00000 28050. 00| 10. 00000 16500. 00| 17. 00000 28050. 00
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
0052 601-06038 1.000 EACH | 4200. 00000 4200. 00| 4200. 00000 4200. 00| 4200. 00000 4200. 00
GUARDRAI L END TREATMENT, || | | |
0053 720- 45069 1.000 EACH | 1700. 00000 1700. 00| 5500. 00000 5500. 00| 2048. 38000 2048. 38
INLET, P12 , MODI FI ED | | |
0054 808- 75205 600.000 LFT | 0. 27000 162. 00| 0. 27000 162. 00| 0. 27000 162. 00
LINE, THERVOPLASTIC, SOLID, WH TE, 4 IN | | |
SECTI ON TOTALS | $ 1, 439, 905. 42| $ 1, 458, 634. 69| $ 1, 476, 523. 82
------------------------------------------ o m m et o e e e et et ot e o e e o e e e e e et e e e e e e m e memeeoeaoo--
CONTRACT TOTALS | $ 1, 439, 905. 42| $ 1, 458, 634. 69| $ 1, 476, 523. 82




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 400 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 805, 412. 78 RQUTE : US 6
CALL CRDER : 400 CONTRACT ID : RS-27692-A COUNTI ES : NOBLE
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET-ASI DE :

[( 4 ) 621492793 I ( ) I ( )
| APl CONSTRUCTI ON CORP. | |

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANMOUNT

SECTI ON 0001  ASPHALT RESURFACE

I I

0001 105-07039 6.000 MOS | 1865. 00000 11190. 00|
FIELD OFFICE, B | |
0002 109- 08440 1.000 DAL | 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA | |
0003 109-08443 1.000 DOL 1. 00000 1. 00|

I

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C | |

CONTRCOL DEVI CES | |
I

I

I

I

I

I

I

|

0004 109-08444 1.000 DOL 1. 00000 1. 00 |
QUALI TY ADJUSTMENTS, FAILED MATERI ALS | | [
0005 110-01001 LUMP | 90290. 00000 90290. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02272 260.000 LFT | 5. 00000 1300. 00| |
PAVED S| DE DI TCH, REMOVE | [ |
0007 202-93741 4.000 EACH | 200. 00000 800. 00| [
GUARD RAI L END TREATMENT, REMOVE [ | |
0008 301-07448 940.000 TON | 25. 00000 23500. 00| |
COVPACTED AGGREGATE, NO. 53, BASE | | |
0009 303-07449 1750.000 TON | 20. 00000 35000. 00| |
COVPACTED AGGREGATE, NO. 73 | | |
0010 304-07490 2627.000 TON | 95. 00000 249565. 00| |
HVA PATCH NG TYPE B | | |
0011 304-07490 1860.000 TON | 65. 00000 120900. 00| |
HVA PATCH NG TYPE B, PARTIAL | | |
0012 306-08034 146500. 000 SYS | 0. 80000 117200. 00| |
MLLING ASPHALT, 1 1/2 IN. | | |
0013 306-08042 6233.000 SYS | 0. 80000 4986. 40| |
M LLING SCARI FI CATI ON PROFI LE | | |
0014 306-08043 2000. 000 SYS | 0. 80000 1600. 00| |
M LLING TRANSI TI ON [ [ [
0015 306-08432 8349.000 SYS | 2.00000 16698. 00| |
M LLI NG APPROACH [ | [
0016 401-06264 LUWP | 2665. 00000 2665. 00| |
PROFI LOGRAPH, HVA | [ |
0017 401-07328 13400.000 TON | 45. 00000 603000. 00| |
QA HVA, 3, 70, SURFACE, 9.5 nm | | |

0018 402-07432 330.000 TON | 60. 00000 19800. 00| |
I

HVA SURFACE, TYPE A | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 12/28/05
PACE : 400 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 805, 412. 78 RQUTE : US 6
CALL CRDER : 400 CONTRACT ID : RS-27692-A COUNTI ES : NOBLE
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT

SET- ASI DE :

[( 4 ) 62-1492793 I ( ) |
| APl CONSTRUCTI ON' CORP. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT

------------------------------------------ g
0019 406- 05520 50.000 TON | 205. 00000 10250. 00| |
ASPHALT FOR TACK COAT | [ |
0020 601-92948 860.000 LFT | 4. 00000 3440. 00| |
GUARDRAI L, ADJUST HEI GHT | | |
0021 601-94689 3.000 EACH | 2600. 00000 7800. 00| |
GUARDRAI L END TREATMENT, OS | [ |
0022 601-99105 175.000 LFT | 24. 00000 4200. 00| |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0023 610-07486 1790.000 TON | 150. 00000 268500. 00| |
HVA FOR APPROACHES, TYPE A | [ [
0024 611-06497 28.000 EACH | 130. 00000 3640. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0025 611-08232 15.000 EACH | 130. 00000 1950. 00| |
MAI LBOX ASSEMBLY, SINGLE, RESET | | |
0026 612-04315 27.200 TON | 944. 00000 25676. 80| |
ASPHALT MATERI AL FCR UNDERSEAL | | |
0027 612-60410 456. 000 EACH | 8. 60000 3921. 60| |
DRI LLED HOLE FOR UNDERSEAL | [ [
0028 615-06527 8.000 EACH | 300. 00000 2400. 00| |
MONUVENT, SECTI ON' CORNER | [ |
0029 616-02320 290.000 SYS | 6. 50000 1885. 00| |
GEOTEXTI LES | | |
0030 616-06405 120.000 TON | 15. 00000 1800. 00| |
RI PRAP, REVETMENT | | |
0031 616-06451 60.000 TON | 15. 00000 900. 00| |
Rl PRAP, UNI FORM | | |
0032 715-06519 250.000 LFT | 35. 00000 8750. 00| |
Pl PE, CORRUGATED PE, S, 18 IN. [ | |
0033 801-06203 4600.000 LFT | 0. 40000 1840. 00| |
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0034 801-06207 4600.000 LFT | 1. 00000 4600. 00| |
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN I I I
0035 801- 06640 38.000 EACH | 90. 00000 3420. 00| |
CONSTRUCTI ON SIGN, A | | |
0036 801-06775 LUWP |  59660. 00000 59660. 00| |
MAI NTAI NI NG TRAFFI C | | |
0037 801-92448 600.000 DAY | 5. 35000 3210. 00| |
I

CONSTRUCTI ON SI GNS, MBI LE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 400 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 805, 412. 78 RQUTE : US 6
CALL CRDER : 400 CONTRACT ID : RS-27692-A QOUNTI ES : NOBLE
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

[( 4 ) 621492793 I ( ) I ( )
| APl CONSTRUCTI ON' CORP. | |
LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o
0038 802-05704 14.000 LFT | 12. 50000 175. 00| |
SIGN PCST, SQUARE, 1, UNREI NFORCED [ [ |
ANCHOR BASE | | |
0039 802-91122 1.000 EACH | 250. 00000 250. 00| |
SIGN, GROUND MOUNTED, RESET | | |
0040 805-01842 6.000 EACH | 750. 00000 4500. 00| |
HANDHOLE, S| GNAL | [ |
0041 805-01844 850.000 LFT | 16. 00000 13600. 00| |
CONDUI T, STEEL, GALVANI ZED, 2 IN., | | |
UNDERGROUND | | |
0042 805-03793 1.000 EACH | 2450. 00000 2450. 00| |
DETECTCR CARD RACK AND DETECTCR MCDULES | | |
0043 805- 06600 50.000 LFT | 15. 00000 750. 00| |
CONDU T, PVC, 3 IN. | | [
0044 805- 78510 880.000 LFT | 1. 60000 1408. 00| |
SI GNAL CABLE, 2C 16GA., SHI ELDED | | |
0045 805- 92504 1.000 EACH | 700. 00000 700. 00| |
LOOP DETECTCR DELAY AMPLI FI ER 2 CHANNE | | |
0046 805-92512 4.000 EACH | 750. 00000 3000. 00| |
M CROLOCP DETECTCR | | |
0047 808-06713 91000. 000 LFT | 0. 10000 9100. 00| |
LINE, PAINT, SOLID, WHTE, 4 IN. | [ [
0048 808- 75240 9643.000 LFT | 0. 27000 2603. 61| |
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N I I I
0049 808- 75245 73313.000 LFT | 0. 27000 19794. 51| |
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
[N, | I |
0050 808-75996 1650. 000 EACH | 4. 75000 7837. 50| |
SNOWPLOMBLE RAlI SED PAVENENT MARKER [ | |
REMOVE I I I
0051 808-75998 1650. 000 EACH | 17. 00000 28050. 00| |
SNOWPLOMABLE RAI SED PAVENENT MARKER | [ |
0052 601-06038 1.000 EACH | 4200. 00000 4200. 00| |
GUARDRAI L END TREATMENT, || [ | |
0053 720- 45069 1.000 EACH | 1440. 00000 1440. 00| |
INLET, P12 , MODI FI ED | | |
0054 808- 75205 600. 000 LFT | 0. 27000 162. 00| |
LINE, THERMOPLASTIC, SCOLID, WA TE, 4 IN | | [
SECTI ON TOTALS | $ 1, 816, 361. 42| $ | $
------------------------------------------ o m m e n e et e e e e e e e e e e e e e e e e e e e e meeeeoo--

CONTRACT TOTALS | $ 1,816, 361. 42| $ 0. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 404 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,139, 487. 27 ROUTE : SR 103
CALL ORDER : 404 CONTRACT I D : RS-28000-B COUNTI ES : HENRY
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 09/15/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOVN BI D
1  35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,179, 953.90 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,243,438.27 105.3802%
3 351139301 E & B PAVING | NC. $ 1,293,473.40 109.6207%
(1 ) 35 1917625 2 ) 35-0918397 [( 3 ) 35-1139301
| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTI ON |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  ASPHALT RESURFACE
| | I
0001 105-06845 LUWP | 5000. 00000 5000. 00| 8500. 00000 8500. 00| 6800. 00000 6800. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 12.000 MOS | 1450. 00000 17400. 00| 2650. 00000 31800. 00| 1000. 00000 12000. 00
FIELD OFFICE, B | | |
0003 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA | | |
0004 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0005 109- 08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0006 110-01001 LUWP |  57760. 00000 57760.00|  34900. 00000 34900.00|  64000. 00000 64000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0007 202-02271 2.000 EACH | 2500. 00000 5000. 00| 150. 00000 300. 00| 2000. 00000 4000. 00
HEADWALL, REMOVE | | |
0008 203-02000 128.000 CYS | 39. 00000 4992. 00| 10. 25000 1312. 00| 60. 00000 7680. 00
EXCAVATI ON, COWMON | | |
0009 203-02070 2198.000 CYS | 10. 00000 21980. 00| 34. 00000 74732. 00| 8. 00000 17584. 00
BORROW | | [
0010 205-06931 224.000 TON | 48. 00000 10752. 00| 42.00000 9408. 00| 63. 00000 14112. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | [ |
0011 211-07454 90.000 CYS | 22. 00000 1980. 00| 21. 00000 1890. 00| 37. 00000 3330. 00
STRUCTURE BACKFI LL | | |
0012 303-01180 642.000 TON | 23. 00000 14766. 00| 31. 00000 19902. 00| 37. 00000 23754. 00
I

COVPACTED AGGREGATE, NO 53



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FO?

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 404 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 139, 487. 27 ROUTE : SR 103
CALL ORDER : 404 CONTRACT 1D : RS- 28000-B COUNTI ES : HENRY
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
I( 1 ) 351917625 (2 ) 35-0918397 (3 ) 35-1139301
| M LESTONE CONTRACTCRS, L.P. |R ETH RILEY CONSTRUCTI ON |E & B PAVI NG
LINE NO / | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNT PRICE AMDUNT|  UNI T PRI CE AVDUNT|  UNIT PRI CE AVDUNT
------------------------------------------ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeemaas
0013 304- 07490 200.000 TON | 110. 00000 22000. 00 135. 00000 27000. 00| 160. 00000 32000. 00
HVA PATCH NG TYPE B | | |
0014 304-07493 5132.000 TON | 54. 50000 279694. 00| 55. 00000 282260. 00| 57. 00000 292524. 00
WDEN NG WTH HVA, TYPE B | | |
0015 306- 08042 49625.000 SYS | 1. 00000 49625. 00| 0. 75000 37218. 75| 0. 40000 19850. 00
M LLING SCAR FI CATI ON PRCFI LE | | |
0016 306- 08043 1232.000 SYS | 1. 75000 2156. 00| 1. 25000 1540. 00 4. 00000 4928. 00
MLLING TRANSI TI ON | | |
0017 306- 08432 1254.000 SYS | 1. 50000 1881. 00| 1. 25000 1567. 50| 1. 00000 1254. 00
M LLING APPROACH | | |
0018 401- 06264 LUWP | 1000. 00000 1000.00]  4800. 00000 4800.00|  3000. 00000 3000. 00
PROFI LOGRAPH, HMVA I | |
0019 401-07321 4704.000 TON | 44. 00000 206976. 00| 46. 00000 216384. 00| 46. 00000 216384. 00
QU QA HVA, 2, 64, SURFACE, 9.5 mm | | |
0020 401-07371 6271.000 TON | 41. 15000 258051. 65| 41. 75000 261814. 25| 44. 00000 275924. 00
QA HVA, 2, 64, | NTERVEDIATE, 12.5 mm | | |
0021 406- 05520 32.000 TON | 260. 00000 8320. 00| 220. 00000 7040. 00| 10. 00000 320. 00
ASPHALT FOR TACK COAT | | |
0022 601- 01846 2.000 EACH|  1970.00000 3940.00]  2000. 00000 4000.00|  1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0023 601- 06854 1.000 EACH|  2940.00000 2940.00]  2800. 00000 2800.00]  2400. 00000 2400. 00
GUARDRAI L, WBEAM NESTED | | |
0024 601-92948 247.000 LFT | 5. 75000 1420. 25| 4. 25000 1049. 75| 3. 00000 741. 00
GUARDRAI L, ADJUST HEI GHT | | |
0025 601- 94689 4.000 EACH |  2430.00000 9720.00]  2000. 00000 8000.00]  2600. 00000 10400. 00
GUARDRAI L END TREATMENT, O | | |
0026 601-99105 550.000 LFT | 15. 50000 8525. 00| 14. 00000 7700. 00| 15. 00000 8250. 00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0027 610- 07487 293.000 TON | 83. 10000 24348. 30| 82. 00000 24026. 00| 108. 00000 31644. 00
HVA FOR APPROACHES, TYPE B | |
0028 616- 02305 79.000 CYS | 180. 00000 14220. 00| 305. 00000 24095. 00| 225. 00000 17775. 00
GABI ONS | |
0029 616- 02320 571.000 SYS | 1. 30000 742. 30| 3. 37000 1924. 27| 5. 00000 2855. 00
GEOTEXTI LES | | |
0030 616- 06451 1009.000 TON | 25. 00000 25225. 00 24. 00000 24216. 00| 22. 00000 22198. 00
RI PRAP, UNI FORM |
0031 621-01004 2.000 EACH | 575. 00000 1150. 575. 00000 1150.00]  1500. 00000 3000. 00
|
|

SEEDI NG

I
I
00
I
|



ENG NEER S ESTI MATE: $ 1,139, 487. 27

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : SR 103

DATE :

PACE : 404 -3

12/ 28/ 05

CALL ORDER : 404 CONTRACT I D : RS-28000-B COUNTI ES : HENRY
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0918397 [( 3 ) 35-1139301
| M LESTONE CONTRACTCRS, L.P. |RI ETH RILEY CONSTRUCTI ON |E & B PAVING INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0032 621-02363 783.000 SYS | 1. 05000 822. 15| 1. 00000 783. 00| 1. 50000 1174. 50
MULCHED SEEDING T, CONVENTIONAL M X | | |
0033 621- 06559 7833.000 SYS | 0. 35000 2741. 55| 1. 75000 13707. 75| 3. 00000 23499. 00
MULCHED SEEDI NG R | | |
0034 714-08212 14.000 LFT | 1700. 00000 23800. 00| 2000. 00000 28000. 00| 1375. 00000 19250. 00
CULVERT EXTENSI ON | | |
0035 715-05168 76.000 LFT | 65. 00000 4940. 00| 38. 00000 2888. 00| 54. 00000 4104. 00
PIPE, TYPE 3, CIRCULAR 12 IN. [ | |
0036 715-05169 51.000 LFT | 78. 00000 3978. 00| 35. 00000 1785. 00| 54. 00000 2754. 00
PIPE, TYPE 3, CIROULAR 15 IN. [ | |
0037 715-05595 8.000 LFT | 145. 00000 1160. 00| 42. 00000 336. 00| 76. 00000 608. 00
Pl PE EXTENSI ON, CIROULAR 15 IN | | |
0038 715-05756 6.000 LFT | 190. 00000 1140. 00| 47. 00000 282. 00| 70. 00000 420. 00
Pl PE EXTENSI ON, O RCULAR 12 IN. | | |
0039 715-08305 32.000 TON | 80. 00000 2560. 00| 110. 00000 3520. 00| 50. 00000 1600. 00
HVA FOR STRUCTURE | NSTALLATION, TYPE B | |
0040 715- 46000 8.000 EACH | 290. 00000 2320. 00| 285. 00000 2280. 00| 300. 00000 2400. 00
Pl PE END SECTION, 12 IN. [ [ |
0041 715- 46005 6.000 EACH | 300. 00000 1800. 00| 295. 00000 1770. 00| 330. 00000 1980. 00
PI PE END SECTION, 15 IN. | | |
0042 801-06203 2642.000 LFT | 1. 35000 3566. 70| 0. 25000 660. 50| 1. 00000 2642. 00
TEMPORARY PAVEMENT MARKING 4 IN | [
0043 801- 06207 2642.000 LFT | 1. 35000 3566. 70| 1. 00000 2642. 00| 0. 70000 1849. 40
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN, | | |
0044 801- 06640 20.000 EACH | 121. 00000 2420. 00| 125. 00000 2500. 00| 115. 00000 2300. 00
CONSTRUCTI ON SI GN, A | | |
0045 801-06775 LUMP | 48223.35000 48223.35  46000. 00000 46000. 00  112500. 00000 112500. 00
MAI NTAI NI NG TRAFFI C | | |
0046 808-06712 2218.000 LFT | 0. 11000 243. 98 0. 10000 221. 80| 0. 10000 221. 80
LINE, PAINT, BROKEN, YELLOW 4 IN | [ |
0047 808-06713 34926.000 LFT | 0. 11000 3841. 86| 0. 10000 3492. 60| 0. 10000 3492. 60
LINE, PAINT, SOLID, WH TE, 4 IN. | [
0048 808-06714 24201.000 LFT | 0. 11000 2662. 11| 0. 10000 2420. 10| 0. 10000 2420. 10
LINE, PAINT, SOLID, YELLOW 4 IN | | [
0049 808-74815 12.000 LFT | 10. 50000 126. 00| 10. 00000 120. 00| 10. 00000 120. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, [ [ |
CROSSWALK LINE, 12 IN | | |
0050 808- 75998 446.000 EACH | 19. 00000 8474. 00| 19. 50000 8697. 00| 18. 00000 8028. 00
SNOWPLOMBLE RAl SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,179, 953. 90| $ 1, 243, 438. 27| $ 1, 293, 473. 40
------------------------------------------ e
CONTRACT TOTALS | $ 1,179, 953. 90| $ 1, 243, 438. 27| $ 1,293, 473. 40




ENG NEER S ESTI MATE: $ 2,592, 628. 15

CALL CRDER : 408

LETTI NG DATE : 12/14/05 10:00 AM

CONTRACT DESCRI PTI ON :
SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

CONTRACT TI ME :

RS-28061-B
CRAWFCRDSVI LLE DI STRI CT
11/15/06 COWVPLETI ON DATE

RQUTE :
COUNTI ES :

PROJECT( S)

US 36
HENDRI CKS

DATE : 12/28/05
PACE : 408 -1

PUTNAM

1  35-0918397
2  35-2126716

RIETH R LEY CONSTRUCTI ON
WABASH VALLEY ASPHALT CO LLC.

2, 680, 600.
2, 698, 450.

00 100.0000%
54 100. 6659%

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001 ASPHALT RESURFACE

0001 105-06845
CONSTRUCTI ON ENG NEERI NG

0002 105-06906 12. 000
CELLULAR SERVI CE( SUPERVI SCR)

0003 105-06907 12. 000
CELLULAR SERVI CE( | NSPECTOR)

0004 105-07038 12. 000
FIELD CFFICE, A

0005 109-08440 1. 000
QUALI TY ADJUSTMENTS, HVA

0006 109-08443 1. 000

DCOL
DCOL

QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C

CONTRCOL DEVI CES
0007 109-08444 1. 000

DL

QUALI TY ADJUSTMENTS, FAI LED MATERI ALS

0008 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0009 202-02241 385. 000
GUARDRAI L, REMOVE

0010 202-02271 2.000
HEADWALL, REMOVE

0011 202-02279 132. 000
CURB AND GUTTER, REMOVE

0012 202-52710 43. 000
S| DEWALK, CONCRETE, REMOVE

0013 202-93741 34. 000

GUARD RAIL END TREATMENT, REMOVE

LUWP

LF

UNIT PRI

1 ) 35-0918397 2 ) 35-2126716 I (
| RIETH R LEY CONSTRUCTI ON | WABASH VALLEY ASPHALT CO. LL |
" UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT]
o m e e e e eeeieaiaoon o m e e e e meeae e +
, 5500. 00000 5500.ool 2239. 60000 2239.6&
f 300. 00000 3600.00{ 100. 00000 1200.0&
J 300. 00000 3600.00; 100. 00000 1200. 00
f 2200. 00000 26400.00’ 1765. 00000 21180. 00
% 1. 00000 1.00I 1. 00000 1.00
; 1. 00000 1.00} 1. 00000 1.00
I I |
, 1. 00000 1.00} 1. 00000 1.00’
I 48786. 64000 48786.64} 132500. 00000 132500. 00
1 2. 05000 789.251 2. 05000 789. 25
1 275. 00000 550.00{ 225. 56000 451.1;
f 18. 00000 2376.00, 9. 71000 1281. 72
H 27.00000 1161.00" 15. 74000 676. 82
| 125. 00000 4250.00’ 272. 01000 9248. 34

CE AMOUNT



ENG NEER S ESTI MATE: $ 2,592, 628. 15
CALL CRDER : 408
LETTI NG DATE : 12/14/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RS-28061-B
CRAWFCRDSVI LLE DI STRI CT

RQUTE :
COUNTI ES :

DATE : 12/28/05
PACE : 408 -2

Us 36
HENDRI CKS PUTNAM

| (

1 ) 35-0918397

| RFETH RI LEY CONSTRUCTI ON

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY |

[( 2 ) 35-2126716
| WABASH VALLEY ASPHALT CO. LL |

| ( )

I
AVOUNT|  UNIT PRI CE ANOUNT

UNIT PRICE UNIT PRICE

------------------------------------------ g
0014 203-02000 5.000 CYS | 100. 00000 500. 00| 74. 21000 371. 05|
EXCAVATI ON, COWMON | | |
0015 203-02080 1.300 MLE|  16700.00000 21710.00|  35066. 06000 45585. 88|
LI NEAR GRADI NG | | |
0016 301-07448 25.000 TON | 55. 00000 1375. 00| 19. 27000 481. 75|
COMPACTED AGGREGATE, NO. 53, BASE FOR | | |
PATCH NG | | |
0017 303-01180 1850.000 TON | 28. 00000 51800. 00| 21. 96000 40626. 00|
COVPACTED AGGREGATE, NO. 53 FCR | | |
GUARDRAI L END TREATMENT PADS | | |
0018 303-07449 2900.000 TON | 25. 00000 72500. 00| 19. 73000 57217. 00|
COMPACTED AGGREGATE, NO 73 SHOULDER | | |
VEDGE I I |
0019 304-07491 200.000 TON | 125. 00000 25000. 00| 115. 86000 23172. 00|
HVA PATCH NG TYPE C [ [ |
0020 306-08033 191145.000 SYS | 0. 53000 101306. 85| 0. 52000 99395. 40|
MLLING ASPHALT, 1 IN | | |
0021 306-08043 5033.000 SYS | 2. 25000 11324. 25] 2.31000 11626. 23|
M LLI NG, TRANSI TI ON | | |
0022 306-08432 2170.000 SYS | 3. 75000 8137. 50| 3. 63000 7877. 10|
M LLI NG, APPROACH | | |
0023 401-06264 LUVP | 4500. 00000 4500. 00| 7753. 44000 7753. 44
PROFI LOGRAPH, HVA | | |
0024 401-07328 16185.000 TON | 56. 00000 906360. 00| 50. 18000 812163. 30|
QC/ QA HVA, 3, 70, SURFACE, 9.5 nm [ | [
0025 401-07379 20469.000 TON | 43.00000 880167. 00| 40. 17000 822239. 73|
QC/ QA HWVA, 3, 70, |NTERMEDI ATE, 12.5 mm | | |
0026 406- 05520 92.000 TON | 225. 00000 20700. 00| 268. 55000 24706. 60|
ASPHALT FOR TACK COAT | | |
0027 601-01625 2.000 EACH | 1375. 00000 2750. 00| 1375. 00000 2750. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | [
0028 601-01839 5.000 EACH | 1785. 00000 8925. 00| 1785. 00000 8925. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | [ |
0029 601-01846 1.000 EACH | 1650. 00000 1650. 00| 1650. 00000 1650. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CUWRVED, 3 [ | [
0030 601-94689 38.000 EACH | 2125. 00000 80750. 00| 2125. 20000 80757. 60|
|

GUARDRAI L END TREATMENT, OS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

12/ 28/ 05

408 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 592, 628. 15 ROUTE : US 36
CALL ORDER : 408 CONTRACT ID : RS-28061-B COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI CE :
[( 1 ) 35-0918397 [( 2 ) 35-2126716 | ( )
| R ETH R LEY CONSTRUCTI ON | WABASH VALLEY ASPHALT CO LL |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T e L T R L R L T ey —
0031 601-99105 3981.750 LFT | 13. 60000 54151. 80| 13. 60000 54151. 80|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0032 601-99132 25.000 EACH | 56. 00000 1400. 00| 56. 00000 1400. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | [ |
SPACI NG | | |
0033 604- 07896 22.160 SYS | 155. 00000 3434. 80| 101. 57000 2250. 79|
CURB RAMP, CONCRETE, B | | [
0034 604-07901 9.180 SYS | 155. 00000 1422. 90| 325. 13000 2984. 69|
CURB RAMP, OONCRETE, G | | |
0035 604- 07902 4.590 SYS | 155. 00000 711. 45| 325. 13000 1492. 35|
CURB RAMP, CONCRETE, H | | |
0036 610-07488 942.000 TON | 95. 00000 89490. 00| 100. 73000 94887. 66|
HVA FOR APPROACHES, TYPE C | | |
0037 612-04315 96.000 TON | 797. 70000 76579. 20| 797. 70000 76579. 20|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0038 612- 60410 1594. 000 EACH | 7. 20000 11476. 80| 7.20000 11476. 80|
DRI LLED HOLE FOR UNDERSEAL | | |
0039 615- 06505 9.000 EACH | 950. 00000 8550. 00| 716. 67000 6450. 03]
MONUMENT, B | | |
0040 615- 06525 2.000 EACH | 1100. 00000 2200. 00| 489. 44000 978. 88|
CASTI NG ADJUSTED TO GRADE, MINUVENT | |
0041 801- 03290 4.000 EACH | 250. 00000 1000. 00| 250. 00000 1000. 00|
CONSTRUCTION SIGN, C | |
0042 801- 06203 10530.000 LFT | 0. 65000 6844. 50| 0. 30000 3159. 00|
TEMPORARY PAVEMENT MARKI NG 4 I N. | | |
0043 801- 06207 5699. 000 LFT | 1. 10000 6268. 90| 0. 98000 5585. 02|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I | I
0044 801- 06640 48.000 EACH | 125. 00000 6000. 00| 125. 00000 6000. 00|
CONSTRUCTI ON SIGN, A | | |
0045 801- 06775 LUMP |  48000. 00000 48000. 00| 145749. 48000 145749. 48|
MAI NTAI NI NG TRAFFI C | | |
0046 805- 02503 280.000 LFT | 0. 50000 140. 00| 0. 50000 140. 00|
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0047 805-78795 200.000 LFT | 7. 00000 1400. 00| 7.00000 1400. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0048 805- 92951 1.000 EACH | 125. 00000 125. 00| 125. 00000 125. 00|
S| GNAL DETECTOR HOUSI NG, ADJUST TO GRAD | | |
0049 808- 03631 400.000 LFT 4. 00000 1600. 00| 4. 00000 1600. 00|
I I
I I

I
LINE, EPOXY, SOLID, WHITE, 4 IN , FOR |
CONCRETE STRUCTURES |



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/28/05
PACE : 408 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 592, 628. 15 ROUTE : US 36
CALL ORDER : 408 CONTRACT I D : RS-28061-B COUNTI ES : HENDRI CKS PUTNAM
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWFORDSVI LLE Di STRICT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-2126716 I ( )
| RIETH R LEY CONSTRUCTI ON | WABASH VALLEY ASPHALT CO. LL |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ g
0050 808-03632 200.000 LFT | 4. 00000 800. 00| 4.00000 800. 00|

LINE, EPOXY, SOLID, YELLON 4 IN , FCR | | |
CONCRETE STRUCTURES [ | |

0051 808-04298 2.000 EACH | 500. 00000 1000. 00| 500. 00000 1000. 00
PAVEMENT MESSAGE MARKI NG THERMOPLASTI C | [
WORD (RR) | |

0052 808-04896 10.000 LFT | 4. 00000 40. 00| 4. 00000 40. 00

LI NE, EPOXY, BROKEN, YELLOW 4 IN | |
FOR CONCRETE STRUCTURES |

I
I
|
| |
0053 808-06703 129456.000 LFT | 0. 24000 31069. 44| 0. 24000 31069. 44|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | | |
0054 808-06716 610.000 LFT | 1. 50000 915. 00 1. 50000 915. 00|
LINE, REMOVE , FOR CONCRETE STRUCTURES | | |
0055 808- 75240 9931.000 LFT | 0. 24000 2383. 44| 0. 24000 2383. 44|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN | | |
0056 808- 75245 74397.000 LFT | 0. 24000 17855. 28] 0. 24000 17855. 28|
LINE, THERVCPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0057 808- 75297 60.000 LFT | 10. 00000 600. 00| 10. 00000 600. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STCP LINE, 24 IN | | |
0058 808- 75996 1445. 000 EACH | 6. 00000 8670. 00| 5. 75000 8308. 75|
SNOWPLOWABLE RAI SED PAVENENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 2, 680, 600. 00| $ 2, 698, 450. 54| $
------------------------------------------ o m m et o m e e ettt e e o e e e e e et e e e e e e e eemeeoeaoo--

CONTRACT TOTALS | $ 2, 680, 600. 00| $ 2, 698, 450. 54| $




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER : 410
LETTI NG DATE : 12/14/05 10:00 AM
CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D :

DI STRI CT

CONTRACT TI ME :

TABULATI ON CF BI DS

RS-28076-E
CRAWFCRDSVI LLE DI STRI CT
07/31/06 COVPLETI ON DATE

DATE : 12/28/05

PAGE : 410 -1

1  35-2126716 WABASH VALLEY ASPHALT CO. LLC.

ROUTE : 70
COUNTIES : VI GO
PROJECT( S)
$

1,956, 123. 47

100. 0000%




| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 12/28/05
PACE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 438, 935. 65 ROUTE : US 40
CALL ORDER : 420 CONTRACT 1D : RS-28311-A COUNTI ES : CLAY
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWORDSVILLE DI STRI CT
CONTRACT TIME : 11/15/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LOV BI D
1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 2,468, 386.32 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 2,839,265.00 115.0251%
(1 ) 35 2126716 [( 2 ) 350918397 I ( )
| WABASH VALLEY ASPHALT CO LL | R ETH R LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e e e e e e et et o e e e o e e e e e et e e e e e e e emeemeaoo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP | 803. 29000 803. 29| 5600. 00000 5600. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 06906 12.000 MS | 73. 50000 882. 00| 300. 00000 3600. 00|
CELLULAR SERVI CE( SUPERVI SOR) | | |
0003 105- 06907 12.000 MXS | 73. 50000 882. 00| 300. 00000 3600. 00|
CELLULAR SERVI CE( | NSPECTOR) | | |
0004 105-07038 12.000 MXS | 1853. 25000 22239. 00| 2400. 00000 28800. 00|
FIELD OFFI CE, A | | |
0005 109- 08440 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA | | |
0006 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ |
CONTROL DEVI CES | | |
0007 109-08444 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0008 110-01001 LUMP |  100742. 00000 100742.00] 125409. 40000 125409. 40|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0009 202-02241 138.000 LFT | 2. 63000 362. 94 1. 60000 220. 80|
GUARDRAI L, REMOVE | | |
0010 202-93741 26.000 EACH | 236. 25000 6142. 50| 500. 00000 13000. 00|
GUARD RAI L END TREATMENT, REMOVE | | |
0011 203-02000 225.000 CYS | 1228. 95000 276513. 75 50. 00000 11250. 00|
EXCAVATI ON, COVMON , CROSSOVER REMOVAL | | |
0012 203-02080 0.740 MLE |  14021.73000 10376.08|  10000. 00000 7400. 00|
LI NEAR GRADI NG | | |
0013 203- 05859 31.000 CYS | 36. 05000 1117. 55| 80. 00000 2480. 00|
I I

FILL , CROSSOVER REMOVAL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 420 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2, 438, 935. 65 ROUTE : US 40
CALL ORDER : 420 CONTRACT I D : RS-28311-A COUNTI ES : CLAY
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 35 2126716 [( 2 ) 35-0918397 I ( )

| WABASH VALLEY ASPHALT CO LL | R ETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ g
0014 205-03371 95.000 CYS | 31. 51000 2993. 45| 30. 00000 2850. 00|
SEDI MENT, REMOVE | | |
0015 205-06931 130.000 TON | 68. 07000 8849. 10| 35. 00000 4550. 00|
TEMPCRARY CHECK DAM REVETMENT RIPRAP | | |
0016 205-06933 2.000 EACH | 95. 00000 190. 00| 125. 00000 250. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0017 205-06937 15200. 000 LFT | 1. 26000 19152. 00| 1. 25000 19000. 00|

TEMPORARY S| LT FENCE [ [

0018 301-07448 8603.000 TON | 15. 59000 134120. 77| 15. 25000 131195. 75
COMPACTED AGGREGATE, NO 53, BASE | | |
0019 303-01180 900.000 TON | 19. 94000 17946. 00| 24. 00000 21600. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0020 303-07449 3634.000 TON | 15. 17000 55127. 78| 15. 75000 57235. 50|
COMPACTED AGGREGATE, NO. 73 | | |
0021 304-07490 125.000 TON | 121. 28000 15160. 00| 105. 00000 13125. 00|
HVA PATCH NG TYPE B | [ |
0022 304-07493 8408.000 TON | 42. 63000 358433. 04| 70. 00000 588560. 00|
W DENING WTH HVA, TYPE B | [ |
0023 306-08042 136474.000 SYS | 0. 45000 61413. 30 0. 65000 88708. 10|
M LLING SCARI FI CATI OV PROFI LE [ | [
0024 306-08043 2320.000 SYS | 1. 63000 3781. 60| 5. 00000 11600. 00|
M LLING TRANSI TI ON | | |
0025 306- 08432 5888.000 SYS | 1. 19000 7006. 72| 4. 50000 26496. 00|
M LLING APPROACH | | |
0026 401-06264 LUWP | 4384. 13000 4384. 13| 5000. 00000 5000. 00|
PROFI LOGRAPH, HVA | | |
0027 401-07321 13500. 000 TON | 39. 02000 526770. 00| 48. 75000 658125. 00|
QU QA HWA, 2, 64, SURFACE, 9.5 nm | | |
0028 401-07356 13500. 000 TON | 36. 32000 490320. 00| 48. 75000 658125. 00|
QA HVA, 2, 64, |NTERMVEDIATE, 9.5 nm | | |
0029 402-07451 100. 000 TON | 54. 49000 5449, 00| 55. 00000 5500. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0030 406- 05520 80.000 TON | 226. 00000 18080. 00| 225. 00000 18000. 00|
ASPHALT FOR TACK COAT | | |
0031 601-01846 8.000 EACH | 1643. 25000 13146. 00 2100. 00000 16800. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ [
0032 601-92948 3334.000 LFT | 2. 36000 7868. 24| 4.00000 13336. 00|
I I I

GUARDRAI L, ADJUST HEI GHT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 420 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 438, 935. 65 ROUTE : US 40
CALL ORDER : 420 CONTRACT I D : RS-28311-A COUNTI ES : CLAY
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 2126716 [( 2 ) 35-0918397 I ( )

| WABASH VALLEY ASPHALT CO LL | R ETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

LINE, THERVOPLASTIC, BROKEN, WHI TE, 4 |
IN |

------------------------------------------ o
0033 601-94689 18.000 EACH | 2110. 50000 37989. 00| 2500. 00000 45000. 00|
GUARDRAI L END TREATMENT, S | [
0034 601-99105 2362.500 LFT | 13. 75000 32484. 38| 14. 00000 33075. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0035 601-99132 25.000 EACH | 57. 75000 1443. 75| 125. 00000 3125. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG [ | [
0036 610-07487 850.000 TON | 98. 88000 84048. 00| 105. 00000 89250. 00|
HVA FOR APPROACHES, TYPE B | | |
0037 612-04315 7.000 TON | 1868. 00000 13076. 00| 1868. 00000 13076. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0038 612-05081 1.000 EACH | 3250. 00000 3250. 00| 3250. 00000 3250. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0039 612-60410 113.000 EACH | 46. 00000 5198. 00| 46. 00000 5198. 00|
DRI LLED HOLE FOR UNDERSEAL | | |
0040 615- 06505 1.000 EACH | 1695. 75000 1695. 75| 680. 00000 680. 00|
MONUMVENT, B | | |
0041 615-06510 1.000 EACH | 1695. 75000 1695. 75| 400. 00000 400. 00|
MONUVENT, C | | |
0042 621-06574 92.000 SYS | 21. 00000 1932. 00| 36. 00000 3312. 00|
SODDI NG , CROSSOVER REMOVAL | | |
0043 801-01093 8.000 EACH | 761. 25000 6090. 00| 875. 00000 7000. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0044 801-03290 4.000 EACH | 36. 75000 147. 00| 210. 00000 840. 00|
CONSTRUCTI ON SIGN, C [ | |
0045 801-06203 9920.000 LFT | 0. 34000 3372. 80| 1. 00000 9920. 00|
TEMPORARY PAVEMENT MARKING 4 I N, | | [
0046 801-06207 4960.000 LFT | 0. 98000 4860. 80| 1. 00000 4960. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN. | | |
0047 801- 06640 31.000 EACH | 105. 00000 3255. 00| 125. 00000 3875. 00|
CONSTRUCTI ON SI &N, A | | |
0048 801-06710 200.000 DAY | 9. 98000 1996. 00| 15. 00000 3000. 00|
FLASH NG ARROW S| GN | | |
0049 801-06775 LUMP |  57102. 00000 57102.00]  37000. 00000 37000. 00|
MAI NTAI NI NG TRAFFI C | | |
0050 808-06701 12385.000 LFT | 0. 42000 5201. 70| 0. 27000 3343. 95|
I I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON 12/ 28/ 05
420 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 438, 935. 65 ROUTE : US 40
CALL ORDER : 420 CONTRACT ID : RS-28311-A COUNTI ES : CLAY
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
[( 1 ) 35 2126716 [( 2 ) 35-0918397 I ( )
| WABASH VALLEY ASPHALT CO LL | R ETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0051 808-06703 49575.000 LFT | 0. 29000 14376. 75| 0. 27000 13385. 25|
LINE, THERVOPLASTIC, SOLID, WHTE, 4 IN | | |
0052 808- 75245 49575.000 LFT | 0. 29000 14376. 75| 0. 27000 13385. 25|
LINE, THERVOPLASTIC, SCLID, YELLON 4 | | [
IN I I |
0053 808- 75297 495.000 LFT | 3. 15000 1559. 25| 2. 00000 990. 00|
TRANSVERSE MARKI NGS, THERMCPLASTI C, | | |
STOP LINE, 24 IN, [ | |
0054 808- 75320 2.000 EACH | 63. 00000 126. 00| 370. 00000 740. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW, | | |
R GHT TURN | | |
0055 808- 75996 640. 000 EACH | 4. 46000 2854. 40| 4. 75000 3040. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | [ |
REMOVE | | [
SECTI ON TOTALS | $ 2, 468, 386. 32 $ 2, 839, 265. 00| $
------------------------------------------ o m m e m o e e e et et ot e o e o e e e e e et e e e e e e memeeoeaoo--
CONTRACT TOTALS | $ 2, 468, 386. 32 $ 2, 839, 265. 00| $




| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/05
PACE : 430 -1

ENG NEER S ESTI MATE: $ 1, 035, 291. 26 ROUTE : US 231
CALL ORDER : 430 CONTRACT I D : RS-28313-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LON BI D
1 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,052, 789.20 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,120, 314.60 106. 4140%
| 1 ) 35-1917625 [( 2 ) 350918397 I ( )
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e et et ot o e e e o e e e e e et e e e e e e e emeeoeeooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUWP | 4000. 00000 4000. 00| 6250. 00000 6250. 00|
CONSTRUCTI ON ENG NEERI NG | [ |
0002 105- 06906 10.000 MOS | 140. 00000 1400. 00| 200. 00000 2000. 00|
CELLULAR SERVI CE( SUPERVI SOR) | | |
0003 105- 06907 10.000 MG | 140. 00000 1400. 00| 200. 00000 2000. 00|
CELLULAR SERVI CE( | NSPECTOR) | | |
0004 105-07039 10.000 MBS | 2000. 00000 20000. 00| 2100. 00000 21000. 00|
FIELD OFFICE, B | | |
0005 109- 08440 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA | | |
0006 109-08443 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0007 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0008 110-01001 LUMP |  52600. 00000 52600.00]  24750. 00000 24750. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0009 303-01180 50.000 TON | 70. 00000 3500. 00| 53. 00000 2650. 00|
COMPACTED AGGREGATE, NO 53 | | |
0010 303-07449 876.000 TON | 5. 00000 4380. 00| 39. 00000 34164. 00|
COMPACTED AGGREGATE, NO. 73 , FOR | | |
SHOULDERS | | [
0011 304-07491 1000.000 TON | 95. 00000 95000. 00| 97. 00000 97000. 00|
HVA PATCH NG TYPE C | | |
0012 306-08033 124060.000 SYS | 0. 70000 86842. 00| 0. 70000 86842. 00|
I

M LLING ASPHALT, 1 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 430 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,035, 291. 26 ROUTE : US 231
CALL ORDER : 430 CONTRACT I D : RS-28313-A COUNTI ES :  PUTNAM
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1917625 [( 2 ) 35-0918397 I ( )
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0013 306-08034 6792.000 SYS | 1. 10000 7471. 20| 1. 20000 8150. 40|
MLLING ASPHALT, 1 1/2 IN. | [ |
0014 306-08043 1333.000 SYS | 2.30000 3065. 90| 1. 45000 1932. 85|
M LLING TRANSI TI ON | | [
0015 306-08432 2943.000 SYS | 4.00000 11772. 00| 1. 90000 5591. 70|
M LLI NG, APPROACH | |
0016 401-06264 LUWP | 2700. 00000 2700. 00| 4800. 00000 4800. 00|
PROFI LOGRAPH, HVA | | |
0017 401-07328 10749. 000 TON | 48. 00000 515952. 00| 56. 50000 607318. 50|
QA HVA, 3, 70, SURFACE, 9.5 nm | | |
0018 406- 05520 33.600 TON | 290. 00000 9744. 00| 220. 00000 7392. 00|
ASPHALT FOR TACK COAT | | |
0019 608-04395 11.000 TON | 150. 00000 1650. 00| 100. 00000 1100. 00|
AGGREGATE FOR SHOULDER DRAI NS [ [ [
0020 610-07488 782.000 TON | 88. 00000 68816. 00| 91. 00000 71162. 00|
HVA FOR APPROACHES, TYPE C | | |
0021 612-04315 29.000 TON | 886. 00000 25694. 00| 886. 00000 25694. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0022 612-05081 1.000 EACH | 3200. 00000 3200. 00| 3180. 00000 3180. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0023 612-60410 481.000 EACH | 9. 50000 4569. 50| 9. 50000 4569. 50|
DRI LLED HOLE FOR UNDERSEAL | | |
0024 615-06505 1.000 EACH | 1000. 00000 1000. 00| 675. 00000 675. 00|
MONUVENT, B | | [
0025 615-06510 1.000 EACH | 1000. 00000 1000. 00| 675. 00000 675. 00|
MONUMENT, C | | [
0026 615-06525 6.000 EACH | 1150. 00000 6900. 00| 825. 00000 4950. 00|
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0027 801-03290 4.000 EACH | 185. 00000 740. 00| 210. 00000 840. 00|
CONSTRUCTI ON SIGN, C | | [
0028 801-06203 7300.000 LFT | 0. 30000 2190. 00| 0. 30000 2190. 00|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0029 801- 06207 7300.000 LFT | 1. 20000 8760. 00| 1. 00000 7300. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN, | | |
0030 801-06640 29.000 EACH | 165. 00000 4785. 00| 125. 00000 3625. 00|
CONSTRUCTI ON SI GN, A | [ |
0031 801-06775 LUMP |  39500. 00000 39500.00]  24000. 00000 24000. 00|
|

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 430 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,035, 291. 26 ROUTE : US 231
CALL ORDER : 430 CONTRACT I D : RS-28313-A COUNTI ES : PUTNAM
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRICT
SET- ASI DE :
1 ) 35-1917625 [( 2 ) 35-0918397 I ( )

I
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

|
I
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STCP LINE, 24 IN |

|

------------------------------------------ o m o e e e e e e e e et e e e e e e e e e e e e e meeeeoo o
0032 805-78470 3150.000 LFT | 0. 30000 945. 00| 0. 30000 945. 00|
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0033 805- 78795 2100.000 LFT | 5. 50000 11550. 00| 7. 15000 15015. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0034 808-03631 1698.000 LFT | 2. 00000 3396. 00| 1. 05000 1782. 90|
LINE, EPOXY, SOLID, WH TE, 4 IN. | | |
0035 808- 03632 1465.000 LFT | 2. 00000 2930. 00| 1. 05000 1538. 25|
LINE, EPOXY, SOLID, YELLON 4 IN | | |
0036 808-04896 59.000 LFT | 2.00000 118. 00| 1. 05000 61. 95|
LINE, EPOXY, BROKEN, YELLOW 4 IN. | [ |
0037 808-06703 76196.000 LFT | 0. 30000 22858. 80| 0. 25000 19049. 00|
LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN | | |
0038 808-06716 3222.000 LFT | 1. 00000 3222. 00| 0. 85000 2738. 70|
LI NE, REMOVE | | |
0039 808- 75240 5715.000 LFT | 0. 30000 1714. 50| 0. 25000 1428. 75|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
I'N I I I
0040 808- 75245 44721.000 LFT | 0. 30000 13416. 30| 0. 25000 11180. 25|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N. | [
0041 808- 75297 192.000 LFT 4.00000 768. 00| 5. 25000 1008. 00|
| |
0042 808- 75996 809. 000 EACH 4.00000 3236. 00| 4. 65000 3761. 85|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | |

SECTI ON TOTALS | $ 1, 052, 789. 20| $ 1, 120, 314. 60| $
------------------------------------------ o S

CONTRACT TOTALS [ $ 1, 052, 789. 20| $ 1,120, 314. 60| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PACE : 440 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,492, 144. 35 ROUTE : SR 28
CALL ORDER : 440 CONTRACT 1D : RS-28323-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWORDSVI LLE Di STRICT
CONTRACT TIME : 08/31/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

COVPACTED AGGREGATE, NO. 73 , SHOULDER

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,383,132.20 100.0000%
2 351139301 E & B PAVING |NC. $ 1,433,600. 67 103. 6489%
3 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,596, 382.45 115.4179%
(1 ) 35 0918397 [( 2 ) 35 1139301 [( 3 ) 35-1917625
| RIETH RI LEY CONSTRUCTI ON |E & B PAVING | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ g o S
SECTI ON 0001  ASPHALT RESURFACE
| | |
0001 105- 06845 LUMP |  10000. 00000 10000. 00| 5700. 00000 5700. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | [ |
0002 105- 06906 10.000 M5 | 200. 00000 2000. 00| 90. 00000 900. 00| 140. 00000 1400. 00
CELLULAR SERVI CE( SUPERVI SCR) | | [
0003 105-06907 10.000 M5 | 200. 00000 2000. 00| 90. 00000 900. 00| 140. 00000 1400. 00
CELLULAR SERVI CE( | NSPECTOR) | | [
0004 105-07038 10.000 MBS | 1800. 00000 18000. 00| 1820. 00000 18200. 00| 1900. 00000 19000. 00
FIELD OFFI CE, A | | |
0005 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, HVA | | |
0006 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES [ | |
0007 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ADJUSTMENTS, FAI LED MATERIALS | | |
0008 110-01001 LUMP | 24000. 00000 24000.00|  71000. 00000 71000.00|  79800. 00000 79800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0009 201- 06587 0.100 ACRE |  14000. 00000 1400. 00| 3950. 00000 395.00/  17000. 00000 1700. 00
CLEARI NG AND GRUBBI NG | | [
0010 203-02000 1.000 CYS | 360. 00000 360. 00| 1616. 00000 1616. 00| 200. 00000 200. 00
EXCAVATI ON, COWMON | | |
0011 303-01180 270.000 TON | 20. 00000 5400. 00| 25. 81000 6968. 70| 65. 00000 17550. 00
COMPACTED AGGREGATE, NO. 53 | | |
0012 303-07449 1967.000 TON | 26. 75000 52617. 25| 26. 50000 52125. 50| 20. 00000 39340. 00
I I I
I I I

VEDGE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/ 28/ 05
PAGE : 440 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,492, 144. 35 ROUTE : SR 28
CALL ORDER : 440 CONTRACT I D : RS-28323-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1139301 [( 3 ) 35-1917625
| RIETH RI LEY CONSTRUCTI ON | E & B PAVING | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ g
0013 304-07490 3556. 000 TON | 67. 10000 238607. 60| 60. 50000 215138. 00| 70. 00000 248920. 00
HVA PATCH NG TYPE B [ [ |
0014 304-07493 81.000 TON | 66. 15000 5358. 15| 65. 32500 5291. 33 77.00000 6237. 00
W DENI NG WTH HVA, TYPE B | [ |
0015 306-08033 101531.000 SYS | 0. 60000 60918. 60| 0. 50000 50765. 50| 0. 65000 65995. 15
MLLING ASPHALT, 1 IN | | |
0016 306-08043 933.000 SYS | 5. 90000 5504. 70| 5. 70000 5318. 10| 2. 50000 2332. 50
M LLI NG, TRANSI TI ON | | |
0017 306- 08432 2390.000 SYS | 0. 70000 1673. 00| 0. 50000 1195. 00| 2. 20000 5258. 00
M LLI NG, APPROACH | | |
0018 401-06264 LUWP | 4600. 00000 4600. 00| 4200. 00000 4200. 00| 4500. 00000 4500. 00
PROFI LOGRAPH, HVA | |
0019 401-07321 8538.000 TON | 42.70000 364572. 60| 44. 50000 379941. 00| 48. 00000 409824. 00
QC/ QM HVA 2, 64, SURFACE, 9.5 mm | | |
0020 401-07356 8472.000 TON | 42. 25000 357942. 00| 44. 50000 377004. 00 48. 00000 406656. 00
QC/ QA HVA, 2, 64, |NTERVEDIATE, 9.5 nm | |
0021 406- 05520 50.100 TON | 216. 00000 10821. 60| 216. 00000 10821. 60| 290. 00000 14529. 00
ASPHALT FOR TACK COAT | | |
0022 605-02493 1.700 SYS | 620. 00000 1054. 00| 1100. 00000 1870. 00| 470. 00000 799. 00
CURB | SLAND, CONCRETE | | |
0023 605-06145 15.000 LFT | 70. 00000 1050. 00| 130. 00000 1950. 00| 124. 00000 1860. 00
CURB AND GUTTER B, CONCRETE | [ [
0024 608-04395 10.000 TON | 210. 00000 2100. 00| 288. 00000 2880. 00| 165. 00000 1650. 00
AGGREGATE FOR SHOULDER DRAI NS | |
0025 610-07487 132.000 TON | 83. 75000 11055. 00| 125. 00000 16500. 00| 184. 00000 24288. 00
HVA FOR APPROACHES, TYPE B | | |
0026 612-04315 130.000 TON | 801. 00000 104130. 00| 801. 00000 104130. 00| 801. 00000 104130. 00
ASPHALT MATER AL FOR UNDERSEAL | | |
0027 612-05081 1.000 EACH | 3125. 00000 3125. 00| 3125. 00000 3125. 00| 3125. 00000 3125. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
UNDERSEAL | | |
0028 612-60410 2250.000 EACH | 7. 20000 16200. 00| 7. 20000 16200. 00| 7. 20000 16200. 00
DRI LLED HOLE FOR UNDERSEAL | [
0029 615- 06505 12.000 EACH | 600. 00000 7200. 00| 875. 00000 10500. 00| 935. 00000 11220. 00
MONUVENT, B | | [
0030 615-06525 4.000 EACH | 620. 00000 2480. 00| 875. 00000 3500. 00| 1130. 00000 4520. 00
CASTI NG ADJUSTED TO GRADE, MONUVENT | | [
0031 801-03290 3.000 EACH | 200. 00000 600. 00| 105. 00000 315. 00| 185. 00000 555. 00

CONSTRUCTION SIGN, C |



ENG NEER S ESTI MATE: $ 1, 492, 144. 35

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE : SR 28

DATE : 12/28/05
PACE : 440 -3

CALL ORDER : 440 CONTRACT I D : RS-28323-A COUNTI ES : CLI NTON
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 0918397 [( 2 ) 35-1139301
| RIETH R LEY CONSTRUCTI ON |E & B PAVING |NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|
------------------------------------------ P S
0032 801-06203 4244.000 LFT | 0. 25000 1061. 00| 0. 40000 1697. 60|
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0033 801- 06207 4244.000 LFT | 1. 00000 424400 1. 20000 5092. 80|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN I I I
0034 801-06640 24.000 EACH | 150. 00000 3600. 00| 105. 00000 2520. 00|
CONSTRUCTI ON SI GN, A | | |
0035 801-06775 LUMP | 29400. 00000 29400.00]  22600. 00000 22600. 00|
MAI NTAI NI NG TRAFFI C | | |
0036 802-91122 1.000 EACH | 140. 00000 140. 00| 150. 00000 150. 00|
SIGN, GROUND MOUNTED, RESET , Ri-1 | | |
0037 804-04435 118.000 EACH | 8. 90000 1050. 20]| 2.00000 236. 00|
DELI NEATOR PCST, REMOVE | |
0038 804-06771 118.000 EACH | 26. 00000 3068. 00| 33. 00000 3894. 00|
DELI NEATCR POST, FLEXI BLE | | |
0039 808-06703 81606. 000 LFT | 0. 25000 20401. 50] 0. 27000 22033. 62|
LINE, THERVOPLASTIC, SCLID, WH TE, 4 IN | | |
0040 808- 75240 10576.000 LFT | 0. 25000 2644. 00| 0. 27000 2855. 52|
LINE, THERMOPLASTIC, BROKEN, YELLOW 4 | | |
IN | | |
0041 808- 75245 760.000 LFT | 0. 25000 190. 00| 0. 27000 205. 20|
LINE, THERVOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I I
0042 808-75297 14.000 LFT | 10. 00000 140. 00| 30. 00000 420. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LINE, 24 IN, | | |
0043 808- 75996 538. 000 EACH | 4. 50000 2421. 00| 6. 40000 3443. 20|
SNOWPLOMBLE RAI SED PAVEVENT MARKER, | | |
REMOVE I I I
SECTI ON TOTALS | $ 1, 383, 132. 20| $ 1, 433, 600. 67|
__________________________________________ e Y
CONTRACT TOTALS | $ 1, 383, 132. 20| $ 1, 433, 600. 67|

| (

3 ) 35-1917625
| M LESTONE CONTRACTCRS, L. P
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I NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 450 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 896, 924. 98 ROUTE : 48
CALL ORDER : 450 CONTRACT D : RS-28470-A COUNTI ES : RIPLEY
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : SEYMOUR DI STRICT
CONTRACT TIME : 07/08/06 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NANE BID LOVBI D
1 35-1357381 O MARA, DAVE CONTRACTCR $ 761, 910. 45 100. 0000%
2 35-0844079 ROHE, PAUL H  COMPANY $ 799, 150. 28 104. 8877%
[( 1 ) 351357381 2 ) 35-0844079 I ( )
| O MARA, ~ DAVE CONTRACTCR | ROHE, PAUL H. COVPANY |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e e e e et et et e e e o e e e e e e e e e e e e e e e memeemeeeooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105-07039 6.000 MOS | 1000. 00000 6000. 00| 1100. 00000 6600. 00|
FIELD OFFICE, B | | |
0002 109- 08440 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTNENTS, HVA | | |
0003 109-08443 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVI CES | | |
0004 109- 08444 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
QUALI TY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUWP | 10000. 00000 10000.00]  15580. 00000 15580. 00|
MOBI LI ZATI ON AND DEMCBI LI ZATI ON | | |
0006 303-01180 2500.000 TON | 14. 00000 35000. 00| 14. 25000 35625. 00|
COVPACTED AGGREGATE, NO. 53 | | |
0007 304-07490 627.000 TON | 60. 00000 37620. 00| 65. 00000 40755. 00|
HVA PATCH NG TYPE B | | |
0008 306- 08042 147590. 000 SYS | 0. 25000 36897. 50| 0. 24000 35421. 60|
M LLING SCARI FI CATI ON PROFI LE | | |
0009 306-08043 8645.000 SYS | 0. 50000 4322. 50| 0. 38000 3285. 10|
MLLING TRANSI TI ON | | |
0010 401-06264 LUVP | 3500. 00000 3500. 00| 1300. 00000 1300. 00]
PROFI LOGRAPH, HVA | | |
0011 401-07327 12176.000 TON | 37. 50000 456600. 00| 41. 00000 499216. 00|
QA HWA, 2, 70, SURFACE, 9.5 mm | | |
0012 402-07451 500.000 TON | 50. 00000 25000. 00| 45. 00000 22500. 00|
HVA, TYPE B, WEDGE AND LEVEL | | |
0013 406- 05520 43.000 TN | 175. 00000 7525. 00| 205. 00000 8815. 00|
I I

ASPHALT FOR TACK CQOAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/05
PACE : 450 -2

ENG NEER S ESTIMATE: $ 896, 924. 98 ROUTE : 48
CALL ORDER : 450 CONTRACT I D : RS-28470-A COUNTI ES : Rl PLEY
LETTING DATE : 12/14/05 10: 00 AM DISTRCT  : SEYMOUR DI STRICT
SET- ASI DE :
| ) 351357381 [( 2 ) 35-0844079 I ( )
| O MARA,  DAVE CONTRACTCR | ROHE, PAUL H. COVPANY |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
--------------------------------------- o
0014 610-07487 713.000 TON | 58. 00000 41354. 00| 60. 00000 42780. 00|
HVA FOR APPROACHES, TYPE B | | |
0015 801-06203 14079.000 LFT | 0. 10000 1407. 90| 0. 19000 2675. 01
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0016 801- 06207 14079.000 LFT | 0. 50000 7039. 50| 0. 40000 5631. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN I I I
0017 801-06640 39. 000 | 120. 00000 4680. 00| 120. 00000 4680. 00|
CONSTRUCTI ON SI GN, A | [ |
0018 801-06775 LUWP | 30000. 00000 30000.00|  21535. 00000 21535. 00|
MAI NTAI NI NG TRAFFI C | | |
0019 808-06712 1141. 000 [ 0. 15000 171. 15 0. 12000 136. 92|
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0020 808-06713 112628. 000 | 0. 10000 11262. 80| 0. 10000 11262. 80|
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0021 808-06714 89856. 000 [ 0. 10000 8985. 60| 0. 10000 8985. 60|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0022 808- 75297 148. 000 [ 8. 00000 1184. 00| 7.00000 1036. 00|
TRANSVERSE MARKI NGS, THERVOPLASTI C, | [ |
STOP LINE, 24 IN | | |
0023 808- 75996 1291. 000 | 6. 00000 7746. 00| 5. 85000 7552. 35|
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
0024 808-75998 1291.000 EACH | 18. 50000 23883. 50| 17. 30000 22334. 30|
SNOAPLOWABLE RAl SED PAVEMENT MARKER | | |
0025 808-97323 144.000 LFT | 12. 00000 1728. 00| 10. 00000 1440. 00|
LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 | | [
I'N. | I |
SECTI ON TOTALS | $ 761, 910. 45] $ 799, 150. 28| $
--------------------------------------- g S
CONTRACT TOTALS | $ 761, 910. 45| $ 799, 150. 28| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 12/28/05
PACE : 460 -1

ENG NEER S ESTIMATE: $ 921, 573.03 ROUTE : 4
CALL ORDER : 460 CONTRACT I D : RS-28480-A COUNTI ES : LAPCRTE
LETTI NG DATE : 12/14/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
CONTRACT TIME : 05/25/06 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BID LOV BI D
1 350918397 RIETH RI LEY CONSTRUCTI ON $ 789, 352.29 100. 0000%
2 35-1120685 VALSH & KELLY I NC $ 907,912.13 115.0199%
(1 ) 35 0918397 [( 2 ) 35 1120685 I ( )
| RIETH R LEY CONSTRUCTI ON | WALSH & KELLY | NC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e e e e e e et et o e e e o e e e e e et e e e e e m e memeeoeaooo-
SECTI ON 0001  ASPHALT RESURFACE
I I I
0001 105-06845 LUVP | 1750. 00000 1750. 00| 5000. 00000 5000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0002 105-06904 1.000 EACH | 106. 00000 106. 00| 200. 00000 200. 00|
PHONE( SUPERVI SCR) | | |
0003 105- 06905 2.000 EACH | 106. 00000 212. 00 200. 00000 400. 00|
PHONE( | NSPECTOR) | | |
0004 105- 06906 6.000 MXS | 106. 00000 636. 00| 150. 00000 900. 00|
CELLULAR SERVI CE( SUPERVI SOR) | | |
0005 105-06907 12.000 MX:S | 106. 00000 1272. 00| 150. 00000 1800. 00|
CELLULAR SERVI CE( | NSPECTCR) | | |
0006 105-07039 12.000 MX>S | 1530. 00000 18360. 00| 600. 00000 7200. 00|
FIELD OFFICE, B | | |
0007 109-08440 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, HVA | | |
0008 109-08443 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC | [ |
CONTROL DEVI CES | | |
0009 109-08444 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ADJUSTMENTS, FAI LED MATER ALS | | |
0010 110-01001 LUMP | 29000. 00000 29000.00|  45000. 00000 45000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0011 303-07449 1821.000 TON | 20. 00000 36420. 00| 20. 00000 36420. 00|
COVPACTED AGGREGATE, NO. 73 | | |
0012 304-07490 500.000 TON | 40. 00000 20000. 00| 90. 00000 45000. 00|
HVA PATCH NG TYPE B [ | |
0013 306-08033 77217.000 SYS | 0. 48000 37064. 16| 0. 57000 44013. 69|
I

MLLING ASPHALT, 1 IN. | |



PAVEMENT MESSAGE MARKI NGS,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 12/28/05
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 921, 573.03 ROUTE : 4
CALL ORDER : 460 CONTRACT I D : RS-28480-A COUNTI ES : LAPORTE
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
[( 1 ) 350918397 [( 2 ) 35-1120685 | ( )
| RETH RI LEY CONSTRUCTI ON | WALSH & KELLY I NC |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE ANVOUNT
------------------------------------------ T
0014 306- 08043 600.000 SYS | 1. 15000 690. 00| 4. 00000 2400. 00|
M LLI NG TRANSI TI ON | | [
0015 401- 06264 LUWP | 750. 00000 750. 00| 4000. 00000 4000. 00|
PROFI LOGRAPH, HVA | | [
0016 401-07321 6830.000 TON | 39. 00000 266370. 00| 40. 00000 273200. 00|
QC/ Q& HVA, 2, 64, SURFACE, 9.5 nmm [ | |
0017 401-07356 7000.000 TON | 38. 50000 269500. 00| 40. 00000 280000. 00|
QA HVA, 2, 64, |NTERVEDIATE, 9.5 mm | | [
0018 406- 05520 39.000 TON | 340. 00000 13260. 00| 350. 00000 13650. 00|
ASPHALT FOR TACK COAT | | |
0019 610- 07487 674.000 TON | 53. 00000 35722. 00| 80. 00000 53920. 00|
HVA FOR APPROACHES, TYPE B | | |
0020 801-01093 4.000 EACH | 203. 94000 815. 76| 198. 00000 792. 00|
TEMPCRARY WORKSI TE SPEED LIM T SI QN | | |
ASSEMBLY | | |
0021 801-06203 2317.000 LFT | 0. 20000 463. 40| 0. 19000 440. 23|
TEMPORARY PAVEMENT MARKI NG, 4 IN. | |
0022 801- 06207 2317.000 LFT | 1. 01000 2340. 17| 1. 72000 3985. 24|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | [ [
0023 801- 06640 50.000 EACH | 74. 16000 3708. 00| 72. 00000 3600. 00|
CONSTRUCTI ON SI G\, A | [ |
0024 801-06775 LUMP | 20000. 00000 20000. 00|  49000. 00000 49000. 00|
MAI NTAI NI NG TRAFFI C | | |
0025 804-06771 100. 000 EACH | 20. 09000 2009. 00| 19. 50000 1950. 00|
DELI NEATOR POST, FLEXI BLE [ [ |
0026 808-06713 68957.000 LFT | 0. 10000 6895. 70| 0. 10000 6895. 70|
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0027 808-75240 5369.000 LFT | 0. 42000 2254. 98| 0. 41000 2201. 29|
LI NE, THERVOPLASTIC, BROKEN, YELLOW 4 | | |
IN. I I I
0028 808-75245 21478.000 LFT | 0. 27000 5799. 06| 0. 26000 5584. 28|
LINE, THERVOPLASTIC, SOLID, YELLON 4 | [ |
I'N. I I I
0029 808- 75297 115.000 LFT | 5. 54000 637. 10| 5. 38000 618. 70|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | [ [
0030 808-75340 2.000 EACH | 255. 44000 510. 88| 248. 00000 496. 00|
I I
I I

THERMOPLASTI C, WORD, RXR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 921, 573.03

CALL ORDER : 460 CONTRACT I D :
LETTI NG DATE : 12/14/05 10:00 AM DI STRI CT :
SET- ASI DE :

RS-28480- A
LAPCRTE DI STRI CT

DATE : 12/28/05
PACE : 460 -3

RQUTE : 4

COUNTI ES : LAPCRTE

| 1 ) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

LINE NO/ I TEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

2 ) 35-1120685 I ( )

X¢
| WALSH & KELLY | NC

AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ g
0031 306-08432 2763.000 SYS | 1. 36000 3757. 68 4.00000 11052. 00|
M LLI NG APPROACH [ [ |
0032 808- 75998 455.000 EACH | 19. 88000 9045. 40| 18. 00000 8190. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS [ $ 789, 352. 29| $ 907, 912. 13| $
------------------------------------------ o
CONTRACT TOTALS | $ 789, 352. 29| $ 907, 912. 13| $




